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ARTICLE I - DEFINITIONS

1.0 "Bidder" refers to the person, firm, or company offering to furnish the work called
for by the specifications herein,

2.0  "Chief" shall mean the Chief of the West Virginia Department of Environmental
Protection's, Office of Abandoned Mine Lands & Reclamation.

3.0 '"Regional Enginecer" refers to the head of the Construction Group of the
Office of Abandoned Mine Lands & Reclamation of the West Virginia Department of
Environmental Protection in each regional office.

4.0 "Construction Supervisor' refers to the regional supervisor of the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands &
Reclamation Construction Inspectors.

5.0  "Contract” refers to a purchase order placed by the West Virginia Department of
Administration on behalf of the Department of Environmental Protection and accepted by
the Contractor together with these specifications and all other documents incorporated
therein by reference.

6.0 "Contract Documents" consist of all of the articles, sections, and attachments to
the contract, including Information for Bidders, General Conditions, General
Requirements, Special Conditions, drawings, specifications, all addenda issued prior to
execution of the contract, and change orders and other written modifications issued after
execution of the contract and executed by both parties to the contract.

7.0 "Contractor" refers to the person, firm or company contracting with the West
Virginia Department of Environmental Protection to furnish the work called for in the
contract.

8.0 "Cabinet Secretary” refers to the Cabinet Secretary of the West Virginia Department of
Environmental Protection.

9.0 "DEP" means the West Virginia Department of Environmental Protection.

10.0 "Design Engineer' shall mean the representative of the Office of Abandoned Mine Lands
& Reclamation's Engineering Section or the Architect/Engineering consulting firm,
whichever designed the project.

11.0 "Inspector' shall refer to DEP's Inspector, who monitors all construction operations
at the project site.

12.0 '"Project" shall mean the Abandoned Mine Lands Project described and referred to
by the specifications herein.

13.0 "Sub-contractor" refers to the person, firm or company contracting directly with the
Contractor and not with DEP to furnish the Contractor with any portion of the work called
for by the contract.



14.0

15.0

ARTICLE I - DEFINITIONS

""Work" shall be understood to mean and include any and all of the labor,
supervision, services, materials, machinery, equipment, tools, supplies and facilities called
for by and required to complete the contract.

“Stabilization Measures” as noted in Section 5.1 Vegative Practices shall be understood to
mean and include any/all measures necessary for preventing erosion & sediment to the
project site. This may include seeding and mulching, mulching without seed, silt fence,
wattles, check dikes, sumps or any other method required to stabilize a site that work has
stopped for a time exceeding fourteen (14) days.
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ARTICLE II - GENERAL CONDITIONS

Sections Included:
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Enumeration of Contract Documents
Correlation of Documents

Examination of Premises

Materials & Workmanship

Guarantee & Maintenance

Supervision & Construction Procedures
Permits, Laws, Regulations, & Rights of Entry
Safety Requirements

Protection of Persons & Property

Insurance & Worker's Compensation

Labor Laws, Ordinances, Wages & Other Conditions
Subcontractors

Time

Payments & Completion

Surety Bonds

Changes in the Work

Uncovering & Correction of Work
Assignment of Contract



1.0

2.0

ARTICLEII - GENERAL CONDITIONS

ENUMERATION OF CONTRACT DOCUMENTS

1.1

1.2

1.3

Drawings

Construction drawings (6 sheets) for the reclamation of the project as prepared by
for the West Virginia Department of Environmental Protection, Office of
Abandoned Mine Lands and Reclamation, 601 57th Street, SE, Charleston, West
Virginia 25304-2345, Telephone (304) 926-0485.

Specifications

See Index
Addenda
No. Date
No. Date
No. Date
No. Date

CORRELATION OF DOCUMENTS

2.1

2.2

2.3

24

The intent of the contract documents is to include all labor, materials,
equipment, operations and transportation necessary for the proper execution and
completion of the work. The contract documents are complementary and what is
required by one is required by all.

The Contractor shall carefully study and compare the contract documents and
shall at once report to DEP any error, inconsistency or omission it may discover.
Contractor shall not proceed with the work affected by such error, inconsistency, or
omission until resolved to the satisfaction of itself and DEP.

The drawings and specifications are correlative and shall be accepted and used

as a whole and not separately. Should any item be omitted from the drawings and
be included in the specifications, and be required to complete the work under the
contract, it shall be executed as if shown on both and contained in both; except that
it is mot lntended that items or work not applicable or required be pr0v1ded unless it
is consistent therewith and reasonably inferable therefrom as being necessary to
produce the intended results.

In case of disagreement or conflict between drawings and specifications, or
inconsistencies, errors, or if omissions be discovered in the drawings and
specifications, or if in any part the meaning of either or both shall be considered
obscure or uncertain, the Chief or his/her authorized

-1-



3.0

4.0

5.0

ARTICLE I1 - GENERAL CONDITIONS

representative shall be immediately notified thereof. No work so affected by such
circumstances shall proceed until the Chief or his/her authorized representative
renders a deciston and/or interpretation thereon. Large scale drawing details shall
take precedence over drawings of lesser scale. Words and abbreviations which have
well known technical or trade meanings are used in the contract documents in
accordance with such recognized meanings.

EXAMINATION OF PREMISES

31

3.2

Before submitting proposals for the work, each bidder will be held to have
examined the premises and satisfied itself as to the existing conditions under which
it will be obliged to operate, or that will in any manner affect the work under the
contract. Bidders shall have become familiar with the drawings and specifications
and have compared them with existent conditions.

By executing the contract, Contractor represents that it has visited the site,
familiarized itself with the local conditions under which the work is to be
performed, and correlated its observations with the contract documents. No
allowance will subsequently be made by reason of neglect or error on the part of the
Contractor for failing to inform itself of the requirements and conditions contained
herein.

MATERIALS & WORKMANSHIP

4.1

4.2

4.3

All installed materials and equipment shall be new, and all materials,

equipment, and workmanship shall be of kind and type specified, and in all cases, be
of good quality. Contractor shall, if required, furnish satisfactory evidence as to
kind and quality of its materials, equipment and workmanship.

The Contractor shall provide and pay for all labor, materials, equipment
operations, tools, construction equipment, and machinery, transportation, water,
heat, utilities, and other facilities and services necessary for the proper execution
and completion of the work. The Contractor at all times shall supply sufficient
skilled and other Iabor necessary to adequately fulfill the requirements of the
drawings and specifications, and provide for expeditious and practicable execution
of the work to its completion.

The installation or application of all devices and materials shall be in
accordance with the manufacturer's installation application data, shop drawings
and instructions, unless otherwise provided herein.

GUARANTEE & MAINTENANCE

5.1

The materials and workmanship affected by the Contractor are subject to
the guarantee established by custom of the respective trades. In the absence



6.0

7.0

5.2

53

54

ARTICLE I - GENERAL CONDITIONS

of a trade guarantee custom or a special gnarantee provision, the work, both as to
the materials and workmanship, shall upon acceptance of final inspection by the
Contractor be considered guaranteed by the Contractor for one (1) year from the
date of the acceptance of the work. Neither the final acceptance nor the final
payment shall relieve the Contractor of responsibility for negligence or faulty
materials, and for defects appearing within the guarantee period shall be remedied
at the expense of the Contractor upon written notice.

During the one-year guarantee period, the Contractor will maintain the project

to the conditions existing at the date of the acceptance of the work. Any failures due
to the negligence or workmanship of the Contractor in any of the work which
develop during the guarantee period shall be corrected by the Contractor at its
expense.

The one-year guarantee period shall not be construed as being an extension of
the performance time allotted for work under the contract.Failure to perform
warranty work shall extend performance time until work is completed and accepted

Guarantees concerning revegetation may be further defined in the technical
specifications contained herein.

SUPERVISION & CONSTRUCTION PROCEDURES

6.1

6.2

6.3

The Contractor shall supervise and direct the work, using its best skill and
attention. It shall be responsible for all construction means, methods, techniques,
and procedures, coordinating all portions of the work, and for cooperating with
appropriate DEP personnel and with other contractors in every way possible.

The Contractor shall be responsible to DEP for the acts and omissions of its
employees, its subcontractors and their agents or employees, and other persons
performing any of the work under a contract with the Contractor.

The Contractor will be supplied with three (3) copies of the plans and
specifications, It shall have available on the work site at all times one (1) copy of
said plans and specifications. Additional copies of plans and specifications may be
obtained by the Contractor for the cost of reproduction.

PERMITS, LAWS, REGULATIONS, & RIGHTS OF ENTRY

7.1

As indicated in Section 13 of the Special Provisions, the WVDEP-AML has obtained
a Construction Storm Water General Permit for this project from WVDEP Division
of Water and Waste Management (WVDEP DWWM). The registration for this
reclamation project will be meodified to include the Contractor as Co-Applicant #1,
with the WVDEP-AML being Co-Applicant #2. As such, the Contractor shall
assume responsibility for compliance with the terms and conditions of the permit
including modifications and any future correspondence such as registration renewal
invoices, inspection reports, and notices of violation shall be forwarded to the
Contractor. Upon award of the contract, the Contractor shall complete a Co-
Applicant #1 signature page and submit the completed form to WVDEP-AML prior
to scheduling aPre-Construction Conference.

Upon receipt of the completed form, WVDEP-AML will request the WVDEP
DWWM to modify the existing NPDES registration for this project to make the
Contractor the Co-Applicant #1 to the permit.

-3-



7.2

73

7.4

7.5

7.6

ARTICLE II - GENERAL CONDITIONS

The WVDEP DWWM will netify the Contractor and WVDEP-AML when the
successful transfer of registration under WV/NPDES Storm Water Construction
General Permit (No.WV0115924) is completed. A Notice to Proceed will not be
issued until the successful submittal of registration has been completed. Once the
transfer has been completed, the WVDEP will continue to be responsible for any
modification fees and annual renewal fees incurred up until the date of the final
inspection of the project that occurs after completion of construction activities at the
site. The Contractor shall be responsible for any and all costs associated with
violations and fines assessed against the project that are a result of the Contractor’s
negligence, carelessness, or failure to install permanent controls as part of the work
as scheduled.

The Contractor shall apply for a Notice of Termination (NOT) from WVYDEP
DWWM via the Construction Storm Water website
http://www.dep.wv.gov/Programs/stormwater/csw/Documents/Construction upon
completion of construction activities at the site. The NOT shall be issued by
WVDEP DWWM upon completion of the project. The Contractor will continue to
be bound by the terms and conditions of the permit until the NOT has been
approved by WVDEP DWWM. Once the project is complete, the Contractor will
still bear responsibility for the NPDES registration until a NOT is received from the
WVDEP DWWM.

The Contractor shall comply with all laws, ordinances, rules, orders and
regulations relating to the performance of the work, the protection of adjacent
property, the maintaining of passageways, guard fences, or other protective
facilities.

All applicable Federal and State laws and regulations, municipal ordinances,
and the rules and regulations of all public authorities having jurisdiction over
construction of the project shall apply to the contract throughout, and are
incorporated herein by reference.

DEP shall be responsible for obtaining all construction rights of entry for the
project unless otherwise provided for in the Construction Specifications.

The Contractor agrees to indemnify and hold harmless the DEP from all liability
and/or damages resulting from the Contractor’s use of property for which the
Contractor was to obtain rights of entry for borrow, disposal, access or other
purposes. Said indemnification shall include, but is not limited to, liability and
damages resulting from the Contractor’s failure to obtain any or not all the right of
entry; failure to utilize appropriate language in the right of entry agreements; or
failure to obtain the permission and signatures of all persons or entities holding a
legal interest in the subject property(ies) covered by the rights of entry.

All right of entry agreements the Contractor obtains for borrow, disposal, access or
other purposes for this project shall include a provision requiring the property
owner to indemnify and hold harmless the DEP for the Contractor’s actions and
any injury or damages whatsoever resulting from the Contractor’s use of the

property.
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Co-Applicant #1 Signatura Page

Co-Applicantf#1:

New and/or Modification of NPDES Storm Water of Construction Project
Name: _

P

BY COMPLETING AND SUBMITTING THIS APPLICATION, | HAVE REVIEWED AND UNDERSTAND AND AGREE TO THE
TERMS AND CONDITIONS OF THE GENERAL PERMIT ISSUED ON DECEMBER 05, 2012. [ UNDERSTAND THAT
PROVISIONS OF THE PERMIT ARE ENFORCEABLE BY LAW, VIOLATION OF ANY TERM AND CONDITION OF THE
GENERAL PERMIT AND /OR OTHER APPLICABLE LAW OR REGULATIONS CAN LEAD TO ENFORCEMENT ACTION.

| CERTIFY UNDER PENALTY OF LAW THAT | HAVE PERSONALLY EXAMINED AND AM FAMILIAR WITH THE
INFORMATION SUBMITTED ON THIS FORM AND ALL ATTACHMENTS AND THAT, BASED ON MY INQUIRING OF
THOSE INDIVIDUALS IMMEDIATELY RESPONSIBLE FOR OBTAINING THE INFORMATION. THE INFORMATION
SUBMITYED IS, TO THE BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE, AND COMPLETE. | AM AWARE
THAT THERE ARE SIGNIFICANT PENALTIES FOR SUBMITTING FALSE INFORMATION, INCLUDING THE POSSIBILITY OF
FINE AND IMPRISONMENT.

{CO- APPLICANT #1 SIGNATURE) DATE

P7int Name:

Print Title:

Address:

City: State: Zip:

Telephone Number: ( ) -

Email: _

FEIN:




8.0

9.0

ARTICLE II - GENERAL CONDITIONS

SAFETY REQUIREMENTS

8.1

8.2

Particular attention is directed to the '""West Virginia Safety Code for Building
Construction" as published by the West Virginia Department of Labor.
Observance of and compliance with said laws, regulations and codes shall be solely
with and without qualification the responsibility of the Contractor.

The Contractor, subcontractors, other contractors and all employees and

workers shall comply with the provisions of the Occupational Safety and Health Act
29 CRF 1926. The Contractor shall be held liable to DEP for any health and safety
infractions, on the Contractor's part, which cause DEP to receive a citation and/or
fine from any local, State or Federal agency. Actual costs involved will be paid by
the Contractor to the satisfaction of DEP.

PROTECTION OF PERSONS & PROPERTY

9.1

9.2

The Contractor shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the work.

Safety of Persons and Property: The Contractor shall take all reasonable
precautions for the safety of, and shall provide all reasonable protection, preventing
damage, injury, or loss to:

(a) All employees on the work, and all other persons who may be affected
thereby;

(b)  All the work and all materials and equipment to be incorporated
therein, whether in storage on or off the site, under the care, custody or
control of the Contractor, or any of its subcontractors or their employces or
subcontractors; and

(©) Other property on the site or adjacent thereto, including, but not
limited to, paving, roadways, structures, utilities and permanent property
boundaries, monuments or markers not designated for removal, or
relocation, or replacement in the course of construction. Any damage to
these items shall be repaired or replaced at the expense of the Contractor and
to the satisfaction of DEP.



9.3

9.4

9.5

9.6

ARTICLE II - GENERAL CONDITIONS

The Contractor shall give all notices and comply with all applicable laws,
ordinances, rules, regulations, and Iawful orders of any public authority, bearing on
the safety of persons or property, or their protection from damage, injury, or loss.

The Contractor shall erect and maintain, as required by existing conditions

and progress of the work, all reasonable and adequate safeguards for safety and
protection. It shall post danger signs and provide other warnings as required
against hazards and dangers to persons and property.

In case of an emergency which threatens injury, loss of life and/or damage to
property, the Contractor will be permitted to act, without prior instruction from the
Regional Engineer, in a diligent manner. It shall notify the Construction Supervisor
immediately thereafter. Any claim for compensation by the Contractor due to such
extra work shall be promptly submitted to the Construction Supervisor for
verification and approval by the Regional Engineer.

Where the Contractor has not taken action, but has notified the Regional Engineer
of an emergency threatening injury to persons or damage to the work or any
adjoining property, it shall act as instructed or authorized by the Regional
Engineer.

The amount of reimbursement claimed by the Contractor for work arising out of
any emergency situation shall be determined by the Chief or his/her authorized
representative.

The Contractor shall be responsible for the verification of existing utilities that
may be affected by its work in the project area. It shall be held responsible for any
damage to and for maintenance and protection of existing utilities and structures
during the performance of the work.

10.0 INSURANCE & WORKER'S COMPENSATION

10.1

Contractor's and Subcontractor's Public Liability, Vehicle Liability and
Property Damage Insurance

The Contractor shall maintain insurance as follows:

(a) Contractor's Public Liability Insurance and Comprehensive Vehicle
Liability Insurance shall be in an amount not less than $2,000,000.00 for
bodily injury and property damage for each occurrence and not less than
$2,000,000.00 aggregate. Additional named insured: City of Clarksburg, 222
West Main Street, Clarksburg, WV 26301.

The required insurance must be written by a company or companies licensed
to do business in West Virginia at the time the policy is issued and the policy
must be countersigned by a licensed resident agent. Any property owner
requiring additional insured shall be added to this policy.

(b) Contractor shall either (1) require each of the subcontractors to
procure and to maintain, during the life of its subcontract, subcontractor's
Public Liability and Property Damage Insurance of the type and in the same
amounts as specified in paragraph (a) above, or (2) insure the activities of its
subcontractors in its own policy.

-6-



10.2

10.3

ARTICLE II - GENERAL CONDITIONS

Contractor agrees to indemnify and hold harmless DEP from all liability for
personal injury, including death resulting therefrom, and against all liability
for property damage sustained by any person or persons, including persons
employed by Contractor or subcontractors, which is caused in whole or in
part by an act or omission, negligent or otherwise, of the Contractor, its
agents, servants, or cmployees, and to assume the defense of any action
brought by such persons to recover damages, and to pay all costs and
expenses, including attorney's fees, incurred by DEP as result thereof.

Each party to the contract shall promptly notify the other of the assertion of
any claim against which such party is held harmless pursuant to this Section,
shall give such other party the opportunity to defend any such claim, and
shall not settle any such claim without approval of the indemnifying party.

Proof of Carriage of Insurance

The Contractor shall provide DEP, before work commences, with certificates issued
by the insurance company or companies issuing the insurance policies required by
this Section. The certificates shall show the type, amount, class of operations
covered, effective dates, and dates of expiration of such policies. Such certificates
shall provide that written notice shall be given to DEP prior to expiration,
cancellation, or modification of any such policy, and shall contain substantially the
following representation: '"The insurance covered by this certificate will not be
canceled, or materially modified or altered, except after ten (10} days written notice
has been verified as received by the West Virginia Department of Environmental
Protection".

Worker's Compensation Insurance

All employees of the Contractor, and of subcontractors engaged in the work of this
contract, shall be covered by West Virginia Worker's Compensation Insurance.
Certificates shall be provided to DEP by the Contractor and subcontractors
showing compliance with the Worker's Compensation Laws of West Virginia.

11.0 LABORLAWS, ORDINANCES, WAGES, AND OTHER CONDITIONS

11.1

The Contractor shall obey and abide by all laws of the State of West Virginia,
particularly with respect to the carrying out of public improvements.

The Contractor shall not pay less than the established prevailing minimum wage
rate for each particular class of employment in the county in which the work is
being performed. This rate shall include and and all time an employee is on the
project.



ARTICLE II - GENERAL CONDITIONS

11.2 During the performance of this contract, the Contractor agrees as follows:

(a)

(b)

(c)

@

(e)

(®

The Contractor will not discriminate against any employee or applicant
for employment because of race, creed, color, or national origin. The
Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to their race, creed, color, or national origin. Such action shall
include, but not be limited to, the following: employment, upgrading,
demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship.

Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notice, to be provided by the contracting officer,
setting forth the provisions of this nondiscrimination clause.

Contractor will, in all solicitations or advertisements for employees

placed by or on behalf of the Contractor, state that all qualified applicants
will receive consideration for employment without regard to race, creed,
color or national origin.

Contractor will send to each labor union or representative of workers

with which it has a collective bargaining agreement or other contract
understanding, a notice, to be provided by the agency contracting officer,
advising the labor union or worker's representative of the Contractor's
commitments under Section 202 of Presidential Executive Order #11246 of
September 24, 1965 (hereinafter "'Executive Order #11246"), as amended by
Presidential Executive Order #11375 and supplemented by U.S. Department
of Labor regulations 41 CFR Part 60 and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

Contractor will comply with all provisions of Executive Order #11246,
and with all of the applicable rules, regulations, and relevant orders of the
U.S. Secretary of Labor (hereinafter "Secretary of Labor™).

Contractor will furnish all information and reports required by

Executive Order #11246, and by the applicable rules, regulations and orders
of the Secretary of Labor, or pursuant thereto, and will permit access to its
books, records, and accounts by the contracting agency and the Secretary of
Labor for purposes of investigation to ascertain compliance with such rules,
regulations and orders. These provisions shall also apply to DEP or
employees of the Federal Government or their designated representatives for
the purpose of making audits, examinations, excerpts, or transcriptions.

In the event of the Contractor's noncompliance with these
nondiscrimination clauses, this contract may be canceled, terminated, or
suspended, in whole or in part, and the Contractor may be declared
ineligible for further government contracts in accordance with procedures
authorized in Executive Order #11246, and such other sanctions may be
imposed and remedies invoked as provided in Executive Order #11246, or by
rules, regulations, or orders of the Secretary of Labor, or as otherwise
provided by law.
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(h)

)
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(k)

o

(m)

ARTICLE II - GENERAL CONDITIONS

The Contractor will include the provisions of these paragraphs (a)

through (g) in every subcontract or purchase order unless exempted by rules,
regulations, or orders of the Secretary of Labor issued pursuant to Section
204 of Executive Order #11246, so that such provisions will be binding upon
each subcontractor or vendor. The Contractor will take such action with
respect to any subcontractor or purchase order as the contracting agency
may direct as a means of enforcing such provisions, including sanctions for
noncompliance: Provided, however, that in the event the Contractor
becomes involved in, or is threatened with litigation with a subcontractor or
vendor as a result of such direction by the contracting agency, the Contractor
may request DEP to enter into such litigation to protect the interests of DEP,

Copeland "'Anti-Kickback'' Act Contractor or Subcontractor shall

comply with the Copeland " Anti-Kickback" Act (18 USC 874) as
supplemented in U.S. Department of Labor regulations (29 CFR Part 3).
Said Act provides that each Contractor or subcontractor shall be prohibited
from inducing, by any means, any person employed in the construction,
completion, or repair of public works, to give up any part of the
compensation to which it is otherwise entitled. The Contractor shall report
all suspected or reported violations to DEP.

Clean Air & Water Acts Should the amount of this contract exceed
one-hundred thousand dollars ($100,000.00), compliance will be required
with all applicable standards, orders, or requirements issued under Section
306 of the Clean Air Act (42 USC 1857[h}]), Section 508 of the Clean Water
Act (33 USC 1368), Presidential Executive Order #11738, and Federal
Environmental Protection Agency regulations (40 CFR Part 15), which
prohibit the use under non-exempt Federal contracts, grants or loans of
facilities included on the EPA List of Violating Facilities. Contractor shall
report violations to DEP and to the U.S. EPA Assistant Administrator for
Enforcement (EN-329).

Energy Policy & Conservation Act The Contractor shall comply with
mandatory standards and policies relating to energy efficiency which are
contained in the State energy conservation plan issued in compliance with the
Energy Policy and Conservation Act, Public Law 94-163.

Access to Records DEP, the U.S. Department of Interior's Office of
Surface Mining Reclamation & Enforcement, and the U.S.Comptroller
General or their duly authorized representatives shall have access to any
books, papers, and records of the Contractor which are directly pertinent to
that specific contract, for the purpose of making audits, examinations,
excerpts, and transcriptions.

Maintenance of Records The Contractor shall maintain all required
records for three (3) years after DEP processes final payments and all other
pending matters are closed.

Termination of Contract by DEP This contract may be cancelled in whole
or in part in writing by the Director of Purchasing, without prejudice to any
other right or remedy it may have, provided that the contractor is given not
less than thirty (30) calendar days written notice, (delivered by certified mail,
return receipt requested) of intent to terminate.



11.3

ARTICLE II - GENERAL CONDITIONS

(n) Legal Remedies Unless otherwise provided by law or elsewhere in this
contract, all claims, counter-claims, disputes and other matters in question
between DEP and the Contractor arising out of, or relating to, this contract
or the breach of it will be decided by arbitration if the parties mutually
agree, or in a court of competent jurisdiction within the State of West
Virginia.

Wages

Attention is called to the prevailing rates of wages to be paid for labor on public
improvements in Harrison County, West Virginia, as determined by the West
Virginia Department of Labor. A copy of wage rates shall be posted in a
conspicuous location on the job site. Copies of the wage rates are included herein,
however, it is the responsibility of the Contractor to pay the wage rate in effect when
the project was bid. The Contractor is to maintain and have available for inspection
by DEP, upon request, certified copies of its payrolls.

The contractor/subcontractors shall pay the higher of the U.S. Department of Labor
Davis-Bacon Act or the WV Prevailing wage rate as established for various county,
pursuant to West Virginia Code 21-5A, Et, Seq. and 42CSR7 Rules & Regulations
for the WV Prevailing Wage Act. For prevailing wage rates, please refer to
http://WwWW.S08.WvV.Z0V

12.0 SUBCONTRACTORS

13.0

12.1

12.2

TIME
13.1

Unless otherwise required by the contract documents, the Contractor, as soon

as practicable after award of the contract, shall furnish DEP in writing the names of
subcontractors (including those who are to furnish materials or equipment
fabricated to special design) proposed for performing portions of the work.

DEP reserves the right to disapprove any proposed subcontractor whose

record of performance does not establish its experience, competence, and financial
ability to perform the work for which it is proposed. Nothing contained in the
contract documents shall create any contractual relation between any subcontractor
and DEP.

The date of commencement of work is the date established in a written

"Notice to Proceed" issued by DEP to the Contractor. The date of completion shall
be the date that DEP finds the work acceptable under the contract documents and
the contract fully performed.

-10-



ARTICLE II - GENERAL CONDITIONS

13.2 Delays & Extensions of Time

13.3

(a)  Itis agreed that if the Contractor should be unavoidably delayed in
fulfilling its obligations under this contract by acts of Providence or general
strikes, or by Court injunctions, or by stopping of the work by DEP because
of any Contractor toward final completion of the work hereunder, DEP may
require the Contractor to prepare an itemized estimate of the amount of
work performed, and material and equipment stored under the contract
since the date of the last preceding estimate and Application for Payment.
DEP may request that the Contractor submit such estimate along with
supporting documentation in the form of certified payrolls, material invoices,
weight slips, and Applications for Payment. Contractor is to maintain and
have available such records for inspection by DEP upon request.

(b) Upon approval by DEP of the Application and Certificate for Payment,
DEP shall, as soon thereafter as practicable, process for the Contractor as a
progress payment a sum equal to the contract value of the work performed
since the last preceding estimate and Application for Payment in accordance
with Paragraphs 14.4 and 14.5 of this Section, less the aggregate of previous
payments.

(c) No Certificate for a progress payment, nor any progress payment, shall
constitute acceptance or be deemed or construed as acceptance of any part of
the work not in accordance with the contract documents.

(d) The Contractor warrants and guarantees that title to all work,
materials, and equipment covered by an Application for Payment, whether
incorporated in the project or not, will pass to DEP upon the receipt of such
payment by the Contractor, free and clear of all liens.

Progress Schedule

The Contractor, immediately after being awarded the contract, shall prepare and
submit, for DEP's information, an estimated progress schedule for the work. Such
progress schedule shall be related to the entire project to the extent required by the
contract documents, and shall provide for expeditious and practicable execution
dates of the various stages of construction and may be revised as required by
conditions of work, subject to DEP's approval.

140 PAYMENTS & COMPLETION

14.1

Contraet Sum
The contract sum as stated in the Contractor's executed Contract Acceptance Form,

including any authorized adjustment(s) thereto, is the total amount payable by DEP
to the Contractor for the performance of the work under the contract documents.

-11-
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14.2 Schedule of Values

Before submitting its first Application for Payment, the Contractor shall submit to
DEP a schedule of values allocated to the various portions of the work, prepared in
such form and supported by such data to substantiate its accuracy, as DEP may
require. This schedule shall be used only as a basis for the Contractor's
Applications for Payment.

14.3 Progress Estimates, Applications for Payment

(a)

(b)

(©)

(d)

On the fifteenth (15th) and thirtieth (30th) day of each month during

which progress has been made on the work under the contract by the
Contractor toward final completion of the work hereunder, DEP may
require the Contractor to prepare an itemized estimate of the amount of
work performed since the date of the last preceding estimate and Application
for Payment. DEP may request that the Contractor submit such estimate
along with supporting documentation in the form of certified payrolls (not to
include social security numbers), material invoices, weight slips, and
Applications for Payment. Contractor is to maintain and have available such
records for inspection by DEP upon request.

Upon approval by DEP of the Application and Certificate for Payment,

DEP shall, as soon thereafter as practicable, process for the Contractor as a
progress payment a sum equal to the contract value of the work performed
since the last preceding estimate and Application for Payment, in accordance
with Paragraphs 14.4 and 14.5 of this Section, less the aggregate of previous
payments.

No Certificate for a progress payment, nor any progress payment, shall
constitute acceptance or be deemed or construed as acceptance of any part of
the work not in accordance with the contract documents.

The Contractor warrants and guarantees that title to all work, materials, and
equipment covered by an Application for Payment, whether incorporated in
the project or not, will pass to DEP upon the receipt of such payment by the
Contractor, free and clear of all liens, claims, security interests or
encumbrances, and that no work, materials, or equipment covered by an
Application for Payment will have been acquired by the Contractor or by
any other person performing the work at the site or furnishing materials and
equipment for the project, subject to an agreement under which an interest
therein or an encumbrance thereon is retained by the Contractor or
otherwise imposed by the Contractor or such other person.

-12-
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14.4 Payments Withheld

The Regional Engineer or his representive may decline to approve an estimate or
Application for Payment, to the extent necessary to protect DEP from loss because
of:

(i) Unsatisfactory, unrepresentative, and unverified amounts and
items included in progress estimates of Paragraph 14.3(a) above.

(ii)  Unfulfilled provisions of Paragraphs 14.3(d) above.
(iii) Defective work not remedied.
(iv)  Unsatisfactory performance of the work by the Contractor.

) Failure of the Contractor to make payments properly to
subcontractors, or for labor, materials, or equipment.

(v  Reasonable doubt that the remaining work can be completed for
the unpaid balance of the contract sum.

(vii) Reasonable indication that the work will not be completed
within the contract time for completion.

(viii) Third party claims filed, or reasonable evidence indicating
probable filing of such claims.

(ix) Damage to another contractor.

When the above grounds under 14.4 (i)-(ix) are removed, payment shall be
approved for the amounts that were withheld because of them.

14.5 Final Completion & Final Payment

(a) Upon notice from the Contractor that the work is ready for final
inspection, the Construction Supervisor will promptly make such inspection.
If the Construction Supervisor upon his/her inspection finds the work
acceptable under the contract documents and the contract fully performed,
the Contractor shall submit a Final Estimate Application and Certificate for
Payment to DEP for processing. Also, final quantity calculations shall be
submitted to DEP by the Contractor prior to final inspection conference.

(b) Final payment to the Contractor will be processed by DEP upon

fulfillment of the provisions of the contract documents and the conditions
thereof.

-13-
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ARTICLE II - GENERAL CONDITIONS

(c) The processing of final payment and the processing of payment of
retained percentage shall constitute a waiver of all claims by DEP except
those arising from:

(i) Unsettled liens.
(i) Faulty or defective work appearing after final completion.

(iii)  Failure of the work to comply with requirements of the contract
documents.

(iv)  Terms of any special warranties required by the contract
documents.

v) Affidavate of Payment

(d)  The acceptance of final payment shall constitute a waiver of all claims
by the Contractor except those previously made in writing and identified by
the Contractor as unsettled at the time of the final Application for Payment.
No payment, however, final or otherwise, shall operate to release the
Contractor or its sureties from any obligation under the contract documents,
or the Performance Bond, and the Labor and Material Payment Bond. (See
15.1 below.)

Application for Payment Forms

Bound herewith on the following pages are sample Application and Certificate for
Payment forms which the Contractor shall use in the submittal of progress estimate
Applications for Payment to DEP.

-14-
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ARTICLE II - GENERAL CONDITIONS

150 SURETY BONDS

16.0

15.1

15.2

15.3

15.4

16.1

The Contractor shall provide and deliver to DEP's Buyer at the Purchasing
Division of the Department of Administration at the time of execution of the
contract, and prior to the performance of the work, satisfactory surety bonds in an
amount of not less than one hundred percent (100%) of the contract sum which
shall include a Performance Bond and Labor and Material Payment

Bond, with sureties acceptable to DEP's Buyer, for the faithful fulfillment of the
contract within the time specified. Said bonds shall also save and hold harmless
DEP from all liens and claims arising out of the work. The Contractor shall pay for
the bonds.

In the event that the surety on any contract or payment bond given by the
Contractor becomes insolvent, or is placed in the hands of a receiver, or has its right
to do business in this State revoked as provided by law, the Cabinet Secretary may
at his/her election, withhold payment or any estimate until the Contractor shall give
a good and sufficient bond in lieu of the bond so executed by such surety.

Attorneys-in-Fact who execute surety bonds issued pursuant to this Section must
provide with each such bond a certified and properly executed Power of Attorney.

All performance bonds shall be in effect throughout the one-year guarantee period
set out in Section 5.0 above. Bonds will be released upon completion of the
guarantee period and acceptance of the project by DEP.

CHANGES IN THE WORK

Change Orders

(a) DEP, without invalidating the contract, may order or the Contractor
may request changes in the work within the general scope of the contract
consisting of additions, deletions, or other revisions, the contract sum and the
contract time being adjusted accordingly. All such changes in the work shall
be authorized by change order, and shall be executed under the applicable
conditions of the contract documents.

(b) A change order is a written order to the Contractor, properly executed
as to form, issued after the execution of the contract, authorizing a change in
the work or an adjustment in the contract sum or contract time. The
contract sum or contract time may be changed only by a change order. A
change order issued to the Contractor indicates its agreement therewith,
including the adjustment in the contract sum or contract time set forth
therein.
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16.2

(c)

(d)

ARTICLE II - GENERAL CONDITIONS

The cost or credit to DEP resulting from a change in the work shall be
determined in one or both of the following ways:

(i) By mutual acceptance of a lump sum properly itemized.

(ii) By unit prices stated in the contract documents or subsequently
agreed upon.

If none of the methods set forth in 16.1(c) above is agreed upon, or the

work to be performed is agreed by DEP and Contractor to be of such nature
that it cannot be estimated in advance with sufficient exactness for mutnal
agreement, then DEP may direct the Contractor to perform the work by
change order in accordance with the following provisions, and the
Contractor shall promptly proceed with the work:

(i) The work shall then be performed for an amount equal to the
actual and necessary net cost to the Contractor for material and labor
cost necessarily used therein, including all taxes and delivery costs for
materials, all required extra costs on labor, plus cost for
superintendents, power, use of tools, equipment, plant, plus the
Contractor's normal charge under the contract for overhead and
profit. The Contractor shall keep and present to DEP for inclusion in
the change order complete itemized accounting for all materials,
complete identified time and payment records for all employees, and
workmen actually performing the work covered by the change order,
the cost accounting of work performed by subcontractors for work
covered by the change order. DEP reserves the right to require
verifications of all costs covered under the change order.

(i)  The amount of credit to be allowed by the Contractor to DEP
for any deletion or change which results in a net decrease in the
contract sum will be the actual net cost, When both additions and
credits covering related work or substitutions are involved in one
change, the allowance for overhead and profit shall be figured only on
the basis of the increase, if any, with respect to that change.

The Chief is the only individual who can execute a change order committing

DEP to the expenditure of public funds. No person other than the Chief or his/her
authorized representative can make any changes to the terms, conditions, contract

clauses, or other stipulations of this contract.

The Contractor shall not accept any instructions issued by any person other than
the Chief or his/her authorized representative regarding changes in the work under
the contract which affect the contract sum and/or contract time. No information,

other than that which may be contained in an authorized modification to this

contract, duly issued by the Chief or his/her authorized representative, which may
be received from any person employed by DEP or otherwise, shall be considered

grounds for deviation from any stipulation of the contract.
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17.0

16.3

16.4

ARTICLE II - GENERAL CONDITIONS

Minor Changes in the Work

Notwithstanding the requirements of Section 16.2 above, the Regional Engineer or
his/her authorized representative shall have authority to order minor changes in the
work not involving an adjustment in the contract sum or an extension of the
contract time and not inconsistent with the intent of the contract documents. Such
changes may be affected by field order or by other written order. Such changes
shall be binding on DEP and the Contractor. The Contractor shall carry out such
written orders promptly.

Omissions

DEP may omit any item or items in the contract, provided that the notice of intent to
omit such item or items is given to the Contractor before any material has been
purchased or labor involved has been performed, and such omission shall not
constitute grounds of any claim for damages or loss of anticipated profits. DEP may
omit any item or items shown the estimate, at any time, by agreeing to compensate
the Contractor for the reasonable expense already incurred and to take over at
actual cost any unused material purchased in good faith for use for the item or items
omitted.

UNCOVERING & CORRECTION OF WORK

17.1

17.2

Uncovering of Work

(a) If any work should be covered contrary to the request of DEP, it must,
if required by DEP, be uncovered for its observation and be replaced at the
Contractor's expense.

(b)  If any other work has been covered which DEP has not specifically
requested to observe prior to being covered, DEP may request to see such
work and it shall be uncovered by the Contractor. If such work is found to
be in accordance with the contract documents, the cost of uncovering and
replacement shall, by appropriate change order, be charged to DEP. If such
work is found not to be in accordance with the contract documents, the
Contractor shall pay such costs unless it is found that such condition was
caused by a separate contractor employed by DEP and in that event DEP
shall be responsible for the payment of such costs.

Correction of Work
The Contractor shall promptly correct all work rejected by DEP as defective or as
failing to conform to the contract documents whether observed before or after final

completion and whether or not fabricated, installed or completed. The Contractor
shall bear all cost of correcting such rejected work. All such defective or
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18.0

ARTICLE II - GENERAL CONDITIONS

non-conforming work shall be removed from the site if necessary, and the work
shall be corrected to comply with the contract documents at no cost to DEP. If the
Contractor fails to correct such defective or non-conforming work, DEP may
correct it in accordance with Section 17.3 below or Section 11.2(m) of these General
Conditions.

17.3  Acceptance of Non-Conforming Work

If DEP prefers to accept non-conforming work, it may do so instead of requiring its
removal and correction, in which case a change order will be issued to reflect an
appropriate reduction in the contract sum, or, if the amount is determined after
final payment, it shall be paid by the Contractor.

ASSIGNMENT OF CONTRACT

Contractor shall not assign or transfer this contract or sublet it as a whole without having
first obtained the written consent of DEP to do so; and it is likewise agreed that the
Contractor shall not assign legally or equitably any of the moneys payable to it under the
contract, or its claim thereto, without having first obtained the written consent of DEP to
do so.

-18-



OMB #1029-0119
Expiration Date: 1/31/16

AML CONTRACTOR INFORMATION FORM

You must complete this form for your AML contracting officer to request an eligibility evaluation
from the Office of Surface Mining to determine if you are eligible to receive an AML contract. This
requirement applies to contractors and their sub-contractors and is found under OSM’s
regulations at 30 CFR 874.16. When possible, please type your information onto this form to
reduce errors on our end. NOTE: Signature and date this form is signed must be recent (within
the last month) to be considered for a current bid

Part A: General Information

Business Name: Tax Payer ID No.:
Address:

City: State: Zip Code: Phone:
Fax No.: E-mail address:

Part B: Legal Structure

( ) Corporation ( ) Sole Proprietorship ( ) Partnership { JLLC
() Other (please specify)

Part C: Certifying and updating information in the Applicant/Violator System (AVS). Select only
one of the following options, follow the instructions for that option, and sign below.

I, , have the express authority to certify that:
(print name)

1. Information on the attached Entity Organizational Family Tree (OFT) from AVS is accurate,
complete, and up-to-date. If you select this option, you must attach an Entity OFT from AVS
to this form. Sign and date below and do not complete Part D.

2. Part of the information on the attached Entity OFT from AVS is missing or incorrect and must
be updated. If you select this option, you must attach an Entity OFT from AVS to this form.
Use Part D to provide the missing or corrected information. Sign and date below and complete
Part D.

3. Our business curtently is not listed in AVS. If you select this option, you must provide all
information required in Part D. Sign and date below and complete Part D.

Date Signature Title
IMPORTANT! In order to certify in Part C to the accuracy of existing information in AVS, you
must obtain a copy of your business’ Entity OFT. To obtain an Entity OFT, contact the AVS
Office, toll-free, at 800-643-9748 or from the AVS website at https://avss.osmre.gov.



PartD.

Contractor’s Business Name:

If the current Entity OFT information for your business is incomplete or incorrect in AVS, or if there is
no information in AVS for your business, you must provide all of the following information as it applies
to your business. Please make as many copies of this page as you require.

e Every officer (President, Vice President, Secretary, Treasurer, etc.);

=  All Directors;

s  All persons performing a function similar to a Director;

e Every person or business that owns 1{% or more of the voting stock in your business;

* Every partner, if your business is a partnership;

e Every member and manager, if your business is a limited liability company; and

= Any other person(s) who has the ability to determine the manner in which the AML reclamation

project is being conducted.
Name Position/Title
Address Telephone #
% of Ownership
Begin Date: Ending Date:
Name Position/Title
Address Telephone #
- % of Ownership L
Begin Date: Ending Date:
Name Position/Title
Address Telephone #
— = % of Ownership
Begin Date: Ending Date:
Name Position/Title
Address Telephone #
_____ % of Ownership —

Begin Date: Ending Date:

PAPERWCRK REDUCTION STATEMENT

The Paperwork Reduction Act of 1995 (44 U.S.C. 3501) requires us to inform you that: Federal Agencies
may not conduct or sponser, and a person is not required to respond fo, a collection of information unless
it displays a currently valid OMB control number. This information is necessary for all successful
bidders prior to the distribution of AML funds, and is required to obtain a benefit.

Public reporting burden for this form is estimated to range from 15 minutes to 1 hour, with an average of
22 minutes per response, including time for reviewing instructions, gathering and maintaining data, and
completing and reviewing the form. You may direct comments regarding the burden estimate or any
other aspect of this form to the Information Collection Clearance Officer, Office of Surface Mining
Reclamation and Enforcement, Room 202 SIB, Constitution Ave., NW, Washington, D.C. 20240,
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ARTICLE III - GENERAL REQUIREMENTS

Sections Included:
1.0 Summary of the Work
2.0  Quality Standards, Approvals
3.0  Superintendents, Coordination
4.0 Project Meetings
5.0  Authority & Duties of Inspectors
6.0  Shop Drawings, Product Data, Samples
7.0 Measurements, Manufacturer's Directions
8.0 Lines, Levels, Grades, Layout
9.0 Documents, Shop Drawings, Etc., at Site
10.0  Storage of Materials
11.0  Protection of Work, Damages
12.0 Temporary Facilities
13.0 Construction Sign
14.0 Cleaning and Final Clean-Up
15.0 Testing
16.0  Project Completion - Certificates



1.0

ARTICLE III - GENERAL REQUIREMENTS

SUMMARY OF THE WORK

This Article briefly outlines and describes the work to be performed and is not intended to
limit the faithful execution of the contract documents.

1.1 The scope of the work for this project, without attempting to restrict or limit the
contractor's responsibility, consists of furnishing all plant, labor, materials, and
equipment to construct abandoned mine drainage control structures described in
the drawings and these specifications. The work shall include, but not be limited to,
the following:

The Contractor shall also be responsible for surveying, providing sediment control
as shown on the plans; Install 4°x14° Underdrain at the location shown on the plans;
Install two (2) Type A Manholes with 18” HDPE Conveyance pipe; Install one (1)
Type G Drop Inlet; Install an 18” HDPE Road Culvert with 500 psi flowable fill;
Repair the concrete road surface that was damaged during construction; Re-grade
and re-vegetate all disturbed areas.






2.0

3.0

4.0

ARTICLE III - GENERAL REQUIREMENTS

QUALITY STANDARDS, APPROVALS

2.1

2.2

23

Not withstanding reference in the specifications or on the drawings to any
article, item, product, material, equipment, or system by name, brand, make, or
manufacturer, such reference shall be intended and interpreted as establishing a
standard of quality, and shall not be taken, regarded, or construed as limiting
competition.

Any article, item, product, material, equipment, or system which will perform
adequately and satisfactorily the duties imposed by the general design will be
considered equally acceptable to that specified or referenced, providing the article,
item, product, material, equipment, or system so proposed is equal in quality,
substance, design, manufacture, function and performance as that specified or
referenced, and adjudged and determined to be so in the opinion of the
Construction Supervisor and is approved by him/her. The approval of the Regional
Engineer is required before purchase and installation.

Approvals

Where the term "of approved manufacture’ appears in the specifications, or an
"approved" or "approved as equal™ article or item is referred to, it shall mean that
the article, item, workmanship, or material must meet the approval of the
Construction Supervisor.

SUPERINTENDENTS, COORDINATION

3.1

3.2

Superintendents

The Contractor shall employ and keep a competent superintendent and assistants
who shall be capable of effective communication as required on the job at all times
and who shall give efficient supervision to the work, using his/her best skill and
attention, and shall have knowledge and control of all trades. The superintendent
shall be acceptable to the Construction Supervisor and shall not be changed without
the Construction Supervisor's knowledge and consent. The Contractor also shall
see that each respective sub-contractor provides a competent foreman for each
trade.

Coordination.

The Contractor and each sub-contractor shall coordinate the work and operations
and shall cooperate with and assist each other on the job for the successful execution
of the work within trade jurisdictional rulings. Each shall study all drawings and
specifications and shall perform all work which properly comes under jurisdiction
of the trade he/she represents.

PROJECT MEETINGS AND CONFERENCES

4.1

The following meetings shall be scheduled and held prior to commencement of
the project and during execution of the work. DEP will schedule such
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ARTICLE III - GENERAL REQUIREMENTS

meetings and advise all parties concerned by written notice of the date, time, and
location of such meetings.

(@)

(b)

Pre-Bid Conference Conference with Engineer, bidders and

appropriate DEP personnel as necessary, and others directly concerned for
explanation of bidding and contract documents, project site familiarization
as required, and for answering questions pertinent to the project.
Attendance by bidders is mandatory in order to be eligible to bid on the

project.

A date and time will be set for the on-site mandatory Prebid Conference. All
interested parties are required to attend this meeting. Failure to attend the
mandatory pre-bid shall result in disqualification of the bid. No one person
may represent more than one bidder.

An attendance sheet will be made available for all potential bidders to
complete. This will serve as the official document verifying attendance at the
mandatory pre-bid. Failure to provide your company and representative
name on the attendance sheet will result in disqualification of the bid. The
State will not accept any other documentation to verify attendance. The
bidder is responsible for ensuring they have completed the information
required on the attendance sheet. The Purchasing Division and the state
agency will not assume any responsibility for a bidder’s failure to complete
the pre-bid attendance sheet. In addition, we request that all potential
bidders include their e-mail address and fax number.

All potential bidders are requested to arrive prior to the starting time for the
pre-bid. Bidders who arrive late, but prior to the dismissal of the technical
portion of the pre-bid will be permitted to sign in. Bidders who arrive after
the pre-bid conference has ended will not be permitted to sign the attendance
sheet or bid on the project work.

Pre-Construction Conference Conference with Engineer, appropriate

DEP personnel, Contractor, Sub-Contractors, and others directly concerned,
after award of the contract and prior to commencement of construction, for
discussion of the project, contract documents, scheduling, and for resolving
questions concerning project execution and administration as required.



(©) Project Meetings Meetings shall be held at periodic intervals
throughout the construction contract period for discussion of matters
pertinent to the execution and administration of the project. The Regional
Engineer, Construction Engineer, Construction Supervisor, Inspector,
Contractor and/or its Superintendent, Subcontractors, Project Foremen, as
required, and others directly concerned, as necessary, shall attend the
meetings.

50 AUTHORITY & DUTIES OF INSPECTORS

5.1

5.2

The Inspector, as the Regional Engineer's authorized representative, is authorized
to make minor field changes to the plans and specifications that do not involve an
increase or decrease in the contract sum or an increase or decrease in the contract
time. The Inspector shall be authorized to inspect all work done, all material
furnished, payroll records of personnel, material invoices and relevant data and
records of the work, and the preparation, fabrication, or manufacture of the
materials to be used. The Inspector is not authorized to revoke, alter, or waive any
requirements of the plans and specifications that result in an increase or decrease in
the amount of compensation due the Contractor or an increase or decrease in the
contract time. The Inspector is authorized to call to the attention of the Contractor
any failure of the work or materials to conform to the plans and specifications. The
Inspector shall have the authority to reject materials or suspend the work until any
questions at issue can be referred to and decided by the Regional Engineer.

The Inspector shall in no case act as foreman or perform other duties for the
Contractor, nor interfere with the management of the work by the Contractor. Any
advice which the Inspector may give the Contractor shall in no way be construed as
binding the Regional Engineer in any way, or releasing the Contractor from
fulfilling all of the terms of the contract.



5.3
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If a problem arises that that the contractor will not correct and the Contractor
refuses to suspend operations on verbal order, the Inspector shall issue a written
order giving the reason for ordering the work to stop. After placing the order in the
hands of the person in charge, the Inspector shall immediately leave the job, and the
Contractor shall cease all operations.

6.0 SHOP DRAWINGS, PRODUCT DATA, SAMPLES

6.1

6.2

Definitions

(a)

(b)

©

"Shop drawings" are drawings, diagrams, schedules, and other data,
prepared for the project by the Contractor, Sub-contractor, manufacturer,
or supplier, to illustrate and/or install some portion of the work.

"Product data" are illustrative data, brochures, schedules, catalog cuts,
charts, informative material and specifications to illustrate materials,
articles, items, or products for use in some portion of the work.

"Samples' are physical examples which show and illustrate materials,
finishes, equipment or workmanship of products proposed for use in some
portion of the work.

Submittals

(a)

)

©

(@)

The Contractor shall review, approve, and submit to the Reginal Engineer
with reasonable promptness, and in such sequence to cause no delay in the
work, all shop drawings, product data, and samples required by the contract
documents.

No shop drawings, product data, or samples shall be submitted to the
Regional Engineer except by the Contractor, who shall, before submission,
verify all materials, check all details, measurements, verify all field
measurements and field construction conditions, and other job coordination
requirements. Upon review, check, and approval by the Contractor, the
Contractor shall place its stamp of approval thereon before submitting to the
Regional Engineer.

The Contractor shall not be relieved of responsibility for any deviation

from the requirements of the contract documents by the Regional Engineer's
approval of shop drawings, product data, or samples, nor shall it be relieved
of responsibility for errors or omissions therein.

Shop drawings, product data, and samples shall be submitted in

sufficient number for all approvals, with a minimum of two (2) copies or
samples being retained by the Regional Engineer, and a number of copies
and samples being retained by the Contractor as required for the execution
of its work.



7.0

8.0

ARTICLE III - GENERAL REQUIREMENTS

(e) No portion of the work requiring submission of a shop drawing,
product data, or sample shall be commenced until the submittal has been
approved by the Regional Engineer. All such portions of the work shall be in
accordance with approved submittals.

® Shop drawings, product data, and samples shall be submitted for
work, systems, articles, items, and equipment as specified. Other additional
shop drawings, product data, and samples as may be requested for the work
by the Regional Engineer shall be submitted to him/her for approval.

MEASUREMENTS, MANUFACTURER'S DIRECTIONS

7.1

7.2

7.3

Measurements

Before ordering any material, product, article, or doing any work, the Contractor
shall take all necessary measurements at the project and shall be responsible for the
correctness of same. No extra charge or compensation will be allowed on account of
differences between actual dimensions and the dimensions indicated on the
drawings. The Regional Engineer shall be notified of any differences found and
work shall not proceed thereon until the Regional Engineer has rendered a decision.

Manufacturers' Directions

All manufactured articles, items, products, material, and equipment shall be
applied, installed, connected, crected, used, cleaned, conditioned and put into
operation or use as directed by the manufacturer's printed instructions, unless
specified otherwise herein. The Contractor shall be responsible for obtaining all
such instructions.

Measurement of Quantities

The Contractor shall be responsible for providing all necessary volumetric and
weight measurement equipment necessary to measure quantities accurately for
payment of contract unit items, and said equipment shall be subject to the Regional
Engineer's approval. Volume and weight measurements shall be submitted to the
Regional Engineer for approval.

LINES, LEVELS, GRADES, LAYOUT

8.1

Lines, Levels, Grades

(a) Control points have been established in the field and are shown on the
plans whereby the Contractor can properly control the work contracted for
under these specifications. Such stakes and markings which the Engineer
may have set for either his/her own guidance shall be scrupulously preserved
by the Contractor, or its employees. If any
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9.0

10.0

ARTICLE III - GENERAL REQUIREMENTS

action by the Contractor should result in the destruction of such stakes or
markings, an amount equal to the cost of replacing same may be deducted
from subsequent estimates due the Contractor at the discretion of the
Construction Supervisor. The Contractor shall satisfy itself as to the
accuracy of all measurements before constructing any permanent structure
and shall not take advantage of any errors which may have been made in
laying out the work. Should any discrepancies become evident between the
plans and the Contractor's field survey, the Contractor shall immediately
notify the Inspector. If these discrepancies will create a change in any item
in the Contractor's accepted final bid, the DEP reserves the right to re-design
or negotiate. Should the Contractor fail to make notification of these
discrepancies, DEP will not be held liable for any changes in the eriginal
quantities.

(b)  The Coniractor shall make all ficld measurements necessary for its
work and shall be responsible for the accuracy of all dimensions, lines, levels,
and grades. If a survey is required, it shall be performed at the expense of
the Contractor. All survey work shall be performed by a West Virginia
Licensed Land Surveyor who shall certify as to the accuracy of the survey to
DEP.

DOCUMENTS, SHOP DRAWINGS, ETC., AT THE SITE

9.1

9.2

9.3

The Contractor shall maintain at the project site for DEP one (1) record copy

of all drawings, specifications, addenda, change orders, and other modifications, in
good order, marked currently to record all changes made during construction, and
all approved shop drawings, product data, and samples, properly filed and
referenced. All such documents and samples shall be delivered to the Construction
Supervisor upon completion of the work.

The Contractor shall furnish the Inspector in writing two (2) sets of daily
reports showing all personnel (by classification), equipment, and tools engaged in
the work, for use in accounting records.

The Contractor shall be responsible for submitting a daily activity summary
which shall be used to report progress of the various construction activities
performed at the subject site. The summary report shall be submitted to the
Inspector on a weekly basis on the prescribed forms. Processing invoices may be
delayed if summary reports are not submitted.

STORAGE OF MATERIALS

10.1

The Contractor, under and with the approval, supervision, and direction of

DEP, shall assume full charge of the area or areas of the project premises allocated
for the storage of materials and equipment as required, allocating the necessary site
space to any sub-contractor(s) for storage sheds and space for the storage of
materials and equipment. Such arrangement of storage facilities



10.2

ARTICLE III - GENERAL REQUIREMENTS

shall be orderly, convenient, shall not obstruct movement on the site, the work of
others, or construction operations. All storage sheds, enclosures, and facilities shall
fully protect the stored materials. The Contractor shall arrange with appropriate
landowner(s) for any storage areas located outside of the project limits and such
storage areas shall also be subject to DEP's approval.

All materials subject to damage by moisture, water, or weather shall be fully
protected. All flammable, toxic, and explosive materials shall be safely stored in
conformity with applicable safety requirements of State and Federal regulations and
safety standards of the National Fire Protection Association.

11.0 PROTECTION OF WORK:; DAMAGES

11.1

11.2

Protection and Replacement of Work

(a) The Contractor shall protect its work from damage of any kind until
completion of construction. Each contractor or sub-contractor shall
adequately protect all preceding work from damage caused by it or its work.
Should any part of the construction be subject to freezing or exposure to the
elements, the same shall be fully protected to prevent damage.

(b)  The Contractor and each sub-contractor shall provide protection
against weather, frost, freezing, storms, and heat, to maintain all work,
materials, installations, and equipment safe from injury and damage. The
Contractor shall provide temporary covering and closures in the
construction as required to protect it from damage by weather, until
permanent construction provides such protection.

(c) Damaged or defective work must be replaced; all other work injured
or damaged in the replacing of such work or in any way incidental thereto
must be brought back to its original condition or replaced by the Contractor
performing the work, without additional cost to DEP.

Damages to Existing Work

All masonry damage, glass breakage, and other damage caused to existing buildings
and appurtenances by the Contractor or by other contractors in the performance of
work shall be properly replaced or repaired at the option of DEP, without
additional cost to DEP.

120 TEMPORARY FACILITIES

12.1

Utilities

(a) General All concerned with providing temporary utilities for use on
the project are advised to determine locations of sources of supply and the
conditions under which services can be brought to points of use on the site.



(b)

(©)

(d)

(e)

®

(g)

ARTICLE III - GENERAL REQUIREMENTS

Drinking Water The Contractor shall arrange for drinking water and
containers to be provided on the site.

Utility Connections The Contractor is to furnish power, gas,

compressed air and any other utilities required for its own use during
construction. The Contractor shall remove all temporary wiring, switches,
lights, piping and connections to service facilities used during construction.
Such connections shall not be made without approval of the Inspector.

Temporary Supports The Contractor shall provide such temporary
supports as may be required during construction, including those necessary
to ensure the stability of the proposed excavation.

Equipment The Contractor shall furnish all special apparatuses,

welding machines, air compressors, hoisting equipment, tools, implements,
cartage, scaffolding, ladders, planks, acetylene gas, oxygen gas, expendable
materials, temporary light and heat, construction materials, shims and all
other materials that may be required for the proper execution of the work.

Temporary Buildings The Contractor will furnish, place, and equip,

at its own expense, and as it deems necessary, any portable construction
building(s) such as a trailer, storage sheds or chemical sanitary facilities.
These portable facilities must be within the designated project limits;
otherwise, the Contractor is solely responsible for making necessary
arrangements with the proper landowner when the buildings are set up
outside of the project limits. The type and number of buildings are subject to
the approval of the Inspector. All written instructions, orders, and other
communication delivered to the temporary construction office set up on the
site shall be considered as having been delivered to the Contractor itself. The
Contractor shall provide and pay for its own fire protection, watchman,
temporary utility hookups, etc. The Contractor will promptly remove from
the project any office facilities, equipment or materials when so instructed by
the Inspector.

Sanitation Facilities The Contractor shall provide and pay for

adequate temporary toilet facilities for personnel during the project
construction period. Toilets shall be of types approved by DEP and the State
Division of Health, and situated only in approved locations. The Contractor
shall be responsible for operation and sanitary maintenance of the temporary
toilets and shall have them removed upon completion of construction.




ARTICLE III - GENERAL REQUIREMENTS

13.0 CONSTRUCTION SIGN

13.1

13.2

13.3

Work Required

The work to be performed under this Section consists of providing all labor,
material and equipment necessary to install a project sign as indicated on the detail
included herein and as specified herein.

Materjals

(a)

(b)

©

Paint Paint for the project sign shall be one (1) coat Exterior-Grade
Wood Primer-Sealer, and two (2) coats Exterior Grade Low-Sheen Enamel
by Glidden or another approved manufacturer.

Sign face shall be 3/4" Marine Exterior plywood, aluminumor composite
material and posts and cross-brace shall be No. 2 Grade Pine or Fir, kiln
dried and treated.

Hardware:

(1) All hardware shall be manufactured from good, commercial-
quality material and meet all applicable ASTM standards.

2) Spikes and nails shall be common wire-type and shall meet AISI
steel specifications 1010 or 1020.

(3)  All hardware shall be hot-dip galvanized in accordance with
ASTM A-153.

Execution

(a)

(b)

Project Sign The sign board shall be cut to the dimensions shown on

the detail herein. The sign shall painted with one (1) coat of primer and two
(2) coats of white enamel. All exterior cut edges shall be smooth sanded prior
to painting. All edges shall be double primed. The letters, border and strips
shall be painted as shown on the detail drawing. Posts and cross-brace shall
be painted with two (2) finished coats of brown enamel.

The Contractor shall bolt the sign to posts and provide required cross-
bracing. The posts and sign shall be erected and posts set in gravel base, as
shown on the drawings. One (1) sign is required and is to be located at the
discretion of the Inspector.

Payment Payment for the work which shall include installation of the
project sign shall be part of the lump-sum bid for "Mobilization".
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ARTICLE III - GENERAL REQUIREMENTS

140 CLEANING & FINAL CLEAN-UP

15.0

14.1

14.2

14.3

Housekeeping - Periodic Cleaning

The Contractor shall at all times keep the construction site free of accumulations of
waste materials and rubbish caused by its operations. Periodically during the
progress of the work, and also when directed to do so by DEP, the Contractor shall
remove, or cause to be removed by sub-contractors responsible, accumulated waste
materials, rubbish, and debris, and leave the construction area in good order.

Final Clean-Up

The Contractor at all times shall dispose of all debris and waste resulting from work
at the Contractor's dump site. The Contractor shall not put or spill any materials
into any drainage system which would pollute area streams or waterways. The
Contractor shall be liable for any stream pollution caused directly or indirectly by
its own employees or those of it sub-contractors.

Final
Should disputes arise between Contractor and separate contractors, or sub-

contractors as to responsibilities for eleaning-up, and refusals to do so result
therefrom, DEP may hold final payment until the cleanup work is completed.

TESTING

15.1

15.2

When Testing Required

Testing shall be performed as required by the specifications or ordered by the
Regional Engineer. The Regional Engineer will determine the need, location, extent,
and time of any testing herein specified, or in addition to that which is herein
specified.

Payment for Testing

The Contractor shall select an independent testing laboratory or utilize a laboratory
run by the Contractor, to perform all testing for compaction, concrete, and soils as
specified herein. All laboratory reports must be signed by a registered professional
engineer. The Contractor shall be responsible for testing payments as an incidental
to the various items of the bid schedule. If the Contractor allows work to proceed
beyond a testing point resulting in the disassembly of structures or the uncovering
of work for testing, payment for such will be the responsibility of the Contractor at
no extra cost to DEP.
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ARTICLE IIT - GENERAL REQUIREMENTS

16.0 PROJECT COMPLETION - CERTIFICATES

16.1

16.2

16.3

All certificates of testing, quality, compliance, and performance, as required,
requested, and/or specified, shall be delivered to DEP upon delivery or completion
of the work covered by the certificates.

All certificates of approval, compliance, and completion as required by codes,
inspection and regulatory agencies, and local, State and Federal governmental
authorities, shall be delivered to DEP upon completion of the work and inspections
covered by such certificates.

The contractor shall submit to the WVDEP as built drawings certified by a Licensed
Land Surveyor identifying all changes occurring on the project. The drawings shall
be of professional quality. Unsuitable drawings will be returned for revisions.
These drawings shall be approved by WVDEP prior to scheduling a Final
Inspection.
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DEPARTMENT OF ENVIRONMENTAL PROTECTION
OFFICE OF ABANDONED MILE LANDS & RECLAMATION

Report for Week Ending: Project Name:
By: Location:
Title: Contractor:

Daily Activity Summary

Sunday

Monday

Tuesday

Wednesday

Thursday

Friday

Saturday




DEPARTMENT OF ENVIRONMENTAL PROTECTION
OFFICE OF ABANDONED MILE LANDS & RECLAMATION

Weekly Quantity Summary
Report By: For Week Ending:

Pay tem Units Quantity Performed

Attach any sheets applicable to this weeks work and check appropriate box.

Change Orders [ ] Field Changes [

Test Results ] Explanation of work stoppages not due to weather [
Other (explain}) [
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ARTICLE IV - SPECIAL CONDITIONS

Sections Included:

1.0 Use of Minority, Women's, & Small Business Enterprises
2.0 Erosion & Sediment Control

3.0 Debarment and Suspension Requirements

4.0 Certification Regarding Lobbying



ARTICLE IV - SPECIAL CONDITIONS

1.0 USE OF MINORITY., WOMEN'S, & SMALL BUSINESS ENTERPRISES

1.1

1.2

Should the Contractor intend to sublet a portion of the work on this project, it
shall seek out and consider minority, women's, and small business enterprises as
potential sub-contractors. The Contractor shall contact minority, women's, and
small businesses to solicit their interest, capability, and prices, and shall retain
proper documentation to substantiate such contacts.

The Contractor will sign and provide the enclosed Minority, Women's and
Small Business Affirmative Action Certification to DEP along with the name(s) of
any subcontractor(s) it submits for approval.



WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION
CONSTRUCTION CONTRACTOR'S
MINORITY, WOMEN'S AND SMALL BUSINESS
AFFIRMATIVE ACTION CERTIFICATION

We, , the undersigned, Construction Contractor on

the Abandoned Mine Lands & Reclamation construction contract herein, intending to sub-
contract a part of our contract work under Requisition No. , hereby certify as follows:

1)
2)

3)

4)

5)

6)

7)

8)

We will include qualified small, minority and women's businesses on solicitation lists;

We will assure that small, minority and women's businesses are solicited whenever
they are potential sources;

We will, when economically feasible, divide total requirements into smaller tasks or
quantities so as to permit maximum small, minority and women's business participation.

Where our requirements permit, we will establish delivery schedules which will
encourage participation by small, minority and women's businesses.

We will utilize the services and assistance of the Small Business Administration, the
Office of Minority Business Enterprise of the Department of Commerce and the
Community Services Administration as required.

We understand that we may obtain the information required under the foregoing
provisions from the Governor's Office of Community & Industrial Development's Small
Business Development Center, 1115 Virginia Street, East, Charleston, West Virginia
25301, Phone 304/348-2960.

We will submit this certification to the Construction Supervisor when we submit
proposed subcontractors for approval.

We agree that all documentation relative to affirmative action taken by us to seek out
and consider the use of minority, women's and small business enterprises as sub-
contractors shall be made available for inspection by representatives of the West Virginia
Department of Environmental Protection and the U.S. Office of Surface Mining
Reclamation and Enforcement;

This certification is an integral part of our proposal for the construction contract.

Signed this day of , 20

Signature of Authorized Representative

Title



ARTICLE 1V - SPECIAL CONDITIONS

2.0 EROSION & SEDIMENT CONTROL

The manual entitled '"West Virginia Department of Enviromental Sediment Contol Design
Manual BMP", 2006, is incorporated herein by reference as a guide for erosion and sediment
control, except that where any provision of said manual is in conflict with any special erosion and
sediment control provision set out and contained in this specification book and/or in the plans for
this project, the plans and/or specification book shall prevail and be followed.



ASSURANCE REQUIREMENT REGARDING EQUAL EMPLOYMENT OPPORTUNITY
FOR VENDORS, SUPPLIERS AND CONTRACTORS ENGAGED IN
COMMERCIAL TRANSACTIONS WITH
THE WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

We, , the undersigned, desiring to avail
ourselves of the benefits of engaging in commercial transactions with the West Virginia
Department of Environmental Protection, hereby agree that:

1) All employment and personnel practices under this contract, Requisition No.
» Will be conducted without regard to race, sex, religion or national origin;
2) We will include in all recruitment advertisements the following wording:
"An Equal Opportunity Employer"; and
3) We will provide the Chief of the Abandoned Mine Lands and Reclamation
Division or his/her authorized representative, upon request, documentation that will

enable him/her to judge the extent of our compliance with the requirements of
Governor's Executive Order No. 4-65, of December 15, 1965.

Signed this day of , 20

Signature of Authorized Representative

Title



ARTICLE IV - SPECIAL CONDITIONS
3.0 GOVERNMENT-WIDE DEBARMENT & SUSPENSION REQUIREMENTS
U. S. Department of the Interior
Certification Regarding
Debarment, Suspension, Ineligibility and
Voluntary Exclusion

Lower Tier Covered Transactions

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was
entered into. Ifit is later determined that the prospective lower tier participant knowingly rendered an etroneous certification, in
addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted
if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has become erroneous
by reason of changed circumstances.

4. The terms "covered transaction,” "debarred", "suspended”, "ineligible", "lower tier covered transaction", "participant",
"person", "primary covered transaction”, "principal”, "proposal”, and "voluntarily excluded”, as used in this clause, have the meanings
set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. You may contact the person to
which this proposal is submitted for assistance in obtaining a copy of those regulations,

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency
entering into this transaction originated.

6. The prospective lower tier participant further agrees by submitting this proposal, that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended ineligible, or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its principals.
Each participant may, but is not required to, check the Non procurement List (Tel.#).

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies, including suspension and/or debarment.
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U. S. Department of the Interior
Certification Re ardinﬁ
Debarment, Suspension, Ineligibility and
Voluntary Exclusion

Lower Tier Covered Transactions

This certification is required by the regulations implementing Executive Order 12549,
Debarment and Suspension, 43 CFR Part 12, Section 12.510, Participants' responsibilities. The
regulations were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211).
For assistance in obtaining a copy of the regulations, contact the U.S. Department of the Interior,
Acquisition and Assistance Division, Office of Acquisition and Property Management, 18th and C
Streets, N.W., Washington D.C. 20240.

1) The prospective lower tier participant certifies, by submission of this proposal, that
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach an explanation to this
proposal.

Name and Title of Authorized Representative

Signature Date



ARTICLE IV - SPECIAL CONDITIONS
Instructions for Certification Regarding Lobbying

1. This certification and a disclosure form should be filed by each person as required, with
each submission that initiates agency consideration of such person for: (1) award of a Federal
contract, grant, or cooperative agreement exceeding $100,000 or (2) an award of a Federal loan or
a commitment providing for the United States to insure or guarantee a loan exceeding $150,000.

2. This certification and a disclosure form should be filed by each person as required, upon
receipt by such person of (1) a Federal contract, grant, or cooperative agreement exceeding
$100,000, or (2) a Federal loan or a commitment providing for the United States to insure or
guarantee a loan exceeding $150,000, unless such person previously filed a certification, and a
disclosure form, if required, at the time agency consideration was initiated.

3. Any person who requests or receives from a person referred to in paragraphs (1) and (2)
above: (1) a subcontract exceeding $100,000 at any tier under a Federal contract; (2) a subgrant,
contract, or subcontract exceeding $100,000 at any tier under a Federal grant; (3) a contract or
subcontract exceeding $100,000 at any tier under a Federal loan exceeding $150,000; or (4) a
contract or subcontract exceeding $100,000 at any tier under a Federal cooperative agreement,
shall file a certification, and a disclosure form, as required, to the next tier above.

4. All disclosure forms, but not certifications, shall be forwarded from tier to tier until
received by the person referred to in paragraphs(1) or (2) above. That person shall forward all
disclosure forms to the appropriate Bureau/Office within the Department of the Interior.

5. Any certification or disclosure form filed under paragraph (4) above shall be treated as a
material representation of fact upon which all receiving tiers shall rely. All liability arising from
an erroneous representation shall be borne solely by the tier filing that representation and shall
not be shared by any tier to which the erroneous representation is forwarded. Submitting an
crroneous certification or disclosure constitutes a failure to file the required certification or
disclosure, respectively. If a person fails to file a required certification or disclosure, the United
States may pursue all available remedies, including those authorized by Section 1352, Title 31,
U.S. Code.



U. S. Department of the Interior
CERTIFICATION REGARDING LOBBYING

This certification is required by Section 1352, title 31, U. S. Code, entitled "'Limitation on use of
appropriated funds to influence certain Federal contracting and financial transactions."

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any agency, 2 Member of Congress, and officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions. To obtain a Standard Form LLL, contact DEP or the U.S. Office
of Surface Mining, 603 Morris Street, Charleston, WV 25301, phone number 347-7158.

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure,

Signature Date




DISCLOSURE OF LOBBYING ACTIVITIES
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

Approved by OMB
0348-0046

(See reverse for public burden disclosure.)

1. Type of Federal Action:
a. contract
b. grant
c. cooperative agreement
d. loan
€. loan guarantee
f. loan insurance

2. Status of Federal Action:
a. bid/offer/fapplication
b. initial award
¢. post-award

3. Report Type:
D a. initial filing

b. material change
For Material Change Only:
year quarter
date of last report

4. Name and Address of Reporting Entity:
D Prime |:| Subawardee

Tier , ifknown:

Congressional District, if known: 4c

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name
and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Registrant
( if individual, last name, first name, MIY;

b. Individuals Performing Services (inciuding address if
different from No. 103)
(last name, first name, MI):

11 Informatior: requested through this form ls authorzed by title 31 U.S.C. section
" 1352, This disclosura of lobbying activities is a material representation of fact
upon whick relience was placed by the tier above when this transaction was made
or entered inte. This disclosure is requirad pursuant o 31 U.S.C. 1352. This
informatior:  will be available for public inspaction. Any parson wha fails to file the
required disclosure shall be subjectto a civil penalty of notless than $10,00¢ and

not more than $100,000 for aach such failure.

Signature:

Print Name:
Title:
Telephone No.:

Date:

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal
action, or a material change to a previousfiling, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreementto make
payment to any lobbying entity for influencing or attempting to influence an officer or employeeof any agency, a Member of Congress, an officer or employse of
Congress, or an employeeof a Member of Congress in connection with a covered Federal action. Completeall items that apply for both the initial filing and material
change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the cutcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Idertify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter
the year and quarter in which the change occurred. Enter the date of the |ast previously submitted report by this reporting entity for this covered Federal
action.

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressianal District, if known. Check the appropriate classification
of the reporting entity that designates f it is, or expects to be, a prime or subaward recipient. identify the tier of the subawardee, e.g., the first subawardee
of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee,” then enter the full name, address, city, State and zip code of the prime Federal
recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment, Include at least one organizationallevel below agency name, if known. For
example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance
(CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number availablefor the Federal action identified in item 1 (e.g., Request for Proposal (REP) number;

Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan
commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting
entity identified in item 4 to influence the covered Federal action.

(b} Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter LLast Name, First Name, and
Middle [nitial (MI).

11. The sertifying official shall sign and date the form, print his/fher name, fitle, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control
Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is
estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the datal
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to the Office of Managementand Budget, Paperwork Reduction Project {0348-0046), Washington,
DC 20503,
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PREVAILING WAGE RATES

can be obtained by contacting:

WYV Division of Labor
Capitol Complex
Bldg. 6, Room 749B
Charleston, WV 25305

Phone: (304) 558-7890

Website: www.sos.wv.gov
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II.

Glen Avenue Mine Drainage
1. SPECIAL PROVISIONS

LOCATION / SITE DESCRIPTION

There are abandoned workings that are located in the hillside above Glen Avenue.

The water is draining from the abandoned workings and is causing mine drainage

to seep onto Glen Avenue and is causing mine drainage to flow the entire length
of the Glen Avenue. In the winter time this becomes an ice problem for the

residents in the area.

Directions to site:

From I-79 Exit 119. Take US 50 West for approx. 4.5 miles and take the West
Pike Street exit. Turn right at the light, go about 100 yards, and turn left on
Limestone Run Road. Drive about 0.3 miles to Cabell Avenue. Turn right. Drive
0.15 miles to Braxton. Turn right. Drive one block. Turn left on Glen Avenue.
400 Glen Ave. is on the corner.

The GPS location to site #1 is as follows: 39° 17° 40.817  80° 22’ 02.84”

REFERENCE SPECIFICATIONS / DEFINITIONS

All references to “Owner” in these Specifications shall mean West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands and
Reclamation (WVDEP).

All references to “Engineer” in these Specifications shall mean the Owner's
Engineer or authorized representative,

All references to “ASTM” shall mean the American Society of Testing and
Material Specifications, Latest Edition unless otherwise noted.

All references to “AASHTO Specifications” shall mean the Standard
Specifications for Transportation Materials and Methods of Sampling and Testing
by the American Association of State Highway and Transportation Officials,
latest edition, and all subsequent addenda thereto.

All references to “WVDOH Standard Specifications™ shall mean State of West
Virginia Department of Transportation, Division of Highways Standard
Specifications for Roads and Bridges, adopted 2010, and all-subsequent addenda
thereto.

All references to the “Contractor” shall be understood to mean the successful
bidder and or firm or corporation undertaking the execution of the work under the
terms of these Specifications.



IIL.

IV.

All references to “OSHA™ shall be understood to mean The Occupational Safety
and Health Administration and the standards set in the Occupational Safety and
Health Act of 1970.

All references to “refuse” and/or “mine spoil” shall be understood to mean all
coal refuse, shale, sandstone and other rock fragments that were generated and

disposed of as such within the project area during mining and processing of coal.

All references to “AMD?” shall be understood to mean all acid mine drainage
discharges from the project site.

All references to “OSM” shall be understood to mean Office of Surface Mining.

All references to “NEPA” shall be understood to mean National Environmental
Policy Act.

SCOPE OF WORK

The work covered by the Special Provisions and Technical Specifications consists
of furnishing all labor, plant, power, equipment and supplies, and performing all
operations necessary for the completion of the project. The Contractor shall
perform all operations necessary for:

e The Contractor shall also be responsible for surveying, providing sediment
control as shown on the plans;

e Install 4’x14° Underdrain at the location shown on the plans;

e Install two (2) Type A Manholes w/18” IHIDPE Conveyance pipe;

e Install one (1) Type G Drop Inlet;

¢ Install an 18” HDPE Road Culvert with 500 psi flowable fill;

e Repair the concrete road surface that was damaged during construction;

e Re-grade and re-vegetate all disturbed areas.

The Contractor shall also be responsible for surveying, including establishing
construction baseline, measuring and developing all completed quantities on the
job, and the ordering, purchase and delivery of any and all materials required for
construction or required for development of support areas. The Contractor shall
perform all other operations as incidental to the program as specified herein.

BIDDERS TO EXAMINE LOCATION

Prospective bidders are required to examine the locations of the proposed work
and to determine, each in their own way, the difficulties which may be
encountered in the prosecution of the same. The submission of a bid shall be
prima facic evidence that such examination and determinations have been made
by the Bidder. No claims for additional compensation will be considered by the
Owner based on obstruction or conditions at the location of the work, which may

4
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VII.

Owner based on obstruction or conditions at the location of the work, which may
add to the difficulties or costs of construction, even though such obstructions or
conditions are not shown on the contract plans or indicated in the other
construction documents. Prospective bidders are advised that should they deem it
necessary to obtain any subsurface samples of test borings etc. at the site, they
should obtain their own permission from the landowners.

SCHEDULE OF WORK

Before commencing work on this project, the Contractor shall prepare and submit
a schedule of construction activities for approval by the Owner.

The Contractor shall provide adequate supervision, labor, tools, equipment, and
materials to prosecute the work energetically and complete the work within the
time specified.

It is the intention not to delay the work for the checking of lines or grades, but if
necessary, working operations shall be suspended for such reasonable time as the
Engineer may require for the purpose. No special compensation shall be paid for
the cost to the Contractor for any of the work or delay occasioned by checking
lines and grades, by making other necessary measurements, or by inspection.

The work hours on this project shall be between 7:00 am and 7:00 pm Monday
through Saturday. Work on Sundays and major holidays will not be allowed on
this project.

MEASUREMENT OF QUANTITIES

The Contractor shall be responsible for providing all necessary volumetric,
dimension, and weight measurement equipment necessary to prosecute the work
as shown on the Construction Drawings and to accurately determine quantities for
payment of Contract Bid Items as approved by the Engineer. Such measurements
and equipment shall be subject to the approval of the Engineer for use in this
project.

BORROW (DISPOSAL) AREAS

All borrow (disposal) areas must be approved by WVDEP. Should the Contractor
decide to obtain and utilize any borrow areas outside of construction limits, or
move material from one property owner to another, unless designated on the
plans, the Contractor shall be responsible to obtain from the property owner(s) of
the borrow areas, all necessary rights of entry, including rights of entry for
WVDEP and OSMRE for inspection purposes. The said rights of entry
agreement must state that the property owner(s) indemnify and hold harmless the
WVDEP for Contractor’s action for any injury or damages whatsoever resulting
from the use of the property.
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The Contractor also shall submit a borrow/disposal area reclamation plan for prior
approval by WVDEP. The Contractor shall observe the following NEPA
compliance schedule relative to selecting and utilizing any off site borrow areas
and/or any waste disposal areas.

a. No borrow (disposal} site operations will affect a site listed in, eligible for
or proposed to be listed in the National Register of Historic Places.

b. No borrow (disposal} operations will be located within one-quarter mile of
any federally listed established or prospective component of the National
Wild and Scenic River System under 16 USC 1274 and 1276.

c. Borrow (disposal) site operations will not cause a significant
encroachment within the base floodplain (CE.O. 11988: Floodplain
Management).

d. Borrow (disposal) site operations will not be located in or affect a critical

habitat of a Federally listed endangered or threatened species under 16
USC 1531, et. seq.

€. No borrow (disposal) operations will occur in wetland areas which are
designated by appropriate agencies.

f. Borrow (disposal) site operations will be consistent with any approved
plans governing ambient air quality.

g Adherence to these mitigation measures does not relieve the Contractor of
the obligation or responsibility to obtain any other federal, state, or local
approvals required to use borrow (disposal) areas and conduct such
activities.

h, Documentation: Copiecs of borrow (disposal) site approvals and
concurrences will be submitted to the WVDEP prior to the
commencement of reclamation activities.

1. Site Monitoring: Borrow (disposal) activities will be monitored by the

state to ensure compliance with contractual requirements, applicable
federal, state, and local laws, and any permit conditions.

DISPOSAL OF UNSUITABLE MATERIAL

All waste areas shall be obtained in accordance with Special Provisions Section
VII (Borrow/Disposal Areas) of these specifications. All unsuitable materials
{(wood, trash, debris, and garbage) as determined by the Engineer shall be wasted
by the Contractor, at his/her expense, outside the limits of work conforming to the

6
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XI.

XII.

requirements of Sections 4.3.8 of these Specifications. Wood may be burned in
conformity with Sections 4.3.7 of these Specifications.

The Contractor shall observe the NEPA compliance schedule relative to selecting
and utilizing any off-site disposal areas in accordance with Special Provisions
Section VII of these Specifications.

INTERPRETATION OF APPROXIMATE ESTIMATE OF QUANTITIES

The estimate of quantities of work to be done and/or materials to be furnished
under the Special Provisions and Technical Specifications, as shown on the
Contract Bid Schedule, is approximate and is given only as a basis of calculation
upon which the award of the Contract is to be made. WVDEP reserves the right to
increase or decrease any or all of the quantities of work or to omit any of them, as
it may deem necessary.

SAFETY

All regulations of the Occupational Safety and Health Act of 1970 (OSHA) are in
effect for this Contract. WVDEP shall not be liable for any citations received by
the Contractor as a result of failure to comply with applicable OSHA standards.
Compensation is to be included in the various items of the contract for the
expense involved in complying with these standards. In addition, the Contractor
shall comply with Section 107.7 of the WVDOH Standard Specifications
regarding public convenience and safety.

REGULATIONS

All appropriate townships, county, state, and federal regulations shall apply to this
Contract. It shall be the Contractor's sole responsibility to be aware of these
regulations and to comply with them. WYVDEP shall not be liable for any
citations received by the Contractor. The Contractor shall keep the existing roads
open and safe to public vehicular traffic as shown on the DOH approved Traffic
Control Plan and Permit. The contractor shall provide appropriate barriers and
warning devices as directed by the Engineer.

LAWS TO BE OBSERVED

The Contractor shall at all times, observe, comply with, and post as required all
federal, state, and local laws, ordinances, and regulations in any manner affecting
the conduct of the work or applying to employees on the project as well as all
orders or decrees which have been or may be promulgated or enacted by any legal
bodies or tribunals having authority or jurisdiction over the work, materials,
employees, or contract. The Contractor shall protect and indemnify WVDEP and
its representatives against any claim or liability arising from or based on the
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XV.

violation of any such law, ordinance, regulation, order, or decree whether by the
Contractor or by the Contractor's employees.

PERMITS, LICENSES AND FEES

The Contractor shall procure all permits and licenses, pay all charges and fees,
and give all notices necessary and incidental to the due and lawful prosecution of
the work. Permits required for this project may include but not be limited to:
Water Quality Certification from WVDEP and burning permits from WVDNR
and WVDEP Office of Air Quality. A copy of the permit/permits as procured
shall be furnished to the Owner prior to initiation of the work under this Contract.
The WVDEP will obtain the Permits (MM 109 Form) from WVDOH and NPDES
from WVDEP and an OCOE Regional permit if required. The contractor, after
the award of the Contract, shall become a Co-Applicant to the NPDES permit as
per the Article III, Section 7 of these specifications.

ELECTRICITY, WATER SUPPLY AND SANITARY FACILITIES

There are no available supplies of electricity, water or sanitary facilities at the
site. Arrangements for connecting to electric service, water supply and sanitary
facilities shall be made by the Contractor, and all costs for such arrangements
shall be borne by the Contractor at no additional cost to the Department.

UTILITIES AND OTHER OBSTRUCTIONS

The Contractor shall be solely responsible to correctly locate all existing active
underground and overhead utilities at the project sites and take precautions to
avoid damage to them. Any existing utility lines damaged by the Contractor shall
be replaced by the Contractor or repaired at no cost to the Owner. The Contractor
shall notify the utility companies likely to be affected well in advance and before
beginning any work within the project sites. In the event of damage to the
existing utilities or other facilities, the Contractor shall notify the affected utility
Owner(s) and the Engineer immediately and make, or have made, all necessary
repairs and bear the expense thereof and resulting damages caused thereby. It
shall be the responsibility of the Contractor to arrange for relocating the utility
lines, where required and as directed by the Engineer, in accordance with the
guidelines set forth by the utility company, prior to beginning construction. The
Contractor will be reimbursed for actual charges invoiced by the utility company.
The utility companies (and WVMIS) must be contacted by the Contractor at least
one week prior to commencement of construction activities for the purpose of
field locating and marking utility owned facilities within the project arca. The
name and phone number of the WVMIS Utility location service and of the utility
companies are as follows: WVMIS1-800-245-4848
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SITE CLEANUP

Before the project shall be considered as having been satisfactorily completed, the
Contractor shall clean and remove, from the project site, all surplus and discarded
materials, and equipment and shall further remove all debris and objectionable
materials of any kind from areas used or disturbed by the construction operations
within or within sight of the project area. The Contractor shall be responsible for
the removal of the project sign prior to the final inspection of the project, and
upon approval from the WVDEP.

ROCK BLASTING

All blasting operations shall be conducted in strict accordance with applicable
state and federal laws relating to rock blasting and the storage and use of
explosives. The contractor shall maintain and keep in full force and effect
blasting insurance to protect and indemnify the Owner and/or his agents or
representative from claims for damages and shall defend all suits at law. The
Contractor shall submit to the Owner a request for permission to blast rock, a
reclamation plan for the area to be disturbed, and proof of blasting insurance
coverage prior to initiating blasting operations. Failure to obtain approval for
blasting prior to initiating the work will result in no payment for items utilizing
this rock. There shall be no blasting permitted on this project.

XVIII. TEMPORARY ACCESS ROADS

XIX.

The Contractor shall construct and maintain temporary access roads for
convenient access to the various parts of the work, and for other necessary
purposes incidental to the performance of this contract. The location of access
roads shall be approved by the Engineer prior to construction. No separate
payment for construction and maintenance of such roads will be made. The
Contractor shall erect such temporary fences or guards as may be necessary to
keep unauthorized persons away from the work. Grading and surfacing of
temporary access roads, excavations, fills and embankments for purposes of
construction, or for convenience, beyond the limits of ordered excavations and all
temporary fences and guards, shall be provided by the Contractor and shall be
maintained in good condition. The Contractor shall be required to maintain all
roads used by his hauling equipment in a dust controlled condition. Upon
completion, the Contractor shall return the disturbed areas to the approximate
original condition as approved by the Engineer.

SITE CONDITIONS AND ENVIRONMENTAL PROTECTION

Conditions at the site shall be examined by the Contractor, and he shall assume
responsibility as to the contours and the character of the earth, rock, water and
other items that may be encountered during the excavation and filling operations.
Ground water may be encountered at various locations within the proposed work
areas. The Contractor shall be responsible for the operation and maintenance of
any required diversion or pumping facilities for removing ground water from work
areas during progress of the work under this contract.

9



The Contractor shall take any necessary steps to prevent erosion or silting
problems from occurring and to minimize pollution or sedimentation of the stream.
If any such problems develop, the Contractor shall be responsible for taking
immediate corrective action.

The Contractor shall be responsible for the repair or replacement of streets or
driveways (blacktop, gravel & concrete), trees, shrubs, fences, or any other
physical features disturbed by construction under this contract to original condition
or better. -

The Contractor shall be responsible for the replacement of any existing boundary
or survey corner markers disturbed by construction activities.

CONTROL AND REVIEW OF WORK BY THE ENGINEER

All services rendered by the Engineer consist of professional opinions and
recommendations made in accordance with generally accepted engineering
practice. Under no circumstances is it the intent of the Engineer to directly
control the physical activities of the Contractor or the Contractor's workmen's
accomplishment of work on this project.

The presence of the Department’s Field Representative and/or Engineer at the site
is to provide the Department a continuing source of professional advice, opinions
and recommendations based upon the Field Representative's and/or Engineer's
observations of the Contractor's work and does not include any superintending,
supervision or direction of the actual work of the Contractor or the Contractor's
workmen.

Any construction review of the Contractor's performance conducted by the
Engineer is not intended to include review of the adequacy of the Contractor's
safety measures, in, or near the construction site.

. CITATION OF OTHER SPECIFICATIONS

Whenever the Specifications for this contract refer to the specifications of any
society, institute, association or government organization, then such specifications
cited shall become a part of this contract as if written in full. Commonly used
abbreviations have the following meanings:

ASTM - American Society for Testing Materials

ASA - American Standards Association

AWWA - American Water Works Association

AASHTO - American Association of State Highway and Transportation Officials

ACI - American Concrete Institute

10



Where reference is made to a Specification, it shall be the latest revision at the
time called for bids, except as noted on the Plans or elsewhere herein.
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1.1

1.2

1.3

II. TECHNICAL SPECIFICATIONS
1.0 MOBILIZATION AND DEMOBILIZATION

Description

This work shall consist of the performance of construction preparatory operations,
including the movement of personnel and equipment to the project sites and for
the establishment of the Contractor’s offices, buildings and other facilities
including the construction of all temporary access roads as necessary to begin
work on a substantial phase of the contract. The location of the Contractor’ s
office to be established shall be approved by WVDEP. It also shall include all
demobilization activities involving the removal from the sites of all plant,
equipment, supplies and personnel after completion of the work including cleanup
of all rubbish and waste materials generated during the construction of this project
and restoration of any damage to existing site improvements resulting from the
Contractor’ s activities at the site. This item shall also include the installation of
the project sign at the beginning of the project and the removal of the sign prior to
the Final Inspection. All equipment and material storage areas shall be approved
by WVDEP.

Upon receipt of a notice to proceed, the Contractor shall initiate and complete
measures necessary to commence the work. Mobilization shall also consist of
delivering to the site and assembling in working order all necessary equipment,
materials, and supplies to be furnished by the Contractor to complete the work.

Demobilization shall consist of the removal from the site of all the Contractor’s
equipment and materials after completion of the work and cleanup of the site.

Work shall be done to the satisfaction of the Engineer.

Method of Measurement

The method of measurement will be per lump sum.

Basis of Pavment

The bid for “Mobilization and Demobilization™ shall be a lump sum and cannot
be more than 10% of the TOTAL AMOUNT BID for the project. Partial

payments will be as follows:

(a) One-half of the amount bid will be released to the Contractor with the first
estimate payable, not less than 15 days after the start of work at the project
site.

(b)  The final one-half of the amount bid shall be released with the last
estimate payable after the work is accepted by the WVDEP and after all
Final Inspection submittals are received and approved by WVDEP.

12



1.4

Nothing herein shall be construed to limit or preclude partial payments otherwise
provided for by the contract. No deduction will be made nor will any increase
be made, in _the lump sum mobilization and demobilization item amount
regardless of decreases or increases in the final total contract amount or for
any other cause.

Pay Item

Item 1.0 “Mobilization and Demobilization” per lump sum cannot be more than
10% of the TOTAL AMOUNT BID for the project.

13
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2.2

2.3

2.0 CONSTRUCTION LAYOUT

Description

This item consists of furnishing, placing, and maintaining construction layout
stakes, (based on the original baselines in the plans), necessary for the proper
performance of the work under this contract including borrow/waste areas. It shall
further consist of determining the exact units of measure for payment. It also
consists of checking and making any field adjustment to the plan alignment,
grades and elevations as considered necessary by the Engineer. Additionally, this
item shall also include the preparation of “As-Built” Plans including the
Reclamation Plan and any others specifically requested by the WVDEP. All of
these “As-Built” Plans shall be provided prior to the Final Inspection Meeting.
This item will be paid according to the following schedule: up to fifty percent of
the total bid amount of this item will be released for payment when all required
layout work is completed. The remaining 50% will be paid on the final invoice
once the As-Builts are submitted and approved.

Materials

Conventional survey stakes, hubs, batter boards, flagging, templates,
straightedges and other devices necessary for laying out all parts of the work.

Construction Methods

2.3.1 The Contractor shall be responsible for the proper layout of the work. The
Owner will provide the Contractor with survey information regarding the
baselines and the existing surface features shown on the Construction
Drawings. The Contractor shall make all calculations involved and shall
furnish and place all layout stakes.

2.3.2 The Contractor shall provide field forces and shall set all additional stakes
as needed, such as offset stakes, reference point stakes, slope stakes, grade
stakes, stakes for drainage, or other structures, supplementary bench
marks, and any other horizontal or vertical controls necessary to secure a
correct layout of the work including the re-establishment of the survey and
construction baselines (as necessary), as shown on the Construction
Drawings.

2.3.3 The Contractor shall be responsible for assuring the layout staking work is
in conformance to the lines, grades, elevations, dimensions, and locations
shown on the Construction Drawings or as required by the Engineer. The
Contractor shall furnish a copy of his/her survey records for review by the
Engineer and for the Owner's permanent file. These records shall be
furnished as they are completed during the progress of the work.
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2.34

235

Any inspection or review of the Contractor's layout by the Engineer and
the acceptance of all or any part of it shall not relieve the Contractor of
his/her responsibility to secure the proper dimensions, grades, and
elevations of the several parts of the work.

The Contractor shall exercise care in the preservation of stakes and
benchmarks, including existing property line markers, and shall have
them reset at his/her expense when any are damaged. lost, displaced
or removed. The Contractor shall use competent personnel and suitable
equipment for the layout work required and shall provide that it be done
under the supervision of, or directed by, a Licensed Land Surveyor
registered in the State of West Virginia. Once the initial survey is
completed the Licensed Land Surveyor shall certify that the site layout is
complete for all necessary grades (both cut and fill), location and grades of
all ditches, all cross-sections related to cut-fill where grade lines are
necessary for construction and or billing. This layout shall include
location stakes and cut-fill lines marked on the stakes for each pre-
manufactured or formed on site structures (manholes, drop inlets,
headwalls, etc.). The layout shall also include centerline stake with cut-fill
lines for each channel and any areas of excavation and re-grade. The
certified cross-sections from the initial survey must be submitted to the
WVDEP for approval prior to beginning construction.

As-Built plans shall be provided to the WVDEP prior to the Final
Inspection Meeting. The As-Builts shall include two copies of the plans in
PDF and AutoCAD 2007-2014 format on CD-ROM or DVD and one
paper copy of the plans with the same size and scale as contained on the
original plans. The As-Builts Shall include the following:

1. The As-Builts shall show all pay items remaining on site post
construction.

2. The As-Builts shall show all horizontal and vertical dimensions of all
installed components (i.e. pipes, drop inlets, mine seals, drainage
channels, splash pads and manholes) as well as surveyed locations of
the installed structures..

3. Cut-fill sections shall have the area of the section marked by the
section for easier calculation.

4. The As-Builts shall have the lines on the plans shown in either color or
line type to distinguish between our original plan lines, the
contractor’s original survey lines and the final grade lines. This will
apply for all cross-sections on the project.

5. All waste and borrow arcas shown on the As-Builts.

6. All work completed by the Licensed Land Surveyor on the As-Builts
must be certified by the Licensed Land Surveyor as to completeness
and accuracy of the plan submittal.
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2.4

25

‘Measurement and Pavment

Measurement and payment for furnishing, setting, maintaining, and resetting the
stakes when necessary, and for furnishing all engineering personnel, equipment,
materials, and all incidentals thereto, shall be by the lump sum bid for
“Construction Layout”. The lump sum payment also shall include the cost for
providing the Engineer pre- and post- construction ground line cross-sections for
all disturbed or re-graded areas including borrow areas and “As-Built” Plans as
described herein. Said lump sum bid cannot be more than 5% of the TOTAL
AMOUNT BID for the project. Neither deduction nor increase will be made in
the lump sum “Construction Layout” item amount regardless of decreases or
increases in the final total contract amount or for any other cause. This item
will be paid according to the following schedule: up to fifty percent of the
total bid amount of this item will be released for payment when all required
layout work is completed. The remaining fifty percent will be paid on the
final invoice once the As-Builts are submitted and approved.

Pay Item

Item 2.0, “Construction Layout”, per lump sum cannot be more than 5% of the
TOTAL AMOUNT BID for the project.
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3.1

3.2

3.0 QUALITY CONTROL

Description

This work shall consist of testing for verification that the materials supplied and

the work performed are in accordance with these specifications. When there is a

discrepancy between the plans and Specifications on this project the following

hierarch of documents shall apply:

1. Any and all addendums that were generated for the project either before or
after construction began. _

2. Plans shall be the document that shall be used in places where discrepancies
occur between the Plans and Specifications.

3. The Specifications shall apply in all areas of agreement with the Plans.

Materials

3.2.1 The Contractor shall submit a minimum of two (2} copies of shop
drawings, catalog cuts and material certifications (as applicable) to the
Engineer for all offsite materials to be incorporated into the work. Written
approval from the Engineer will be required prior to incorporation of
these items into the work.

3.2.2 The Contractor shall submit at least two (2) copies of the results of all tests
conducted on in-situ material, concrete and grout to be used in this project.

1. As a minimum, the compaction tests will include moisture content &
density tests of the soil in accordance with the provisions of ASTM
D698 (Standard Proctor) field density tests following compaction. A
new Standard Proctor will be run when soil type changes occur on site
and/or at the direction of the Engineer or his representative.

2. Soil tests to determine the lime and nutrient requircments of the areas
to be re-vegetated.

3. Compressive strength test for grout in accordance with ASTM C109,
and for concrete in accordance with ASTM C31 & C39.

3.2.3 Tests Required

Concrete Pour One set cylinders minimum or every 50 yards

Grouted Ditch One set of cylinders in AM and one set in the PM

Pipe line Compaction 95% required on all pipe line installations

Slope backfill Compaction 90% required on all slope backfill

Soil Test As needed to determine Nutrient and Lime needs

Material Certification Manufacture certification on all materials on
project

Sandstone Riprap Certification that rock is not acid producing
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3.3

34

Construction Methods

3.3.1

3.3.2

3.33

3.34

The Contractor shall furnish the services of his own testing laboratory or
select an independent testing laboratory, as long as the laboratory is under
the direct supervision of a Registered Professional Civil Engineer. The
laboratory must be approved by the Owner.

The Contractor shall furnish a certified technician to perform the required
testing at the project site. The technician shall submit a copy of his
certification and a copy of that certification shall be submitted WVDEP at
the Pre-Construction Conference. The technician shall be responsible for
chain of custody of any samples that must leave the site.

Testing for compaction, soil nutrient and lime requirements for soil,
compressive strength tests for concrete and grout, shall be performed as
required by these specifications and/or ordered by the Engineer or his
representative in writing. The Engineer will determine the locations and
time of any testing herein specified and the need and extent of any testing
in addition to that which is herein specified.

The contractor shall be responsible for performing laboratory tests of the
coal, mine spoil, and any natural soil to identify the compaction
requirements for their use as fill and cover material, respectively. In
addition, ficld density tests shall be performed in accordance with the
Construction Specifications. All test results shall be submitted to the
Engineer for approval of compaction criteria prior to compacting the fill
material and after fill material is placed to verify that the required
compaction is obtained.

Only new and first class materials, which conform to the requirements of
these Specifications, shall be used unless specified otherwise. When
requested by the Owner, the Contractor shall furnish a written statement of
the origin, composition, and manufacturer of any or all materials
(manufactured or produced) that are to be used in the work. The sources
of supply of each material used shall be approved by the Engineer
before delivery is started. If, at any time, sources previously approved
fail to produce materials acceptable to the Owner, the Contractor
shall furnish materials from other approved sources.

Method of Measurement

The method of measurement for quality control work done as described above
will be on a lump sum basis.
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3.5

3.6

Basis of Payment

The quantity of quality control work done will be paid at the contract lump sum
price bid for this item. Said lump sum bid cannot be more than 3% of the TOTAL
AMOUNT BID for the project. Nothing herein shall be construed to limit or
preclude partial payments on this item up to 100% of the bid amount. Neo
deduction or increase shall be made in the lump sum “Quality Control” item
amount regardless of decreases or increases in the final total contract amount or
for any other cause.

Pay Item

Item 3.0, “Quality Control”, per lump sum cannot be more than 3% of the

TOTAL AMOUNT BID for the project.
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4.1

4.0 SITE PREPARATION

Description

4.1.1

4.1.2

4.1.3

Clearing & Grubbing

Work performed under this section shall include the removal and disposal
of all trees, stumps, shrubs and any other vegetation, wood, dcbris,
garbage of any nature from those areas specified below and/or shown on
the plans and/or any other areas as approved by WVDEP. This work shall
also include the preservation from injury to all vegetation, utilities or other
objects to remain as well as all other ancillary work as described.

Access Road Construction

Access roads constructed to gain access to, travel between or otherwise
required for equipment/vehicular site access shall be kept to a minimum
and only constructed where necessary upon approval from the WVDEP,
where applicable. If the Contractor constructs such travel routes, they
shall be reclaimed and revegetated according to Section 6 upon
completion of the construction activities, as deemed necessary by the
WVDEP, with associated costs being incidental. Any additional access
shall require the Contractor to obtain written permission from the
respective land owner. The existing access roads shall be maintained
during construction {except when culvert, ditch and road construction are
being performed), and shall be left in a condition equal to, or better than,
the existing condition upon completion of construction.

Any re-grading necessary for the construction of the Vegetated Access
Road will be incidental to the cost of the work described herein.

Final grading, stabilization, and providing final drainage control for
existing access roads shall be performed after reclamation operations for

the project have been completed.

Access Road Rehabilitation

Any regrading or resurfacing necessary to restore existing roads or
driveways used during construction to a condition that is equal to or better
than the condition encountered before construction activities.

4.1.4 Spill Containment Area

Spill containment measures shall be used for fuel and lubricant storage
areas. All containers, barrels, buckets, cans, etc., arc to be legally
disposed of offsite. Used lubricants are to be disposed of according to
state law to minimize pollution to the local surface and ground water
supplies. Spills are the responsibility of the Contractor and need
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immediate clean up and maintained at no expense to the State. Fuel tanks
manufactured with secondary containment are desirable; the minimum
secondary containment shall be 110 percent.

4.2 Materials

4.2.1

4.2.2

Any equipment and construction materials required for clearing, grubbing,
grading and stone placement.

Stone to be placed for “Access Road Stone” shall conform to the
requirements for Class 1 Aggregate. In areas that will not support the
stone due to soft conditions, stabilization fabric will be required as
directed by the Engineer.

4.3 Construction Methods

4.3.1

4.3.2

4.3.3

4.3.4

4.3.5

The specific arcas to be cleared and grubbed are as shown on the
Contract Drawings and are generally described as, but not limited to,
those specific areas of excavation, backfill, soil borrow or drainage
structure installation.

The Contractor shall clear the site within the limits of the areas to be
regraded. The WVDEP shall exercise control over clearing and shall
designate all trees, plants and other objects to be removed or to remain.

Clearing and grubbing shall be completed prior to initiation of earthwork
operations only to the extent necessary to complete the work. The
Contractor shall confine his operations strictly to required areas. If he
clears and grubs beyond the required areas, whether knowingly or
accidentally, he shall, at his expense, replant and otherwise restore all
areas outside the limit lines to a condition equal to that existing prior to
start of work.

All timber eight (8) inches in diameter and larger at stump height shall be
saw cut prior to grubbing operations. Timber shall be topped with the
branches removed and stacked and stockpiled in an appropriate manner in
an accessible location approved by the WVDEP on the property from
which it was cut. Timber to be stockpiled shall not be pushed down by
equipment prior to being cut nor can it be indiscriminately shoved into a
stockpile.

All stumps, roots, buried logs and brush shall be removed. Grass,
however, may be incorporated into the resoiling material. Taproots and
other projections over 1) inches in diameter shall be grubbed out to a
depth of at least ten (10) inches below the planned subgrade or slope
elevation, All holes remaining after the grubbing operation shall have the
sides broken down to flatten out the slopes, and shall be filled with
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4.3.6

4.3.7

4.3.8

4.3.9

suitable materials, moistened and properly compacted.

Cleared and grubbed arcas shall be worked such that positive drainage is
provided to prevent ponding of water except for the purpose of sediment
control sumps as approved by the WVDEP.

All organic material shall be burned completely to ash or otherwise
removed from the site and disposed of in a manner approved by the
WYVDEP. Burning of the combustible material will not be permitted on or
near refuse, mine portals or within close proximity to coal seams,
residence, structures or utilities. The Contractor shall obtain all permits
and licenses required prior to burning the material. A plan showing the
location of material to be burned and all fire control measures to be
implemented, including copies of permits and licenses, shall be submitted
to the WVDEP’s representative at the site for approval. If a permit cannot
be obtained because of the conditions stated above the tree top and stumps
can be chipped or disposed of offsite to an approved location.

All other materials generated from required clearing and grubbing
operations shall be removed and disposed of by the Contractor. All
garbage, construction debris, mining debris, etc., shall be disposed of in
approved waste areas or landfills. It shall be the responsibility of the
Contractor to obtain, at no expense to the WVDEP, all necessary waste
and borrow areas or landfills for the disposal of waste materials in
accordance with any applicable local, state, and/or federal regulations
including compliance with NEPA requirements (See Section VII for
NEPA Compliance Schedule). All waste and borrow areas must be
approved by the WVDEP and, the Contractor must provide a reclamation
plan for approval. In addition, for all waste and borrow areas outside the
construction limits, the Contractor must obtain from the property owner a
right-of-entry agreement in which the property owner indemnifies and
holds the WVDEP harmless from any injury or damages whatsoever
resulting from the use of the property.

It shall be the sole responsibility of the Contractor to correctly locate and
avoid all underground, on-ground, and overhead utilities, facilities and
other structures and constructions, and for that purpose, shall employ all
necessary precautions and methods to insure avoidance of and damage to
such constructions. In the event damage does occur, the Contractor shall
notify the affected Owner and the WVDEP immediately and make or have
made all necessary repairs and bear the expense thereof and resulting
damage caused thereby. See “Special Provisions”, Section XV “Utilities
and Other Obstructions™, of these specifications for more information on
utilities.

4.3.10 Buildings, mining related structures, existing ruins and foundation
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4.3.11

4.3.12

4.3.13

4.3.14

4.3.15

4.3.16

structures, shall be removed to the existing ground level, which operation
shall include removal of concrete slabs or any other type of floors and/or
walls resting upon the ground. Basement floors shall be shattered. Pits,
trenches, holes or basements shall be backfilled. Coal and/or refuse
spillage, concrete, cinder blocks, and foundation ruins shall be excavated
and/or removed and incorporated into the fill material. Demolished
concrete, cinder blocks and foundation ruins to be incorporated into the
fill shall be of size less than 2 feet in any dimension. Boulders,
structures, concrete pads and foundations shall be broken and buried in
the deepest portion of the fill areas. Broken pieces shall not be
consolidated in one area, but shall be dispersed throughout the fill areas
to ensure that compaction requirements are achieved.

Trash, garbage, railroad ties, roofing shingles, tires, plastic, metal and
other unsuitable material resulting from demolition shall be disposed of
by the Contractor at his’her own responsibility and expense outside the
work limits in an approved landfill, as approved by the Engineer, unless
otherwise directed. Bricks and stone blocks shall be disposed as per
Section 4.3.10 of these specifications.

In the area where structures and buildings are-demolished and removed,
the removal operation shall extend to 1 foot below finished grade. The
area shall then be regraded as necessary to blend into adjacent finished
grades. Regrading shall be such that all areas are free draining and
surface runoff will not pool or impound as directed by the Engineer.

Should offsite disposal or borrow be necessary, the Contractor shall
observe the NEPA Compliance Schedule as per Section VII of the
Special Provisions.

Existing site access roads shall provide safe, all-weather access to the
site. These existing roads, including stoned and paved roads, shall be
maintained during construction and left in a better than or equal to
condition, The Contractor is responsible for locating and avoiding all
underground and overhead utilities and constructions during access road
grading and maintenance.

Stone to be placed for “Access Road Stone” shall conform to the
requirements from Class 1 Aggregate.

Stabilization Fabric shall be placed on a prepared subgrade prior to
placement of surfacing and resurfacing stone. The stabilization fabric
shall be woven and meet the requirements of Mirafi 600X or approved
equal.

4.3.17 Any existing property markers encountered during construction activities

shall be replaced accurately and to an “as good as” or “better than”
condition and as approved by the WVDEP. This work will be paid under
Section 2.0 Construction Layout of these Specifications.
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4.4

4.5

4.6

Method Of Measurement

4.4.1

There shall be no measurement of the “Site Preparation” item as it is a
lump sum.

4.2.2 Access Road Stone shall be based upon weigh tickets from the commercial

supplier of the stone that is delivered and placed at the locations identified
on the plan drawings.

Basis Of Payment

4.5.1 The “Site Preparation” item shall be paid at the bid lump sum price. The

amount shall not exceed 10% of the TOTAL AMOUNT BID for each bid.
Payment shall be full compensation for-doing all the work herein
prescribed in a workmanlike and acceptable manner; including the
furnishing of all labor, materials, tools, equipment, supplies, and incidental
necessary to complete the work. This includes all clearing grubbing,
demolition, temporary and vegetated access road construction with water
breaks and water break outlet protection (final revegetation at completion
of job).

No deduction will be made, nor will any increase be made, in the lump
sum “Site Preparation” amount regardless of decreases or increases in the
final total contract amount or for any other cause.

4.5.2 The “Access Road Stone”, item shall be paid per unit bid and shall include
the following items, which price and payment shall be full compensation
for all materials, labor, equipment and incidentals necessary to perform the
work.

Pay Items

Item 4.1, “Site Preparation”, per lump sum. Cannot be more than 10% of the

“Total

Amount Bid” for the project.

Item 4.2, “Access Road Stone”, per ton.
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5.1

5.0 EROSION & SEDIMENT CONTROL

Description

This item shall consist of furnishing all materials, equipment, labor and
incidentals necessary for the installation of Straw Wattles, Sediment Control
Barrier (e.g. silt fence or super silt fence) structures, and Stabilized Construction
Entrances as designated in the Drawings. Sediment control shall be placed on
regraded outslope arcas concurrent with construction and prior to revegetation.
Additional quantities may be added at the discretion of the WVDEP,

The CONTRACTOR shall be given a NPDES Permit with an approved erosion
and sediment control plan at the pre-construction meeting. This plan shall include
measures to be utilized for temporary and permanent sediment and crosion
control. This plan shall also include the measures as outlined herein. The NPDES
approved plan does not relieve the CONTRACTOR of his/her responsibility to be
in compliance with any and all permits. All costs associated with meeting the
federal and/or state regulations shall be the sole responsibility of the Contractor.

NOTE: Silt fencing shall be required on the perimeter of the project site for
sediment control in accordance with the NPDES requirements. The silt fence for
sediment control shall be place before any construction work begins. This fence
shall remain and be maintained during the entire construction process.

The following are the minimum requirements of the NPDES Permit and/or the
NPDES BMP Manual.

VEGETATIVE PRACTICES

e Except as noted below, stabilization measures shall be initiated as soon as
practicable in portions of the site where construction activities have
temporarily or permanently ceased, but in no case more than seven days
after the construction activity in that portion of the site has permanently
ceased.

* Where the initiation of stabilization measures by the fourth day after
construction activity temporarily or permanently ceases is precluded by
snow cover, stabilization measures shall be initiated as soon as conditions
allow.

e  Where construction activity will resume on a portion of the site within 14
days from when activities ceased, (e.g., the total time period that
construction activity is temporarily halted is less than 14 days) then
stabilization measures do not have to be initiated on that portion of the site
by the seventh day after construction activities have temporarily ceased.

e Areas where the seed has failed to germinate adequately (uniform
perennial vegetative cover with a density of 70%) within 30 days after
seeding and mulching must be reseeded immediately, or as soon as
weather conditions allow.

e Diversions must be stabilized prior to becoming functional.
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5.2

EROSION & SEDIMENT CONTROL CONSTRUCTION SEQUENCE

Install stabilized construction entrance as shown on site plans.
Install perimeter sediment control devices as shown on site plans.
Clear and grub site.

Provide sediment control for any topsoil stockpiles.

erosion and sediment controls.
Install additional erosion and sediment controls as shown on site plans.
e Fine grade site.

¢ Permanently seed and mulch all disturbed areas within 7 days of reaching

final grade and install erosion control wattles.

e Upon completion of project including adequate stabilization, remove all

remaining erosion and sediment controls.

Materials

5.2.1 Sediment Control Barriers: silt fencing and super silt fencing materials and
installation shall meet all applicable requirements of the manufacturer’s

specifications.

Even with the specific prior approval of the WVDEP, the use of silt fence

shall be limited to relativity flat areas and the toe of selected slopes.

5.2.2 Stabilized Construction Entrances shall consist of coarse 3-6 inch stone

over a geotextile fabric.

5.2.3 Erosion Control Wattles: Straw wattles or approved equals, shall be
installed at locations shown on the plans. Straw wattles shall be 12 inches
in diameter and 25 feet in length. Straw wattles shall consist of an internal
fill material of straw and an exterior encasement of a heavy duty
biodegradable knitted cylindrical tube. The wattles shall be installed as
shown on the typical detail. The wattles shall be staked with 17 x 1”7 x 24”
wooden stakes. The stakes will be placed one stake at the beginning and
4’ on center along the entire length of the wattle. One stake will be placed

at the end of each section on wattle.

5.2.4 Rock Check Dams: Rock check dams shall be required at the locations as
shown on the plans. The rock check dams shall be constructed with 37-6”
stone. The stone shall extend from side to side of the drainage channel
and shall at each edge to the top of the existing ground. The center height
of the check dam shall be 6” lower than the outer edge height. The rock
check dam shall be wrapped in filter fabric to enhance the sediment
trapping capabilities. The fabric shall meet the standards of Thrace-Ling

140X or Engineer approved equal.
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5.3 Maintenance

5.3.1

5.3.2

During the course of the project, sediment control barriers shall be
maintained in sound condition and accumulations of silt which may
threaten their effectiveness shall be removed. Silt removed from the
sediment control structures shall be taken to an approved disposal area.

Wheels on all vehicles shall be cleaned to remove sediment prior to
entrance onto public rights-of-way. If washing is required, it shall be done
on an area stabilized with stone and which drains into approved sediment
trapping device. If the street is washed precautions must be taken to
prevent muddy water from running into waterways or storm sewers.

At a minimum, all erosion and sediment controls on the site will be
inspected at least once every seven calendar days and within 24 hours after
any storm event of greater than 0.5 inches of rain per 24-hour period.

All controls should be cleaned out when sediment reaches one half the
sediment capacity of that control.

Inspection and maintenance records must be kept onsite.

5.4 Installation

54.1

5.4.2

54.3

Sediment Control Barrier:

Silt Fence: Fence posts shall be a minimum of 36" long driven 16"
minimum into the ground. Wood posts shall be 1-1/2" x 1-1/2" square
(minimum) cut, or 1-3/4" diameter (minimum) round and shall be of
sound quality hardwood. Steel posts will be standard T or U section
weighting not less than 1.00 pound per linear foot. Geotextile shall be
fastened securely to each fence post with wire ties or staples at top and
mid-section and shall meet the requirements for Geotextile Class F.
Where ends of geotextile fabric come together, they shall be overlapped,
folded and stapled to prevent sediment bypass. Silt Fence shall be
inspected after each rainfall event and maintained when bulges occur or
when sediment accumulation reached 50% of the fabric height.

Rock Check Dams w/ Optional Sediment Trap: Shall be installed in
constructed channel per the sequence of construction. The top of dam
shall have a low center section and with the same width as the channel
bottom and 6” lower than the outer edges. Rock Check Dams w/
Sediment Traps consist of over excavating the channel behind (up-slope)
from the rock check dam and shall be constructed per the typical section
on Plans. Standard rock check dams and rock check dam w/ sediment
traps shall be removed after the first growing season and the channel
brought up to the lines and grades as depicted in the channel profile and
stabilized with erosion control matting per the typical detail for vegetated
channels.

Wattle Installation: Lay the first Straw Wattle snugly in the trench . No

daylight should be seen under the Wattle. Pack soil from trenching

against the Wattle on the uphill side. When installing running lengths of

Straw Wattles, butt the second Wattle tightly against the first. DO NOT
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5.5

5.6

overlap the ends. Stake the Straw Wattles at each end and four foot on
center. For example:

A 25 foot Wattle uses 6 stakes
A 20 foot Wattle uses 5 stakes
A 12 foot Wattle uses 4 stakes

Stakes should be driven through the middle of the Wattle, leaving 2 - 3
inches of the stake protruding above the Wattle. A heavy sediment load
will tend to pick the Wattle up and could pull it off the stakes if they are
driven down too low. It may be necessary to make a hole in the Wattle
with the pick end of your maddox in order to get the stake through the
straw. When Straw Wattles are used for flat ground applications, drive the
stakes straight down; when installing Wattles on slopes, drive the stakes
perpendicular to the slope.

Drive the first end stake of the second Wattle at an angle toward the first
Wattle in order to help abut them tightly together. If you have difficulty
driving the stake into extremely hard or rocky slopes, a pilot bar may be
needed to begin the stake hole.

Removal

Upon completion of the project including adequate stabilization, all temporary
erosion and sediment controls shall be removed from the site, including but not
limited to water breaks, water break outlet protection, check dams and silt
fencing. The site should be left with a clean/neat appearance and any disturbed
arecas shall be revegetated. Rock outlet protection for permanent drainage
structures shall not be removed once the project is complete.

Method Of Measurement

5.6.1

3.6.2

5.6.3

The method of measurement for “Silt Fence™ installation and maintenance
in conformance with the specifications and accepted by the WVDEP shall
be on a per linear foot basis to include stakes, all necessary materials,
supplies, labor and equipment for installation and maintenance including
sediment removal and disposal.

The method of measurement for “Straw Wattles” installation and
maintenance in conformance with the specifications and accepted by the
WYVDEDP shall be on a per linear foot basis to include all stakes/staples, all
necessary materials, supplies, labor and equipment for installation and
maintenance including repairing any damaged slopes and replacing
matting, as described under the maintenance section.

The method of measurement for “Rock Check Dam™ (w/ optional
sediment trap) installation and maintenance in conformance with the
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5.7

5.8

5.6.4

specifications and accepted by the WVDEP shall be on per each and shall
include all necessary materials, supplies, labor and equipment for
installation and maintenance including sediment removal/disposal and
removal of rock check dams and rock check dams with sediment traps
after the first growing season.

Any additional sediment control, i.e. sumps etc., installed by the
contractor to meet any applicable State or Federal Law or Regulation shall
be the Contractor's sole responsibility and all costs pursuant thereto shall
be bomn fully by the Contractor. This also includes the removal and
disposal of sediment from the existing Sediment Basins. However, any
additional sediment control approved by the WVDEP prior to placement
shall be included for measurement.

Basis Of Payment

5.7.1

5.7.2

5.7.3

Silt Fence payment shall be based on the contract unit price bid for the
following items, which price and payment shall be full compensation for
all materials, labor, equipment and incidentals necessary to perform the
work. Additionally, payments shall constitute full compensation for any
required maintenance, sediment removal and disposal.

Straw Wattles payment shall be based on the contract unit price bid for the
following items, which price and payment shall be full compensation for
all materials, labor, equipment and incidentals necessary to perform the
work. Additionally, payments shall constitute full compensation for any
required maintenance, slope repair, matting replacement and disposal.

Rock Check Dams (w/ optional sediment trap) shall be based on the
contract unit price bid for the following items, which price and payment
shall be full compensation for all materials, labor, equipment and
incidentals necessary to perform the work. Additionally, payments shall
constitute full compensation for any required maintenance, sediment
removal/disposal and removal of rock check dams and rock check dams
with sediment traps after the first growing season.

Pay Items

Item 5.1, “Silt Fence”, per linear foot.

Item 5.2, “12” Straw Wattles”, per linear foot.

Item 5.3, “Rock Check Dam”, per each.
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6.1

6.2

6.0 REVEGETATION

Description

This work shall cover all operations incidental to the establishment of vegetation
within the limits of construction as shown on the Drawings and any other areas as
approved by the WVDEP. This work also includes the furnishing and the
application of fertilizer, agricultural limestone and mulch and the furnishing and
sowing of seed, all in accordance with these Specifications and as designated
herein.

No areas outside the limits of construction shall be disturbed without prior
approval from the WVDEP in order to ensure that Right-of-Entry has been
obtained.

Any areas outside the limits of construction, disturbed by the Contractor shall be
re-vegetated by the Contractor at no expense to the WVDEP.

Materials
6.2.1 Fertilizer

The commercial fertilizer to be used shall consist of 10-20-20 grade of
uniform composition and furnished in standard containers. These
containers, in accordance with applicable state and federal laws, must be
clearly marked with the following information:

a. Weight
b. Name of Plant Nutrients
c. Guaranteed Nutrients Percentages

Fertilizer shall be applied at a minimum rate of 1,000 lbs/acre. Fertilizer
shall be applied immediately to all areas reaching final grade by one of the
two following methods:

a. Apply and incorporate fertilizer during seedbed
preparation.

b. Apply fertilizer in hydro seeding mixture following
seedbed preparation.

6.2.2 Limestone

The lime to be used will be an agricultural grade pulverized limestone
containing a minimum of 10% MgCO3 and not less than 75% total
carbonates. Fineness will be such that no less than 75% will pass through
a #100 sieve and 100% will pass through a #10 sieve.

Lime rate shall be formulated from soil test results. In the absence of soil
testing, a rate of three (3) tons per acre will serve as a preferred minimum.
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Lime shall be applied immediately to all areas requiring seeding reaching
final grade by 1 of the 2 methods listed in Section 6.2.1, “Fertilizer”.

6.2.3 Seed Mixtures

The variety of grass and legume seed furnished for the project shall bear a
tag, in accordance with applicable state and federal laws, with the
following information listed:

Lot Number

Seed Producers Name

Percent Purity

Percent Germination

Date of Germination Testing

Weed Seed Content (should be <0.25% by weight)

IS S e

All leguminous seed shall be inoculated with the specified strain of
rhizobia which shall be a pure culture of bacteria selected for maximum
vitality. No rhizobia shall be used which has passed the expiration date on
cach package. The inoculant shall be applied at five times the
recommended rate except when used in a hydroseeding mixture when the
rate will be ten times the recommended rate.

6.2.3.1 Temporary Seed Mixture

All stockpiles or other disturbed areas which will require further
disturbance in which the additional disturbance will be delayed for
a period of two (2) weeks or longer shall be vegetated according to

the following guidelines.
SPRING SUMMER FALL WINTER
Variety of 3/15-5/15 5/15-8/15 8/15-10/15 10/15-11/15
Seed = 000 e Ibs/acre--------mmmee-eneee
Annual Ryegrass 40 40
(Lolium multiflorum)
German Millet * 40
(Sctaria italica)
Cereal Rye
(Secale cereale) 170

*Do not use Japanese Millet

All areas to be temporarily seeded which are to be re-disturbed
shall be fertilized with 500 lbs/acre of 10-20-20. All arecas
reaching final grade to be temporarily seeded shall be fertilized
according to Section 6.2.1. Lime shall be applied according to
Section 6.2.2 and mulched according to Section 6.2.4.
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6.2.3.2 Lawn Seed Mixture

Existing lawn areas disturbed by construction shall be reseeded
using the following mixture:

Rate Seed Minimum Specifications

Ib/1000 sq. ft. Variety 0% Purity %Total Germination

0.45 Red Fescue 98 85
(Pennlawn)

0.90 Kentucky Bluegrass 85 75

0.70 Merion Bluegrass 90 75

0.20 Annual Ryegrass* 95 85

*Use Annual Ryegrass only in mixtures seeded after August 1 and prior to May
15.

6.2.3.3 Permanent Seed Mixture

Permanent vegetation shall be established on all areas reaching
final grade or other areas not likely to be destroyed by further
construction activities. Any areas which reach final grade between
March 15 - May 15 or August 15 - October 15 shali be seeded with
the appropriate temporary seed mixture according to Section
6.2.3.1. These areas shall then be reseeded with a permanent seed
mixture, without Annual Ryegrass, during the next defined seeding
period according to this section. The actual date of permanent
seeding will require the Engineer's approval.

SPRING FALL
Variety of 3/15-5/15 8/15-10/15
Seed * = e Ibs/acre----------
Orchardgrass 30 30
(Dactylis glomerata)
Birdsfoot Trefoil (1) 15 15
(Lotus corniculatus)
Red Clover 10 10
(Trifolium pratense}
Annual Ryegrass (2) 25 25
(Lolium multiflorum)
Spring Oats 35 0
or
Winter Wheat 0 90
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(1) Herbaceous legumes must be treated with the appropriate
bacterium before seeding. On areas which are steeply sloping
(steeper than 1.7:1) or slide prone, substitute Crownvetch
(Coronilla varia) at 20 Ibs./acre for Birdsfoot Trefoil.

(2) Use Annual Ryegrass only in mixtures seeded after August 1
and before May 1.

*Use only certified “blue tag” seed. Seed-rate suggested is for
pure live seed (PLS) in Ibs/acre.

*For shaded areas add the following quantity of seed to the
standard mix:

Lawn Seed Mixture Add 4 1bs/1000f of Red Fescue.

Permanent Seed Mixture Add 3 Ibs/acrc of White Clover

Add 10 lbs/acre of Perennial Rye

Add 10 Ibs/acre of Blue Grass

Add 50 Ibs/acre Cover Grain (Wheat
or Rye)

6.2.4 Mulch Material

Mulching procedures shall take place immediately following seeding.
Mulch material shall consist of erosion matting, straw, or wood cellulose
fiber.

6.2.4.1 Straw

Straw mulch shall include baled wheat or oats straw, or baled grass
hay. Straw mulch shall be dry and reasonably free of weed, sceds,
sticks, or other foreign material. Straw mulch shall be applied at a
rate of 2 tons/acre. (No baled grass hay shall be used in vard
areas.) The straw mulch shall be anchored with 100 gallons/acre
asphalt emulsion or 750 lbs/acre wood cellulose fiber.

6.2.4.2 Wood Cellulese Fiber

Wood cellulose fiber may be used only on slopes steeper than
2H:1V at a rate of 1,500 Ibs/acre. A mulch for use with the
hydraulic application of seed, fertilizer, and lime shall consist of
wood cellulose fiber. It shall be processed in such a manner that it
will contain no growth or germination inhibiting factors and shall
be dyed green. It shall be manufactured in such a manner the (1)
after addition and agitation in slurry tanks with fertilizers, lime
seeds, and water, the fibers in the material will become uniformly
suspended to form a homogeneous slurry and (2) the material,
when hydraulically sprayed on the ground, will form a blotter-like
ground cover impregnated uniformly with seed, will allow rainfall
to percolate to the underlying soil. Wood cellulose shall only be
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6.3

used on areas that have been approved by WVDEP,

The wood cellulose fiber shall be supplied in packages having a
gross weight not to exceed 100 pounds. Weight specifications of
this material from suppliers, and for all applications, shall refer
only to air dry weight of the fiber material. Air dry weight is based
on the normal weight standard of the Technical Association of the
Pulp and Paper Industry for Wood Cellulose and is considered
equivalent to 10 percent moisture. Fach package of the cellulose
fiber shall be marked by the manufacturer to show the air dry
weight content.

6.2.5 Water

Water shall be rcasonably free of injurious and other toxic substances
harmful to plant life. The source of water is subject to the approval of the
WVDEP.

Construction Methods

6.3.1

6.3.2

6.3.3

6.3.4

6.3.5

6.3.6

6.3.7

All revegetation activities shall be conducted immediately following
completion of final grading so as to utilize the fine soil material as a
seedbed before this material is lost via subsequent rainfall.

On sites where appropriate equipment can operate the seedbed shall be
prepared by breaking up surface crusts and loosening the soil material to a
minimum of three (3) inches. Disking, harrowing, cultipacking or other
acceptable tillage operations may be used to prepare the seedbed. On sites
where appropriate equipment cannot operate, the seedbed shall be
prepared by “tracking in” with a dozer or scarifying by other approved
methods.

Scedbed preparation and seeding shall take place progressively as various
re-graded areas are brought to final grade.

All seeding operations shall be performed immediately following seedbed
preparation in such a manner that the seed is applied in the specified
quantities uniformly on the designated areas.

Seed Application shall consist of approved hydro seeding methods where
feasible. Any seed left in hydro seeder overnight shall be re-inoculated
before that seed shall be applied. Other methods of seed application may
be utilized for site-specific reasons when approved by the WVDEP.

Any area failing to establish a vegetative stand due to weather or adverse
soil conditions shall be resceded, re-limed, re-fertilized and re-mulched as
approved by the WVDEP.

The Contractor shall maintain all seeded areas until final acceptance of the
project. All areas shall be protected from any further equipment traffic
and any damaged areas shall be repaired and reseeded. Maintaining
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6.4

seeded areas shall consist of watering, refilling, re-fertilizing, re-liming,
re-seeding, and re-mulching erosion gullies and all bare areas.

6.3.8 A second and third seeding will be applied as needed, or as approved by
the WVDEP.

6.3.8.1 Second Step Seeding

The second step seeding will take place during the first defined
seeding period following the initial seeding. No payment shall
be made for second step seeding, this work is part of the
contract if completed before the final inspection or shall be
considered warranty if completed after the final inspection.
The following shall be used as a guide for second step
application.

a. For areas with less than a 50 percent stand or subject to
severe erosion, apply the complete amount of seed,
fertilizer, lime much as specified.

b. For areas with over 50 percent stand apply one half the
original fertilizer, lime and seed. If erosion is a
problem, apply one half of the original mulch specified
in Section 6.2.4.

6.3.8.2 Third Step Seeding

The third step seeding shall consist of spot applications on
areas not showing a satisfactory stand. The seeding shall take
place at the next defined seeding period following the second
step application. The quantity of material to be used shall be
determined on the same basis as the second step application in
Section 6.3.8.1.

Method of Measurement

The method of measurement for re-vegetation will be per lump sum. Payment
to include all temporary seeding, lime, fertilizer, seed and mulch for the first
seeding only. Subsequent seeding will not be measured or paid for but will be
considered incidental to initial seeding.

The Contractor shall be paid only for those areas disturbed and re-vegetated
during operations necessary for completion of the work. The quantity shall not
include areas disturbed for storage facilities and staging areas unless prior
approval was obtained from the WVDEP. No payment shall be made for any
seeding conducted after the final inspection; this work is considered warranty.
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6.5

6.6

Basis of Payment

6.5.1

6.5.2

Payment will be made at the contract per lump sum bid for these items,
which price and payment shall be full compensation for doing all the work
herein described in a workmanlike and acceptable manner; including the
furnishing of all labor, materials, tools, equipment, supplies and
incidentals as necessary to complete the work. Payment for seeding
includes all seeding (i.e. — temporary, first and second seeding). No
additional payment will be made for second or third seeding. -

Temporary seeding will be incidental to the seeding item and no scparate
measurement or payment will be made for temporary seeding. There will
be no separate payment for maintaining seeded areas. No payment will be
made for seeding after the final inspection. All work performed after the
final inspection will be done under warranty.

Pay Items

[tem 6.0 “Revegetation”. per lump sum.
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7.1

7.2

7.3

7.0 DRAINAGE STRUCTURES

Description

This work shall consist of furnishing all labor, equipment and materials necessary
to construct the drainage structures shown on the drawings. Drainage structures
shown include 18” HDPE Conveyance Pipe, 18” HDPE Road Culvert Type “G”
Drop Inlet and Type “A” Manhole that are required for the project work.

Materials

7.2.1

7.2.2

7.2.3

HDPE Pipes: The 18-inch conveyance pipe and the 18-inch culvert pipe,
the 18-inch shall consist of corrugated high density polyethylene pipe,
such as ADS’s Hi-Q pipe, or approved equal.

Pre-manufactured drainage structures required for this Project include
Type “A” Manholes and Type “G” Drop Inlets.

7.2.2.1 A type “A” Manhole shall be installed at each of the locations
shown on the Plans or as directed by the engineer. The manhole
requires Neenah lid number 1915-S1, or approved equal.

7.2.2.2 A Type “G” Drop Inlet shall be installed at cach of the locations
shown on the Plans or as directed by the engineer. The Type “G”
Drop Inlet shall have a Type I grate installed at grade.

Backfill for the pipes extending beneath the paved roads shall be
Controlled Low Strength Material (Flowable Fill) in accordance with
Section 219 of the WVDOT Standard Specifications for Roads and
Bridges, Adopted 2010. The Controlled Low Strength Material
composition and mixture shall also comply with Section 219 of the
WVDOT Specifications. The Controlled Low Strength Material shall
have a minimum 28 day compressive strength of 500 psi..

Construction Methods

7.3.1

The 18-inch HDPE Pipe Conveyance Pipe, 18-Inch HDPE Pipe Road
culverts shall be installed at the location shown on the plans. The trench
for the pipe shall be excavated in accordance with the detail provided in
the plans. Pipe bedding shall conform to the Plan Detail. Fine aggregate
shall be placed in the bottom of the trench to the dimensions indicated by
the details for leveling purposes. Compaction tests shall be run along the
pipe installation to insure a 95% compaction on the backfill of the pipe.
Compaction tests shall be taken twice per day during pipe backfill.

7.3.2 The pre-manufactured Type “A” Manholes and Type “G™ Drop Inlets and

the Concrete Junction Boxes shall be installed at the locations shown on
the Plans.

7.3.2.1 Pre-manufactured drainage structures shall be placed on a level,
prepared and compacted subgrade as directed and approved by
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the Engineer. Pre-manufactured structures shall have lifting
hooks that will be out of sight after placement and sufficient
reinforcement to resist handling stresses.

7.3.2.2 Pipe sections shall extend through the inside of the structure wall
sufficiently to allow for proper grouting on the inside of the
structure and extend outside of the structure to sufficiently allow
for proper connection with the next pipe joint. Masonry shall fit
neatly and tight around the pipe both on the inside and outside.
The backfill of the structure will not be permitted until the grout
has been applied to both the inside and outside an allowed
sufficient time to cure. The flow line of the outlet pipe section
shall match the bottom elevation of the inlet or manhole. Inlet
pipes shall be higher from the structure bottom and as shown on
the Plans. Sufficient mortar shall be placed in the Inlet bottom of
the manhole to create a smooth flow line from the inlet pipes to
the outlet pipes. The mortar shall be Type II sulfate resistant non
shrink Portland cement meeting the requirements of ASTM
C150.

7.3.2.3 Backfilling around pre-manufactured drainage structures shall be
select, suitable on site material resulting from excavation
operations unless otherwise shown on the plans and details and
as directed and approved by the Engineer. Care shall be taken
not to displace or disturb the drainage structure from the intended
installation site or elevation. Backfilling shall be brought up
uniformly around the structure to avoid distortional stress. If in
the opinion of the Engineer backfilling operations have caused
damage or displaced the drainage structure, the Contractor shall
remove the drainage structure, re-prepare the subgrade, and reset
the structure and complete backfilling operations to the
satisfaction of the Engineer and at no cost to the State. The pre-
manufactured drainage structures shall be set flush with the
surrounding
surfaces as shown on the Plans.

7.3.3 Piczometer Abandonment: Temporary piezometers which have been
installed for Contractor use, must be removed and abandoned by a person
who has been certified by the State of West Virginia in accordance with
47CSRS59 “Monitoring Well Regulations”. This certification is necessary
for any person to operate in the State of West Virginia and includes
construction, installation, alteration and/or abandonment of any
monitoring wells and select boreholes. This removal will be incidental to
the underdrain system.

7.3.4 Pipe backfill for HDPE culverts extending beneath the paved roads shall be
Controlled Low Strength Material according to Specification 7.2.3. The
Controlled Low Strength Material backfill shall extend 5.0 feet, minimum,
upstream and downstream from existing edge of pavements. Because of
the slope on the road crossing culvert at 12%, forming of the flowable fill
will be required. This will allow the flowable fill to be placed in stages to
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7.4

7.5

ensure that the fill material does not all migrate to the lower end of the
road culvert installation.

For every ten (10) cubic yards of Controlled Low Strength Material placed
to backfill Pipe, a set of cylinders (4 Cylinders) shall be prepared for
unconfined compression testing according to AASHTO T-22 and
determination of the flow mixture shall be made. At a minimum, one flow
mixture and sample will be prepared for Controlled Low Strength Material
placed on each side of the pipe for material placed. The samples shall be
field cured in accordance with AASHTO T-23 and shall meet or exceed a
28 day break of 500 psi as shown on the plans.

Drop height of the Controlled Low Strength Material shall be limited to
the minimum necessary by using chutes or other devices. The Controlled
Low Strength Material shall be placed equally along both sides of the pipe
to avoid pipe displacement. Prior to placement of successive lifts, the
Controlled Low Strength Material shall be allowed to cure until self-
supporting.

Method of Measurement

7.4.1

The method of measurement for the 18-inch HDPE Conveyance Pipe and
Road Culvert shall be on a lineal foot basis measured in place. The unit
price shall include excavation, purchase and placement of the pipe and all
equipment and labor necessary for the installation

7.4.2 The method of measurement for pre-manufactured drainage structures shall

7.4.3

be per each purchased, installed, and approved by the engineer. The unit
prices for the Type “A” Manholes and the Type “G” Drop Inlet shall
include the cost for the manhole cover and frame and the drop inlet grate.

The method of measurement for 500 psi flowable fill shall be per cubic
yard purchased, installed, and approved by the engineer.

Basis of Payment

4.5.1

4.5.2

7.5.3

The unit price for “18 HDPE Culvert Pipe” shall include the cost of trench
excavation, including waste disposal, and all other items necessary for
construction.

The unit price for “18 HDPE Conveyance Pipe” shall include the cost of
trench excavation and backfilling, including waste disposal, furnishing and
placement of select aggregate bedding, HDPE pipe and all other items
necessary for construction.

The unit price for the “Type “A” Manhole™ shall include the base stone to

level the unit, the manhole unit and lid and all the material and equipment
necessary to complete the installation.
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7.54 The unit price for the “Type “G” Inlet” shall include the base stone to
level the unit, the drop inlet and grate and all the material and equipment
necessary to complete the installation.

7.5.5 The unit price for the 500 psi Flowable Fill Encasement shall include

forming material, flowable fill, and any other material or equipment need
to complete the installation.

7.6 Pay Items
Item 7.1, “18” HDPE Conveyance Pipe”, per lineal foot.

Item 7.2, “18” HDPE Culvert Pipe”, per lineal foot.
Item 7.3, “Type “A” Manhole”, per each.
Item 7.4, “Type “G” Drop Inlet”, per each.

Item 7.5, “500 PSI Flowable Fill Pipe Encasement”, Per cubic yard.
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10.1

10.2

10.3

10.4

10.0 UTILITIES

Description

This work shall consist of all necessary measures to relocate, maintain and protect
all utilities within the limits of work specified herein and on the construction
drawings.

The contractor shall notify the utility in writing at least fifteen (15) but preferably
thirty (30) days prior to the time work within the area will be done.

The Contractor shall be responsible for making all necessary arrangements and/or
performing all necessary work to the satisfaction of the affected utility company
and/or the West Virginia Department of Highways in connection with any
disturbances within their right-of-way or services.

The Contractor shall be solely responsible for locating all utilities within the
limits of work. All damage made to existing utilities by the Contractor shall be
the sole responsibility of the Contractor. In the event damage does occur, the
Contractor shall notify the affected utility and the WVDEP immediately and make
or have made all necessary repairs and bear the expenses thereof and resulting
damage caused thereby.

The Contractor shall obtain right-of-entry and/or any necessary permits for repairs
or relocation.

Utility Companies Contacts
Miss Utility of West Virginia 1-800-245-4848

Materials

All materials used for utility related disturbance shall be in accordance with these
specifications or as indicated by the affected utility.

Construction Methods

All work shall be in accordance with these specifications or in accordance with
those methods as indicated by the affected utility.

Method of Measurement

The Contractor will not bid on utility work but will be reimbursed the actual
approved invoice cost. The Contractor shall submit an estimate for utility
relocation to the WVDEP for approval. Only utilities affected by the proposed
reclamation will be reimbursed.

A design location request was performed on ticket number 1428075030.
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11.1

11.0 UNDERDRAIN

Description

This work shall consist of constructing subsurface drains at the locations and to the
dimensions shown on the plans or as directed by the Engineer to control
groundwater within the construction limits.

11.2 Materials

11.2.1

The stone shall consist of sound, durable 3” to 6” non-calcareous sandstone. The
stone shall consist of particles of clean, hard, tough, durable rock, free from
adherent coating. Stone shall have a maximum weighted loss of twelve percent
when subjected to five (5) cycles of the Sodium Sulfate Soundness Test — ASTM
C88 (ASTM (C88-99a Standard Test Method for Soundness of Aggregates by Use
of Sodium Sulfate or Magnesium Sulfate), as modified by the American
Association of State Highway and Transportation Officials (AASHTO) T-104. A
laboratory certification of soundness and acidity shall be submitted to the
WVDEP prior to delivery. There will be a 40 Mil PVC liner placed on the
downstream side of the underdrain. This liner will surround the underdrain on
three sides. I will wrap the bottom, downstrecam side and the top of the
underdrain. The side of the underdrain facing the mine workings will be
underdrain stone exposed to the coal seam side.

The section of underdrain that is placed across Glen Avenue will require the road
surface to be saw cut prior to excavation for the underdrain. The underdrain will
require the same 40 Mil PVC liner as the section above the playground. The
stone will be the same sound, durable 3™ to 6 non-calcareous sandstone that is
used on the section above the playground. The stone shall consist of particles of
clean, hard, tough, durable rock, free from adherent coating. The stone will be
filled to within 6-inches of the road surface and the remaining 6-inches will be
covered with 3000 psi concrete. The concrete will be placed in the roadway as
shown on the plan detail.

11.2.2 Filter Fabric

Filter Fabric shall be mecet the standards in the following table or equal
as approved by the engineer.

Weight - Tywical ASTM D-5261 NA MA
Tensile Strength ASTM D-4632 120 lbs 500N
Elongation @ Break ASTM D-4632 0% 50%
CBR Puncture ASTM D-6241 310 lbs 1,380 N
Trapezoidal Tear ASTM D-4533 50 Ibs 200N
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Apparent Opening Size ASTM D-4751 70 US Sieve 212 mm

Permittivity ASTM D-4421 1.7 Sec-1 1 7 Sec-1
Water Flow Rate ASTM D-4491 135 g/min/sf 5,550 I/min/sm
Uv Resistance @ 500 Hours ASTM D-41%5 70% 70%

11.3

114

11.2.3 Pipe shall consist of perforated 12-inch diameter PVC SDR 35 grade

11.2.4

within the underdrain.

Forty (40) mil PVC Liner shall meet or exceed the requirements of
ASTM D-7176 Standard Specification for PVC geomembranes used in
buried applications

Construction Methods

11.3.1

11.3.2

11.3.3

11.3.4

11.3.5

114.1

The underdrains shall be constructed at the locations and to the lines,
grades, and cross-section as directed by the Engineer based on the field
conditions encountered.

Trench width for the underdrain shall be not less than FOUR (4) feet,
measured at the bottom of the trench for the underdrain. Trenching will
involve excavation of in-place material including soil and rock. The 40
mil liner shall be placed on the downstream side of the underdrain and
shall be applied to the top, bottom and downstream side. The upper side
of the underdrain next to the mine drainage will be left open with nothing
covering the stone. The stone for the underdrain will be filled to a depth
of fourteen (14) feet. This will allow a minimum of two (2) foot soil
cover over the completed underdrain.

Trench exceeding 5 feet in depth shall be supported in compliance with
the OSHA requirements. Trench bottom shall be cleared of any loose
debris and any standing water.

A Dewatering Plan shall be submitted and approved by the engineer prior
to any work taking place. The Contractor shall install and operate a water
treatment system utilizing soda ash briquettes in a manner approved by the
engineer to maintain a pH between 6.0 and 9.0 in all water above base
flow while dewatering mine. Anytime a mine is being dewatered a call
must be made to the spill hotline at 1-800-642-3074 to advise of the work
being performed. Contractor must get either a confirmation number or a
name of the person taking the call.

Soda Ash Briquettes shall be measured per 50# bag used.

Basis of Payment

The unit price for the “4” x 14’ Underdrain” shall include the excavation
of the trench, the pipe, stone, 40 mil PVC Liner and filter fabric (if
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11.5

needed) required to install the underdrain and all the material and
equipment necessary to complete the installation.

11.4.2 The unit price for the “Underdrain Conveyance Pipe™ shall include the
excavation of the trench, the pipe and all the material and equipment
necessary to complete the installation.

11.4.3 The unit price for Soda Ash Briquettes shall be per 50# bag used.

Pay Items

Item 11.1, “4* x 14’ Underdrain (12” PVC SDR 35)”, per linear foot.

Item 11.2, “Underdrain Conveyance Pipe (127 PVC SDR 35)”, per linear foot.

Item 11.3, “Soda Ash Briquettes (50 LB. Bag)”, per each
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13.1

13.2

13.3

134

13.0 TRAFFIC CONTROL

Description

This work shall consist of all necessary measures to maintain and to protect
traffic; to protect the work in progress; to protect adjacent property from excess
dust resulting from the construction area, and to maintain traffic through, around,
or adjacent to the construction area, in accordance with these specifications or as
directed by WVDEP.

Materials

All materials used for traffic control shall be in accordance with the current WV
Division of Highways Manual “Traffic Control for Streets and Highway
Construction and Maintenance Operations.”

Construction Methods

Control and protection of traffic through work areas shall comply with the current
WYV Division of Highways Manual “Traffic Control for Streets and Highway
Construction and Maintenance Operations”. All traffic plans must be
coordinated through the WVDOH.

The Contractor shall be responsible for developing a traffic control plan that
complies with the WVDOH requirements. A copy of the traffic control
operational plan and WVDOH’s approval of said plan shall be submitted to the
WVDEP Representative for approval prior to its implementation. Access to
residences shall be maintained during construction. The Contractor shall give the
WVDOH seven (7) working days notice prior to the beginning of work so the
public can be made aware of forthcoming construction activities.

Method of Measurement

The method of measurement for determining the quantity of work done as
described above for Traffic Control work will not be a separate pay item, but will
be considered incidental to all other work associated with the construction of this
Project as described in these Specifications, and as shown as on the Plans.

Permit fees and other miscellaneous associated costs associated with and required
for any Traffic Control work shall also be considered incidental to all other work
associated with the construction of this Project as described in these
Specifications, and as shown on the Plans. No separate pay item exists for Traffic
Control work.
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Project Name:

Glen Avenue Mine Drainage

BORING NO.

Y E . .
;ﬁ £ ;E Harrison County, West Virginia
™ - Environmental & Gestechnical ,
E;:;;;Dez:it:;;aluﬁo;i e Project Number: W14033 B-1
Location: Offset:
o0 ¢ 8 2
% § 8 Surface El.: a8 S % % PL{%) NM(%) LL(%)
N . g =e = = = i
£lefs Split Spoon X Shelby Tube § § o | 8
o ] [ =4
2 § E |0 RockCore  [B] BagSample 2 gz | B S
/3] o w PT bp
MATERIAL DESCRIPTION 10 20 10 40
5 TOPSOIL 0.5
B % L ~
/ Brown SANDY CLAY, moist
7 2.0
B COAL B 4
5 - very soft (5.0 to 10.0 ft.) (possible void)
- 10 - wet from 10.0 ft.
B 11.0 L |
| HARD COAL PAVEMENT, wet | |
- auger refusal @ 13.0 ft. 13.0 | i

BASIC NGE LOG W14033 LOGS.GPJ NGELOG.GDT 6/27/14

b Bottom of Test Boring @ 13.0 ft. L |
i %Dompletion Depth: 13.0 ft. Remarks: Groudwater was first noted ata depth of 10.0 ft. during drilling and 3.5 ft. upon

Date Boring Started: o25/14 boring completion.

Date Boring Completed: 6/25/14

Engineer/Geologist: MDF

Dritler: NGE Depth to Water @ 24 hrs.: —
NGE, LLC The stratification lines represent approximate strata boundaries. -

’ In situations, the transitio% may be gradual. F'gure 1




Project Name:

Glen Avenue Mine Drainage

BORING NO.

- w/ few coal fragments from 10.0 ft.

12.5
HARD COAL PAVEMENT, wet
- hard to auger from 12.5 ft.
N\ -auger refusal @ 15.0 ft. /M

Bottom of Test Boring @ 15.0 ft.

- %ﬁ %E Harrison County, West Virginia
e el oy oject Number:  W14033 B-2
Location: Offset:
® .o B 2
_‘g é 8 Surface El.: -2 5 _E; % PL‘(%) Nhﬁ{%) LL{%)
<~ 151 2|3 splitspoon [X] Shelby Tube 5lg| 25 (o] 7 '
8| 5| €| 0 RockCore  [B] BagSample & 23 | = ® 55T bor
o @ ® P
) MATERIAL DESCRIPTION 10 20 30 40
¥k TOPSOIL '
2 B
/ Brown SANDY CLAY with rock fragments, |
% moist - -
é

BASIC NGE LOG W14033 LOGS.GPJ NGELOG.GDT 6/27/14

%,%m pletion Depth: 15.0 ft. Remarks: Groudwater was first noted at a depth of 12.5 ft. during drilling and 5.0 ft. upon
Date Boring Started: 6/25/14 boring completion.

Date Boring Completed: 6/25/14

Engineer/Geologist: MDF

Driller: NGE Depth to Water @ 24 hrs.: —

NGE, LLC

In situations, the transition may be gradual.

The stratification lines represent approximate strata boundaries.

Figure 2




BASIC NGE LOG W14033 LOGS.GPJ NGELOG.GDT 6/27/14

Project Name: Glen Avenue Mine Drainage BORING NO.

Date Boring Started: 6/25/14

Date Boring Completed: 6/25/14

;ﬁ,é @E Harrison County, West Virginia
77 TEnvireamental 2 Geatechnical " - B_3
Engineering Solutions Pl’OjeCt Number: W14033
Location: Offset:
%] o
- é § Surface El.;  --- ) £ _USJ i; PL{%) NM(%) LL(%)
= o) } o |

2152 B splitspoon X Shelby Tube £lg| Es |©

= =3 o] Q 174 = =4

g c% € | ILH RockCore  [B] BagSample 2 ;‘,‘_C’_g b

) o 73] ® SPT bpf
MATERIAL DESCRIPTION 10 20 30 40
BLAR TOPSOIL 0.5
.l , : |
% Brown SANDY CLAY, moist
=8 Z - w/ few rock fragments from 5.0 ft.
] / 14.0 i i
HARD COAL PAVEMENT, wet 14.5

~ 154 - auger refusal @ 14.5 ft. f
" Bottom of Test Boring @ 14.5 ft. B 1
T Piezometer w/ 10.0 ft. screen set @ 14.5 ft. B 7]
-~ 20 o
- 25 -
- — — ]
i &m pletion Depth: 14.5 ft. Remarks: Groudwater was first noted at a depth of 14.0 ft. during drflling and 5.0 ft. upon

boring compleation.

Engineer/Geologist: MDF
Driller; NGE _ Depth to Water @ 24 hrs,: —
NGE, LLC The stratification lines represent approximate strata boundaries. Figure 3

in situations, the fransition may be gradual.




Glen Avenue Drainage

DEP17128
Contractor's Bid Sheet

Company Name:

Address:_

The DEP reserves the right to request additional information and
supporting documentation regarding unit prices when the unit price
appears to be unreasonable.

ITEM

NO. Qty | Unit DESCRIPTION UNIT PRICE AMOUNT
1.0 1] LS | Mobilization and Demobilization (Limited to 10% of Total Bid) LS $
2.0 1| LS | Construction Layout (Limited to 5% of Total Bid) LS $
3.0 1| LS [ Quality Control (Limited to 3% of Total Bid) LS $
4.1 1] LS | Site Preparation (Limited to 10% of Total Bid) LS $
4.2 50| TN | Access Road Stone $ $
5.1 250 LF | Silt Fence Sediment Control $ $
5.2 125} LF | Straw Wattle Erosion Control $ $
5.3 1| EA | Rock Check Dam $ $
6.0 1] LS | Revegetation LS b
7.1 2] EA | Type "A" Manhole 3 5
7.2 1| EA | Type "G" Drop Inlet $ $
7.3 46| LF 18" HDPE Culvert Pipe $ 3
7.4 194] LF | 18" HDPE Conveyance Pipe $ $
7.5 34] CY | 500 psi Flowable Fill Pipe Encasement $ 8
11.1 140] LF 4 'x 14' Underdrain (12" PVC SDR-35) W/40 Mil PVC Liner $ 3
112 10] 1LF | Underdrain Conveyance Pipe (12" PVC SDR-35) $ $
11.3 5] EA | Soda Ash Briquettes (50 LB Bags) b 3
e TOTAL $
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