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ARTICLE I - DEFINITIONS

"Bidder" refers to the person, firm, or company offering to furnish the work called
for by the specifications herein.

""Chief" shall mean the Chief of the West Virginia Department of Environmental
Protection's, Office of Abandoned Mine Lands & Reclamation.

"Construction Administrator"” refers to the head of the Construction Group of the
Office of Abandoned Mine Lands & Reclamation of the West Virginia Department of
Environmental Protection.

"Construction Supervisor" refers to the regional supervisor of the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands &
Reclamation Construction Inspectors.

"Contract" refers to a purchase order placed by the West Virginia Department of
Administration on behalf of the Department of Environmental Protection and accepted by
the Contractor together with these specifications and all other documents incorporated
therein by reference.

"Contract Documents" consist of all of the articles, sections, and attachments to

the contract, including Information for Bidders, General Conditions, General
Requirements, Special Conditions, drawings, specifications, all addenda issued prior to
execution of the contract, and change orders and other written modifications issued after
execution of the contract and executed by both parties to the contract.

""Contractor" refers to the person, firm or company contracting with the West
Virginia Department of Environmental Protection to furnish the work called for in the
contract.

"Director"” refers to the Director of the West Virginia Department of Environmental
Protection.

"DEP" means the West Virginia Department of Environmental Protection.

"Engineer" shall mean the representative of the Office of Abandoned Mine Lands
& Reclamation's Engineering Section or the Architect/Engineering consulting firm,
whichever designed the project.

"Inspector' shall refer to DEP's Inspector, who monitors all construction operations
at the project site.

""Project" shall mean the Abandened Mine Lands Project described and referred to
by the specifications herein.

"'Sub-contractor' refers to the person, firm or company contracting directly with the
Contractor and not with DEP to furnish the Contractor with any portion of the work called
for by the contract.



ARTICLE I - DEFINITIONS

14.0 "Work" shall be understood to mean and include any and all of the labor,

supervision, services, materials, machinery, equipment, tools, supplies and facilities called
for by and required to complete the contract,



ARTICLE II - BIDDING INFORMATION

*Section has been deleted from specifications.



OMB #1029-0119
Expiration Date: 1/31/16

AML CONTRACTOR INFORMATION FORM

You must complete this form for your AML contracting officer to request an eligibility evaluation
from the Office of Surface Mining to determine if you are eligible to receive an AML contract. This
requirement applies to contractors and their sub-contractors and is found under OSM’s
regulations at 30 CFR 874.16. When possible, please type your information onto this form to
reduce errors on our end. NOTE: Signature and date this form is signed must be recent (within
the last month) to be considered for a current bid

Part A: General Information

Business Name: Tax Payer ID No.:
Address:

City: State: Zip Code: Phone:
Fax No.: E-mail address:

Part B: Legal Structure

{ ) Corporation ( ) Sole Proprietorship { ) Partnership { JLLC
{ ) Other (please specify)

Part C: Certifying and updating information in the Applicant/Violator System (AVS). Select only
one of the following options, follow the instructions for that option, and sign below.

1, , have the express authority to certify that:
(print name)

1. Information on the attached Entity Organizational Family Tree (OFT) from AVS is accurate,
complete, and up-to-date. If you select this option, you must attach an Entity OFT from AVS
to this form. Sign and date below and do not complete Part D.

2. Part of the information on the attached Entity OFT from AVS is missing or incorrect and must
be updated. If you select this option, you must attach an Entity OFT from AVS to this form.
Use Part D to provide the missing or corrected information. Sign and date below and complete
Part D.

3. Our business currently is not listed in AVS. If you select this option, you must provide all
information required in Part D. Sign and date below and complete Part D.

Date Signature Title
IMPORTANT! In order to certify in Part C to the accuracy of existing information in AVS, you
must obtain a copy of your business’ Entity OFT. To obtain an Entity OFT, contact the AVS
Office, toll-free, at 800-643-9748 or from the AVS website at https:/avss.osmre.gov.



Part D.

Contractor’s Business Name:

If the current Entity OFT information for your business is incomplete or incorrect in AVS, or if there is
no information in AVS for your business, you must provide ail of the following information as it applies
to your business. Please make as many copies of this page as you require.

» Every officer (President, Vice President, Secretary, Treasurer, etc.);
e  All Directors;
» All persons performing a function similar to a Director;
e Every person or business that owns 10% or more of the voting stock in your business;
s Every partner, if your business is a partnership;
» Every member and manager, if your business is a limited liability company; and
® Any other person(s) who has the ability to determine the manner in which the AML reclamation
project is being conducted.
Name Position/Title
Address Telephone #
% of Ownership
Begin Date: Ending Date:
Name Position/Title
Address Telephone #
% of Ownership
Begin Date: Ending Date:
Name Position/Title
Address Telephone #
_— % of Ownership
Begin Date: Ending Date:
Name Position/Title
Address Telephone #
. % of Ownership
Begin Date: Ending Date:

PAPERWORK REDUCTION STATEMENT

The Paperwork Reduction Act of 1995 (44 U.S.C. 3501) requires us to inform you that: Federal Agencies
may not conduct or sponsor, and a person is not required to respond to, a collection of information unless
it displays a currently valid OMB control number. This information is necessary for all successful
bidders prior to the distribution of AML funds, and is required to obtain a benefit.

Public reporting burden for this form is estimated to range from 15 minutes to 1 hour, with an average of
22 minutes per response, including time for reviewing instructions, gathering and maintaining data, and
completing and reviewing the form. You may direct comments regarding the burden estimate or any
other aspect of this form to the Information Collection Clearance Officer, Office of Surface Mining
Reclamation and Enforcement, Room 202 SIB, Constitution Ave., NW, Washington, D.C. 20240.



ARTICLE III - GENERAL CONDITIONS



ARTICLE II - GENERAL CONDITIONS

Sections Included:
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Enumeration of Contract Documents
Correlation of Documents

Examination of Premises

Materials & Workmanship

Guarantee & Maintenance

Supervision & Construction Procedures
Permits, Laws, Regulations, & Rights of Entry
Safety Requirements

Protection of Persons & Property

Insurance & Worker's Compensation

Labor Laws, Ordinances, Wages & Other Conditions
Subcontractors

Time

Payments & Completion

Surety Bonds

Changes in the Work

Uncovering & Correction of Work
Assignment of Contract
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ARTICLE IIT - GENERAL CONDITIONS

ENUMERATION OF CONTRACT DOCUMENTS

1.1

1.2

13

Drawings

Construction drawings (14 sheets) for the reclamation of the project as prepared by
for the West Virginia Department of Environmental Protection, Office of
Abandoned Mine Lands and Reclamation, 601 57th Street, SE, Charleston, West
Virginia 25304-2345, Telephone (304) 926-0485.

Specifications

See Index
Addenda
No. Date
No. Date
No. Date
No. Date

CORRELATION OF DOCUMENTS

2.1

2.2

23

24

The intent of the contract documents is to include all labor, materials,
equipment, operations and transportation necessary for the proper execution and
completion of the work. The contract documents are complementary and what is
required by one is required by all.

The Contractor shall carefully study and compare the contract documents and

shall at once report to DEP any error, inconsistency or omission it may discover-.
Contractor shall not proceed with the work affected by such error, inconsistency, or
omission until resolved to the satisfaction of itself and DEP.

The drawings and specifications are correlative and shall be accepted and used

as a whole and not separately. Should any item be omitted from the drawings and
be included in the specifications, and be required to complete the work under the
contract, it shall be executed as if shown on both and contained in both; except that
it is not intended that items or work not applicable or required be provided unless it
is consistent therewith and reasonably inferable therefrom as being necessary to
produce the intended results.

In case of disagreement or conflict between drawings and specifications, or
inconsistencies, errors, or if omissions be discovered in the drawings and
specifications, or if in any part the meaning of either or both shall be considered
obscure or uncertain, the Director or his/her authorized

-1-
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ARTICLE III - GENERAL CONDITIONS

representative shall be immediately notified thereof. No work so affected by such
circumstances shall proceed until the Director or his/her authorized representative
renders a decision and/or interpretation thereon. Large scale drawing details shall
take precedence over drawings of lesser scale. Words and abbreviations which have
well known technical or trade meanings are used in the contract documents in
accordance with such recognized meanings.

EXAMINATION OF PREMISES

31

3.2

Before submitting proposals for the work, each bidder will be held to have
examined the premises and satisfied itself as to the existing conditions under which
it will be obliged to operate, or that will in any manner affect the work under the
contract. Bidders shall have become familiar with the drawings and specifications
and have compared them with existent conditions.

By executing the contract, Contractor represents that it has visited the site,
familiarized itself with the local conditions under which the work is to be
performed, and correlated its observations with the contract documents. No
allowance will subsequently be made by reason of neglect or error on the part of the
Contractor for failing to inform itself of the requirements and conditions contained
herein.

MATERIALS & WORKMANSHIP

4.1

4.2

4.3

All installed materials and equipment shall be new, and all materials,

equipment, and workmanship shall be of kind and type specified, and in all cases, be
of good quality. Contractor shall, if required, furnish satisfactory evidence as to
kind and quality of its materials, equipment and workmanship.

The Contractor shall provide and pay for all labor, materials, equipment
operations, tools, construction equipment, and machinery, transportation, water,
heat, utilities, and other facilities and services necessary for the proper execution
and completion of the work. The Contractor at all times shall supply sufficient
skilled and other labor necessary to adequately fulfill the requirements of the
drawings and specifications, and provide for expeditious and practicable execution
of the work to its completion.

The installation or application of all devices and materials shall be in
accordance with the manufacturer's installation application data, shop drawings
and instructions, unless otherwise provided herein.

GUARANTEE & MAINTENANCE

5.1

The materials and workmanship affected by the Contractor are subject to
the guarantee established by custom of the respective trades. In the absence
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ARTICLE II - GENERAL CONDITIONS

of a trade guarantee custom or a special guarantee provision, the work, both as to
the materials and workmanship, shall upon acceptance of final payment by the
Contractor be considered guaranteed by the Contractor for one (1) year from the
date of the acceptance of the work. Neither the final acceptance nor the final
payment shall relieve the Contractor of respensibility for negligence or faulty
materials, and for defects appearing within the guarantee period shall be remedied
at the expense of the Contractor upon written notice.

During the one-year guarantee period, the Contractor will maintain the project

to the conditions existing at the date of the acceptance of the work. Any failures due
to the negligence or workmanship of the Contractor in any of the work which
develop during the guarantee period shall be corrected by the Contractor at its
expense.

The one-year guarantee period shall not be construed as being an extension of
the performance time allotted for work under the contract.

Guarantees concerning revegetation may be further defined in the technical
specifications contained herein.

SUPERVISION & CONSTRUCTION PROCEDURES

6.1

6.2

6.3

The Contractor shall supervise and direct the work, using its best skill and
attention. It shall be responsible for all construction means, methods, techniques,
and procedures, coordinating all portions of the work, and for cooperating with
appropriate DEP personnel and with other contractors in every way possible.

The Contractor shall be responsible to DEP for the acts and omissions of its
employees, its subcontractors and their agents or employees, and other persons
performing any of the work under a contract with the Contractor.

The Contractor will be supplied with five (5) copies of the plans and
specifications. It shall have available on the work site at all times one (1) copy of
said plans and specifications. Additional copies of plans and specifications may be
obtained by the Contractor for the cost of reproduction.

PERMITS, LAWS, REGULATIONS, & RIGHTS OF ENTRY

71

As indicated in Section 13 of the Special Provisions, the WVDEP-AML has obtained
a Construction Storm Water General Permit for this project from WVDEP Division
of Water and Waste Management (WYDEP DWWM). The registration for this
reclamation project will be modified to include the Contractor as Co-Applicant #1,
with the WYVDEP-AML being Co-Applicant #2. As such, the Contractor shall
assume responsibility for compliance with the terms and conditions of the permit
and any future correspondence such as registration renewal invoices, inspection
reports, and notices of violation shall be forwarded to the Contractor. Upon award
of the contract, the Contractor shall complete a Co-Applicant #1 signature page and
submit the completed form to WVDEP-AML prior to scheduling aPre-Construction
Conference.

Upon receipt of the completed form, WVDEP-AML will request the WVDEP
DWWM to modify the existing NPDES registration for this project to make the
Contractor the Co-Applicant #1 to the permit.

3-
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ARTICLE IIT - GENERAL CONDITIONS

The WVDEP DWWM will notify the Contractor and WVDEP-AML when the
successful transfer of registration under WV/NPDES Storm Water Construction
General Permit (No.WV(115924) is completed. A Notice to Proceed will not be
issued until the successful transfer of registration has been completed. Once the
transfer has been completed, the Contractor shall be responsible for any and all
fees, violations and fines assessed against the project that are a result of the
Contractor’s negligence, carelessness, or failure to install permanent controls as
part of the work as scheduled.

The Contractor shall apply for a Notice of Termination (NOT) from WVDEP
DWWM via the Construction Storm Water website
http://www.dep.wv.gov/Programs/stormwater/csw/Documents/Construction upon
completion of construction activities at the site. The NOT shall be issued by
WVDEP DWWM upon completion of the project. The Contractor will continue to
be bound by the terms and conditions of the permit until the NOT has been
approved by WVDEP DWWM. Once the project is complete, the Contractor will
still bear responsibility for the NPDES registration until a NOT is received from the
WVDEP DWWM,

The Contractor shall comply with all laws, ordinances, rules, orders and
regulations relating to the performance of the work, the protection of adjacent
property, the maintaining of passageways, guard fences, or other protective
facilities.

All applicable Federal and State laws and regulations, municipal ordinances,
and the rules and regulations of all public authorities having jurisdiction over
construction of the project shall apply to the contract throughout, and are
incorporated herein by reference.

DEP shall be responsible for obtaining all construction rights of entry for the
project unless otherwise provided for in the Construction Specifications.

The Contractor agrees to indemnify and hold harmless the DEP from all liability
and/or damages resulting from the Contractor’s use of property for which the
Contractor was to obtain rights of entry for borrow, disposal, access or other
purposes. Said indemnification shall include, but is not limited to, liability and
damages resulting from the Contractor’s failure to obtain any or not all the right of
entry; failure to utilize appropriate language in the right of entry agreements; or
failure to obtain the permission and signatures of all persons or entities holding a
legal interest in the subject property(ies) covered by the rights of entry.

All right of entry agreements the Contractor obtains for borrow, disposal, access or
other purposes for this project shall include a provision requiring the property
owner to indemnify and hold harmless the DEP for the Contractor’s actions and
any injury or damages whatsoever resulting from the Contractor’s use of the

property.
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Co-Applicant #1 Signature Page

Co-Applicant#1:

New and/or Modification of NPDES Storm Water of Construction Project
Name:

BY COMPLETING AND SUBMITTING THIS APPLICATION, | HAVE REVIEWED AND UNDERSTAND AND AGREE TO THE
TERRAS AND CONDITIONS OF THE GENERAL PERMIT ISSUED GN DECEMBER 05, 2012. 1 UNDERSTAND THAT
PROVISIONS OF THE PERMIT ARE ENFORCEABLE BY LAW, VIOLATION OF ANY TERM AND CONDITION OF THE
GENERAL PERMIT AND /OR OTHER APPLICABLE LAW OR REGULATIONS CAN LEAD TO ENFORCEMENT ACTION.

| CERTIFY LINDER PENALTY OF LAW THAT | HAVE PERSONALLY EXAMINED AND AM FAMILIAR WITH THE
INFORMATION SUBMITTED ON THIS FORM AND ALL ATTACHMENTS AND THAT, BASED ON MY INQUIRING OF
THOSE INDIVIDUALS IMMEDIATELY RESPONSIBLE FOR OBTAINING THE INFORMATION. THE INFORMATION
SUBMITTED IS, TO THE BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE, AND COMPLETE. | AM AWARE
THAT THERE ARE SIGNIFICANT PENALTIES FOR SUSMITTING FALSE INFORMATION, INCLUDING THE POSSIBILITY OF
FINE AND IMPRISONMENT.

(CO- APPLICANT #1 SIGNATURE) DATE

P:int Name:

Print Title:

Address:

City: State: Zip:

Telephone Number: { ) -

Email:

FEIN:
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ARTICLE Il - GENERAL CONDITIONS

SAFETY REQUIREMENTS

8.1

8.2

9.1

9.2

Particular attention is directed to the ""West Virginia Safety Code for Building
Construction" as published by the West Virginia Department of Labor.
Observance of and compliance with said laws, regulations and codes shall be solely
with and without qualification the responsibility of the Contractor.

The Contractor, subcontractors, other contractors and all employees and

workers shall comply with the provisions of the Occupational Safety and Health Act
0f 1970, Public Law 91-596. The Contractor shall be held liable to DEP for any
health and safety infractions, on the Contractor's part, which cause DEP to receive
a citation and/or fine from any local, State or Federal agency. Actual costs involved
will be paid by the Contractor to the satisfaction of DEP,

PROTECTION OF PERSONS & PROPERTY

The Contractor shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the work.

Safety of Persons and Property: The Contractor shall take all reasonable
precautions for the safety of, and shall provide all reasonable protection, preventing
damage, injury, or loss to:

(a)  All employees on the work, and all other persons who may be affected
thereby;

(b)  All the work and all materials and equipment to be incorporated
therein, whether in storage on or off the site, under the care, custody or
control of the Contractor, or any of its subcontractors or their employees or
subcontractors; and

(c) Other property on the site or adjacent thereto, including, but not
limited to, paving, roadways, structures, utilities and permanent property
boundaries, monuments or markers not designated for removal, or
relocation, or replacement in the course of construction. Any damage to
these items shall be repaired or replaced at the expense of the Contractor and
to the satisfaction of DEP,
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ARTICLE III - GENERAL CONDITIONS

The Contractor shall give all notices and comply with all applicable laws,
ordinances, rules, regulations, and lawful orders of any public authority, bearing on
the safety of persons or property, or their protection from damage, injury, or loss.

The Contractor shall erect and maintain, as required by existing conditions

and progress of the work, all reasonable and adequate safeguards for safety and
protection. It shall post danger signs and provide other warnings as required
against hazards and dangers to persons and property.

In case of an emergency which threatens injury, loss of life and/or damage to
property, the Contractor will be permitted to act, without prior instruction from the
Construction Administrator, in a diligent manner. It shall notify the Construction
Supervisor immediately thereafter. Any claim for compensation by the Contractor
due to such extra work shall be promptly submitted to the Construction Supervisor
for verification and approval by the Construction Administrator. '

Where the Contractor has not taken action, but has notified the Construction
Administrator of an emergency threatening injury to persons or damage to the work
or any adjoining property, it shall act as instructed or authorized by the
Construction Administrator.

The amount of reimbursement claimed by the Contractor for work arising out of
any emergency situation shall be determined by the Director or his/her authorized
representative.

The Contractor shall be responsible for the verification of existing utilities that
may be affected by its work in the project area. It shall be held responsible for any
damage to and for maintenance and protection of existing utilities and structures
during the performance of the work.

10.0 INSURANCE & WORKER'S COMPENSATION

10.1

Contractor's and Subcontractor's Public Liability, Vehicle Liability and

Property Damage Insurance.

The Contractor shall maintain insurance as follows:

(a) Contractor's Public Liability Insurance and Comprehensive Vehicle
Liability Insurance shall be in an amount not less than $2,000,000.00 for
bodily injury and property damage for each occurrence and not less than
$2,000,000.00 aggregate. Additional named insureds: Western Pocahontas
Properties, LP, 5260 Irwin Road, Huntington, WV 25705

The required insurance must be written by a company or companies licensed
to do business in West Virginia at the time the policy is issued and the policy
must be countersigned by a licensed resident agent. '

(b) Contractor shall either (1) require each of the subcontractors to
procure and to maintain, during the life of its subcontract, subcontractor's
Public Liability and Property Damage Insurance of the type and in the same
amounts as specified in paragraph (a) above, or (2) insure the activities of its
subcontractors in its own policy.

-6-
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Contractor agrees to indemnify and hold harmless DEP from all Liability for
personal injury, including death resulting therefrom, and against all liability
for property damage sustained by any person or persons, including persons
employed by Contractor or subcontractors, which is caused in whole or in
part by an act or omission, negligent or otherwise, of the Contractor, its
agents, servants, or employees, and to assume the defense of any action
brought by such persons to recover damages, and to pay all costs and
expenses, including attorney's fees, incurred by DEP as result thereof.

Each party to the contract shall promptly notify the other of the assertion of
any claim against which such party is held harmless pursuant to this Section,
shall give such other party the opportunity to defend any such claim, and
shall not settle any such claim without approval of the indemnifying party.

Proof of Carriage of Insurance.

The Contractor shall provide DEP, before work commences, with certificates issued
by the insurance company or companies issuing the insurance policies required by
this Section. The certificates shall show the type, amount, class of operations
covered, effective dates, and dates of expiration of such policies. Such certificates
shall provide that written notice shall be given to DEP prior to expiration,
cancellation, or modification of any such policy, and shall contain substantially the
following representation: "The insurance covered by this certificate will not be
canceled, or materially modified or altered, except after ten (10) days written notice
has been verified as received by the West Virginia Department of Environmental
Protection".

Worker's Compensation Insurance.

All employees of the Contractor, and of subcontractors engaged in the work of this

contract, shall be covered by West Virginia Worker's Compensation Insurance.

Certificates shall be provided to DEP by the Contractor and subcontractors

showing compliance with the Worker's Compensation Laws of West Virginia.
RTICLE III - GENERAL CONDITIONS

11.0. LABOR LAWS, ORDINANCES, WAGES, AND OTHER CONDITIONS

11.1

The Contractor shall obey and abide by ail laws of the State of West Virginia,
particularly with respect to the carrying out of public improvements.

The Contractor shall not pay less than the established prevailing minimum wage
rate for each particular class of employment in the county in which the work is
being performed.



ARTICLE III - GENERAL CONDITIONS

11.2  During the performance of this contract, the Contractor agrees as follows:

(a)

(b)

(©)

(d)

(e)

®

The Contractor will not discriminate against any employee or applicant
for employment because of race, creed, color, or national origin. The
Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to their race, creed, color, or national origin. Such action shall
include, but not be limited to, the following: employment, upgrading,
demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship.

Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notice, to be provided by the contracting officer,
setting forth the provisions of this nondiscrimination clause,

Contractor will, in all solicitations or advertisements for employees

placed by or on behalf of the Contractor, state that all qualified applicants
will receive consideration for employment without regard to race, creed,
color or national origin.

Contractor will send to each labor union or representative of workers

with which it has a collective bargaining agreement or other contract
understanding, a notice, to be provided by the agency contracting officer,
advising the labor union or worker's representative of the Contractor's
commitments under Section 202 of Presidential Executive Order #11246 of
September 24, 1965 (hereinafter '"Executive Order #11246™), as amended by
Presidential Executive Order #11375 and supplemented by U.S. Department
of Labor regulations 41 CFR Part 60 and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

Contractor will comply with all provisions of Executive Order #11246,
and with all of the applicable rules, regulations, and relevant orders of the
U.S. Secretary of Labor (hereinafter "Secretary of Labor").

Contractor will furnish all information and reports required by

Executive Order #11246, and by the applicable rules, regulations and orders
of the Secretary of Labor, or pursuant thereto, and will permit access to its
books, records, and accounts by the contracting agency and the Secretary of
Labor for purposes of investigation to ascertain compliance with such rules,
regulations and orders. These provisions shall also apply to DEP or
employees of the Federal Government or their designated representatives for
the purpose of making audits, examinations, excerpts, or transcriptions.

In the event of the Contractor's noncompliance with these
nondiscrimination clauses, this contract may be canceled, terminated, or
suspended, in whole or in part, and the Contractor may be declared
ineligible for further government contracts in accordance with procedures
authorized in Executive Order #11246, and such other sanctions may be
imposed and remedies invoked as provided in Executive Order #11246, or by
rules, regulations, or orders of the Secretary of Labor, or as otherwise
provided by law.
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ARTICLE III - GENERAL CONDITIONS

The Contractor will include the provisions of these paragraphs (a)

through (g) in every subcontract or purchase order unless exempted by rules,
regulations, or orders of the Secretary of Labor issued pursuant to Section
204 of Executive Order #11246, so that such provisions will be binding upon
cach subcontractor or vendor. The Contractor will take such action with
respect to any subcontractor or purchase order as the contracting agency
may direct as a means of enforcing such provisions, including sanctions for
noncompliance: Provided, however, that in the event the Contractor
becomes involved in, or is threatened with litigation with a subcontractor or
vendor as a result of such direction by the contracting agency, the Contractor
may request DEP to enter into such litigation to protect the interests of DEP.

Copeland "Anti-Kickback" Act. Contractor or Subcontractor shall

comply with the Copeland "Anti-Kickback" Act (18 USC 874) as
supplemented in U.S. Department of Labor regulations (29 CFR Part 3).
Said Act provides that each Contractor or subcontractor shall be prohibited
from inducing, by any means, any person employed in the construction,
completion, or repair of public works, to give up any part of the
compensation to which it is otherwise entitled. The Contractor shall report
all suspected or reported violations to DEP.

Clean Air & Water Acts. Should the amount of this contract exceed
one-hundred thousand dollars (§100,000.00), compliance will be required
with all applicable standards, orders, or requirements issued under Section
306 of the Clean Air Act (42 USC 1857[h]), Section 508 of the Clean Water
Act (33 USC 1368), Presidential Executive Order #11738, and Federal
Environmental Protection Agency regulations (40 CFR Part 15), which
prohibit the use under non-exempt Federal contracts, grants or loans of
facilities included on the EPA List of Violating Facilities. Contractor shall
report violations to DEP and to the U.S. EPA Assistant Administrator for
Enforcement (EN-329).

Energy Policy & Conservation Act. The Contractor shall comply with
mandatory standards and policies relating to energy efficiency which are
contained in the State energy conservation plan issued in compliance with the
Energy Policy and Conservation Act, Public Law 94-163.

Access to Records. DEP, the U.S. Department of Interior's Office of
Surface Mining Reclamation & Enforcement, and the U.S.Comptroller
General or their duly authorized representatives shall have access to any
books, papers, and records of the Contractor which are directly pertinent to
that specific contract, for the purpose of making audits, examinations,
excerpts, and transcriptions.

Maintenance of Records. The Contractor shall maintain all required
records for three (3) years after DEP processes final payments and all other
pending matters are closed.

Termination of Contract by DEP. This contract may be cancelled in whole
or in part in writing by the Director of Purchasing, without prejudice to any
other right or remedy it may have, provided that the contractor is given not
less than thirty (30) calendar days written notice, (delivered by certified mail,
return receipt requested) of intent to terminate.
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Legal Remedies. Unless otherwise provided by law or elsewhere in this
contract, all claims, counter-claims, disputes and other matters in question
between DEP and the Contractor arising out of, or relating to, this contract
or the breach of it will be decided by arbitration if the parties mutually
agree, or in a court of competent jurisdiction within the State of West
Virginia.

Wages.

Attention is called to the prevailing rates of wages to be paid for labor on public
improvements in Wyoming County, West Virginia, as determined by the West
Virginia Department of Labor. A copy of wage rates shall be posted in a
conspicuous location on the job site. Copies of the wage rates are included herein,
however, it is the responsibility of the Contractor to pay the wage rate in effect when
the project was bid. The Contractor is to maintain and have available for inspection
by DEP, upon request, certified copies of its payrolls.

The contractor/subcontractors shall pay the higher of the U.S. Department of Labor
Davis-Bacon Act or the WV Prevailing wage rate as established for various county,
pursuant to West Virginia Code 21-5A, Et, Seq. and 42CSR7 Rules & Regulations
for the WV Prevailing Wage Act. For prevailing wage rates, please refer to
http://www.sos.wv.gov

120 SUBCONTRACTORS

13.0

12.1

12.2

TIME
13.1

Unless otherwise required by the contract documents, the Contractor, as soon

as practicable after award of the contract, shall furnish DEP in writing the names of
subcontractors (including those who are to furnish materials or equipment
fabricated to special design) proposed for performing portions of the work.

DEP reserves the right to disapprove any proposed subcontractor whose

record of performance does not establish its experience, competence, and financial
ability to perform the work for which it is proposed. Nothing contained in the
contract documents shall create any contractual relation between any subcontractor
and DEP.

The date of commencement of work is the date established in a written

"'Notice to Proceed" issued by DEP to the Contractor. The date of completion shall
be the date that DEP finds the work acceptable under the contract documents and
the contract fully performed.
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13.2 Delays & Extensions of Time,

13.3

(a) It is agreed that if the Contractor should be unaveidably delayed in
fulfilling its obligations under this contract by acts of Providence or general
strikes, or by Court injunctions, or by stopping of the work by DEP because
of any Contractor toward final completion of the work hereunder, DEP may
require the Contractor to prepare an itemized estimate of the amount of
work performed, and material and equipment stored under the contract
since the date of the last preceding estimate and Application for Payment.
DEP may request that the Contractor submit such estimate along with
supporting documentation in the form of certified payrolls, material invoices,
weight slips, and Applications for Payment. Contracter is to maintain and
have available such records for inspection by DEP upon request.

(b)  Upon approval by DEP of the Application and Certificate for Payment,
DEP shall, as soon thereafter as practicable, process for the Contractor as a
progress payment a sum equal to the contract value of the work performed
since the last preceding estimate and Application for Payment in accordance
with Paragraphs 14.4 and 14.5 of this Section, less the aggregate of previous
payments.

(c) No Certificate for a progress payment, nor any progress payment, shall
constitute acceptance or be deemed or construed as acceptance of any part of
the work not in accordance with the contract documents.

(d)  The Contractor warrants and guarantees that title to all work,
materials, and equipment covered by an Application for Payment, whether
incorporated in the project or not, will pass to DEP upon the receipt of such
payment by the Contractor, free and clear of all liens.

Progress Schedule.

The Contractor, immediately after being awarded the contract, shall prepare and
submit, for DEP's information, an estimated progress schedule for the work. Such
progress schedule shall be related to the entire project to the extent required by the
contract documents, and shall provide for expeditious and practicable execution
dates of the various stages of construction and may be revised as required by
conditions of work, subject to DEP's approval.

14.0 PAYMENTS & COMPLETION

14.1

Contract Sum.
The contract sum as stated in the Contractor's executed Contract Acceptance Form,

including any authorized adjustment(s) thereto, is the total amount payable by DEP
to the Contractor for the performance of the work under the contract documents.
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14.2 Schedule of Values.

Before submitting its first Application for Payment, the Contractor shall submit to
DEP a schedule of values allocated to the various portions of the work, prepared in
such form and supported by such data to substantiate its accuracy, as DEP may
require. This schedule shall be used only as a basis for the Contractor's
Applications for Payment.

14.3 Progress Estimates, Applications for Payment.

(a)

(b)

()

(d)

On the fifteenth (15th) and thirtieth (30th) day of each month during

which progress has been made on the work under the contract by the
Contractor toward final completion of the work hereunder, DEP may
require the Contractor to prepare an itemized estimate of the amount of
work performed since the date of the last preceding estimate and Application
for Payment. DEP may request that the Contractor submit such estimate
along with supporting documentation in the form of certified payrolls (not to
include social security numbers), material invoices, weight slips, and
Applications for Payment. Contractor is to maintain and have available such
records for inspection by DEP upon request.

Upon approval by DEP of the Application and Certificate for Payment,

DEP shall, as soon thereafter as practicable, process for the Contractor as a
progress payment a sum equal to the contract value of the work performed
since the last preceding estimate and Application for Payment, in accordance
with Paragraphs 14.4 and 14.5 of this Section, less the aggregate of previous
payments.

No Certificate for a progress payment, nor any progress payment, shall
constitute acceptance or be deemed or construed as acceptance of any part of
the work not in accordance with the contract documents.

The Contractor warrants and guarantees that title to all work, materials, and
equipment covered by an Application for Payment, whether incorporated in
the project or not, will pass to DEP upon the receipt of such payment by the
Contractor, free and clear of all liens, claims, security interests or
encumbrances, and that no work, materials, or equipment covered by an
Application for Payment will have been acquired by the Contractor or by
any other person performing the work at the site or furnishing materials and
equipment for the project, subject to an agreement under which an interest
therein or an encumbrance thereon is retained by the Contractor or
otherwise imposed by the Contractor or such other person.
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14.4 Payments Withheld.

The Director may decline to approve an estimate or Application for Payment, to the

extent necessary to protect DEP from loss because of:

®

Gi)
(i)
)
)

(vi)

(vii)

(viii)

(ix)

Unsatisfactory, unrepresentative, and unverified amounts and
items included in progress estimates of Paragraph 14.3(a) above.

Unfulfilled provisions of Paragraphs 14.3(d) above.
Defective work not remedied.
Unsatisfactory performance of the work by the Contractor.

Failure of the Contractor to make payments properly to
subcontractors, or for labor, materials, or equipment.

Reasonable doubt that the remaining work can be completed for
the unpaid balance of the contract sum.

Reasonable indication that the work will not be completed
within the contract time for completion.

Third party claims filed, or reasonable evidence indicating
probable filing of such claims.

Damage to another contractor.

When the above grounds under 14.4 (i)-(ix) are removed, payment shall be approved for the
amounts that were withheld because of them.

14.5 Final Completion & Final Payment.

()

(b)

Upon notice from the Contractor that the work is ready for final

inspection, the Construction Supervisor will promptly make such inspection.

If the Construction Supervisor upon his/her inspection finds the work

acceptable under the contract documents and the contract fully performed,
the Contractor shall submit a Final Estimate Application and Certificate for

Payment to DEP for processing. Also, final quantity calculations shall be
submitted to DEP at the final inspection conference by the Contractor.

Final payment to the Contractor will be processed by DEP upon
fulfillment of the provisions of the contract documents and the conditions
thereof.
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(c) The processing of final payment and the processing of payment of
retained percentage shall constitute a waiver of all claims by DEP except
those arising from:

(i) Unsettled liens.
(ii)  Faulty or defective work appearing after final completion.

(iii) Failure of the work to comply with requirements of the contract
documents.

(iv)  Terms of any special warranties required by the contract
documents.

(d) The acceptance of final payment shall constitute a waiver of all claims
by the Contractor except those previously made in writing and identified by
the Contractor as unsettled at the time of the final Application for Payment.
No payment, however, final or otherwise, shall operate to release the
Contractor or its sureties from any obligation under the contract documents,
or the Performance Bond, and the Labor and Material Payment Bond. (See
15.1 below.)

14.6 Application for Pavment Forms.

Bound herewith on the following pages are sample Application and Certificate for
Payment forms which the Contractor shall use in the submittal of progress estimate
Applications for Payment to DEP.
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DEPARTMENT OF ENVIRONMENTAL PROTECTION / OFFICE OF ABANDONED MINE LANDS & RECLAMATION AML-7

Revised 5/00
APPLICATION AND CERTIFICATE FOR PAYMENT Page 1 of ___ pages
Project Name: Application No:
Contractor: Application Date:
Address: Performance Period From: To:
ATTN (AML&R Inspector):
CHANGE ORDER SUMMARY Application is made for payment, as shown below, in connection with contract. Continuation
Change Order Approved Deductions
Number (date) Additions $+ 5 Sheet is attached. The present status of the account for this contract is as follows:
ORIGINAL CONTRACT SUM 5
Net Change by Change Orders $
CONTRACT SUM TO DATE $
TOTAL COMPLETED & STORED TO DATE $

(Column "G" on Continuation Sheet)

LESS PREVIOUS CERTIFICATES
FOR PAYMENT 5

Ttems listed hereon conform to specification, were received & are approved for payment. CURRENT PAYMENT DUE b

Thata Signed:
PO#:

___. Insrector

Total Completed & Stored to Date
% COMPLETE: x 100=

Dffice/App Contract Sum to Date

Date

FIMS Vendor # Contractor:
RN | P ‘ORG. L. 461 lusienpkl ogaNm | B
wqow Ne _mo wmc

Original Signature (Blue Ink)




DEPARTMENT OF ENVIRONMENTAL PROTECTION / OFFICE ABANDONED MINE LANDS & RECLAMATION

AML-7A
Revised 6/00§

CONTINUATION SHEET OF APPLICATION AND CERTIFICATE FOR PAYMENT

Project Name: Application No: Page  of  pages
UNITS THIS
BID SCHEDULE PER CONTRACT APPLICATION TOTAL COMPLETED AND STORED TO DATE
UNIT BID
ITEM # DESCRIPTION UNITS PRICE UNITS UNITS COST
A B C D E F G=(DxF)

SUBTOTAL OR TOTAL
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150 SURETY BONDS

16.0

15.1

15.2

15.3

15.4

The Contractor shall provide and deliver to DEP's Buyer at the Purchasing
Division of the Department of Administration at the time of execution of the
contract, and prior to the performance of the work, satisfactory surety bonds in an
amount of not less than one hundred percent (100%) of the contract sum which
shall include a Performance Bond and Labor and Material Payment

Bond, with sureties acceptable to DEP's Buyer, for the faithful fulfillment of the
contract within the time specified. Said bonds shall also save and hold harmless
DEP from all liens and claims arising out of the work. The Contractor shall pay for
the bonds.

In the event that the surety on any contract or payment bond given by the
Contractor becomes insolvent, or is placed in the hands of a receiver, or has its right
to do business in this State revoked as provided by law, the Director may at his/her
election, withhold payment or any estimate until the Contractor shall give a good
and sufficient bond in lieu of the bond so executed by such surety.

Power of Attorney.

Attorneys-in-Fact who execute surety bonds issued pursuant to this Section must
provide with each such bond a certified and properly executed Power of Attorney.

Bond Release.

All performance bonds shall be in effect throughout the one-year guarantee period
set out in Section 5.0 above. Bonds will be released upon completion of the
guarantee period and acceptance of the project by DEP.

CHANGES IN THE WORK

16.1

Change Orders.

(a) DEP, without invalidating the contract, may order or the Contractor
may request changes in the work within the general scope of the contract
consisting of additions, deletions, or other revisions, the contract sum and the
contract time being adjusted accordingly. All such changes in the work shall
be authorized by change order, and shall be executed under the applicable
conditions of the contract documents.

(b) A change order is a written order to the Contractor, properly exccuted
as to form, issued after the execution of the contract, anthorizing a change in
the work or an adjustment in the contract sum or contract time. The
contract sum or contract time may be changed only by a change order. A
change order issued to the Contractor indicates its agreement therewith,
including the adjustment in the contract sum or contract time set forth
therein.
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ARTICLE III - GENERAL CONDITIONS

(c) The cost or credit to DEP resulting from a change in the work shall be
determined in one or both of the following ways:

(i) By mutual acceptance of a lump sum properly itemized.

(if) By unit prices stated in the contract documents or subsequently
agreed upon.

(d) If none of the methods set forth in 16.1(c) above is agreed upon, or the
work to be performed is agreed by DEP and Contractor to be of such nature
that it cannot be estimated in advance with sufficient exactness for mutunal
agreement, then DEP may direct the Contractor to perform the work by
change order in accordance with the following provisions, and the
Contractor shall promptly proceed with the work:

(i) The work shall then be performed for an amount equal to the
actual and necessary net cost to the Contractor for material and labor
cost necessarily used therein, including all taxes and delivery costs for
materials, all required extra costs on labor, plus cost for
superintendents, power, use of tools, equipment, plant, plus the
Contractor's normal charge under the contract for overhead and
profit. The Contractor shall keep and present to DEP for inclusion in
the change order complete itemized accounting for all materials,
complete identified time and payment records for all employees, and
workmen actually performing the work covered by the change order,
the cost accounting of work performed by subcontractors for work
covered by the change order. DEP reserves the right to require
verifications of all costs covered under the change order.

(i) The amount of credit to be allowed by the Contractor to DEP
for any deletion or change which results in a net decrease in the
contract sum will be the actual net cost. When both additions and
credits covering related work or substitutions are involved in one
change, the allowance for overhead and profit shall be figured only on
the basis of the increase, if any, with respect to that change.

The Director is the only individual who can execute a change order committing
DEP to the expenditure of public funds. No person other than the Director or
his/her authorized representative can make any changes to the terms, conditions,
contract clauses, or other stipulations of this contract.

The Contractor shall not accept any instructions issued by any person other than
the Director or his/her authorized representative regarding changes in the work
under the contract which affect the contract sum and/or contract time. No
information, other than that which may be contained in an authorized modification
to this contract, duly issued by the Director or his/her authorized representative,
which may be received from any person employed by DEP or otherwise, shall be
considered grounds for deviation from any stipulation of the contract.
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17.0

16.3

16.4

ARTICLE III - GENERAL CONDITIONS

Minor Changes in the Work.

Notwithstanding the requirements of Section 16.2 above, the Director or his’her
authorized representative shall have authority to order minor changes in the work
not involving an adjustment in the contract sum or an extension of the contract time
and not inconsistent with the intent of the contract documents. Such changes may
be affected by field order or by other written order. Such changes shall be binding
on DEP and the Contractor. The Contractor shall carry out such written orders
promptly.

Omissions.

DEP may omit any item or items in the contract, provided that the notice of intent to
omit such item or items is given to the Contractor before any material has been
purchased or labor involved has been performed, and such omission shall not
constitute grounds of any claim for damages or loss of anticipated profits. DEP may
omit any item or items shown the estimate, at any time, by agreeing to compensate
the Contractor for the reasonable expense already incurred and to take over at
actual cost any unused material purchased in good faith for use for the item or items
omitted.

UNCOVERING & CORRECTION OF WORK

17.1

17.2

Uncovering of Work.

(a) If any work should be covered contrary to the request of DEP, it must,
if required by DEP, be uncovered for its observation and be replaced at the
Contractor's expense.

(b)  If any other work has been covered which DEP has not specifically
requested to observe prior to being covered, DEP may request to see such
work and it shall be uncovered by the Contractor. If such work is found to
be in accordance with the contract documents, the cost of uncovering and
replacement shall, by appropriate change order, be charged to DEP. If such
work is found not to be in accordance with the contract documents, the
Contractor shall pay such costs unless it is found that such condition was
caused by a separate contractor employed by DEP and in that event DEP
shall be responsible for the payment of such costs.

Correction of Work.

The Contractor shall promptly correct all work rejected by DEP as defective or as
failing to conform to the contract documents whether observed before or after final
completion and whether or not fabricated, installed or completed. The Contractor
shall bear all cost of correcting such rejected work. All such defective or
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ARTICLE III - GENERAL CONDITIONS

non-conforming work shall be removed from the site if necessary, and the work
shall be corrected to comply with the contract documents at no cost to DEP. If the
Contractor fails to correct such defective or non-conforming work, DEP may
correct it in accordance with Section 17.3 below or Section 11.2(m) of these General
Conditions.

17.3 Acceptance of Non-Conforming Work.

If DEP prefers to accept non-conforming work, it may do so instead of requiring its
removal and correction, in which case a change order will be issued to reflect an
appropriate reduction in the contract sum, or, if the amount is determined after
final payment, it shall be paid by the Contractor.

ASSIGNMENT OF CONTRACT

Contractor shall not assign or transfer this contract or sublet it as a whole without having
first obtained the written consent of DEP to do so; and it is likewise agreed that the
Contractor shall not assign legally or equitably any of the moneys payable to it under the
contract, or its claim thereto, without having first obtained the written consent of DEP to
do so.
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ARTICLE IV - GENERAL REQUIREMENTS

Sections Included:

Summary of the Work

Quality Standards, Approvals
Superintendents, Coordination

Project Mcetings

Authority & Duties of Inspectors

Shop Drawings, Product Data, Samples
Measurements, Manufacturer's Directions
Lines, Levels, Grades, Layout
Documents, Shop Drawings, Etc., at Site
Storage of Materials

Protection of Work, Damages
Temporary Facilities

Construction Sign

Cleaning and Final Clean-Up

Testing

Project Completion - Certificates



1.0

ARTICLE 1V - GENERAL REQUIREMENTS

SUMMARY OF THE WORK

This Article briefly outlines and deseribes the work to be performed and is not intended to
limit the faithful execution of the contract documents.

1.1 Work Included.

The scope of the work for this project, without attempting to restrict or limit the
contractor's responsibility, consists of furnishing all plant, labor, materials, and
equipment to construct abandoned mine drainage control structures described in
the drawings and these specifications. The work shall include, but not be limited to,
the following:

Reclamation of refuse, construction of drainage conveyances, installation of mine
seals, placement of erosion and sediment controls, re-vegetation.



2.0

3.0

4.0

ARTICLE IV - GENERAL REQUIREMENTS

QUALITY STANDARDS, APPROVALS

2.1

2.2

2.3

Not withstanding reference in the specifications or on the drawings to any
article, item, product, material, equipment, or system by name, brand, make, or
manufacturer, such reference shall be intended and interpreted as establishing a
standard of quality, and shall not be taken, regarded, or construed as limiting
competition.

Any article, item, product, material, equipment, or system which will perform
adequately and satisfactorily the duties imposed by the general design will be
considered equally acceptable to that specified or referenced, providing the article,
item, product, material, equipment, or system so proposed is equal in quality,
substance, design, manufacture, function and performance as that specified or
referenced, and adjudged and determined to be so in the opinion of the
Construction Supervisor and is approved by him/her. The approval of the
Construction Administrator is required before purchase and installation.

Approvals.

Where the term "of approved manufacture' appears in the specifications, or an
"approved" or "approved as equal article or item is referred to, it shall mean that
the article, item, workmanghip, or material must meet the approval of the
Construction Supervisor.

SUPERINTENDENTS, COORDINATION

31

3.2

4.1

Superintendents.

The Contractor shall employ and keep a competent superintendent and assistants
who shall be capable of effective communication as required on the job at all times
and who shall give efficient supervision to the work, using his/her best skill and
attention, and shall have knowledge and control of all trades. The superintendent
shall be acceptable to the Construction Supervisor and shall not be changed without
the Construction Supervisor's knowledge and consent. The Contractor also shall
see that each respective sub-contractor provides a competent foreman for each
trade.

Coordination.

The Contractor and each sub-contractor shall coordinate the work and operations
and shall cooperate with and assist each other on the job for the successful execution
of the work within trade jurisdictional rulings. Each shall study all drawings and
specifications and shall perform all work which properly comes under jurisdiction
of the trade he/she represents.

PROJECT MEETINGS AND CONFERENCES

The following meetings shall be scheduled and held prior to commencement of
the project and during execution of the work. DEP will schedule such
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meetings and advise all parties concerned by written notice of the date, time, and
location of such meetings.

(@)

(b)

Pre-Bid Conference. Conference with Engineer, bidders and

appropriate DEP personnel as necessary, and others directly concerned for
explanation of bidding and contract documents, project site familiarization
as required, and for answering questions pertinent to the project.

Attendance by bidders is mandatory in order to be eligible to bid on the
project.

A date and time will be set for the on-site mandatory Prebid Conference. All
interested parties are required to attend this meeting. Failure to attend the
mandatory pre-bid shall result in disqualification of the bid. No one person
may represent more than one bidder.

An attendance sheet will be made available for all potential bidders to
complete. This will serve as the official document verifying attendance at the
mandatory pre-bid. Failure to provide your company and representative
name on the attendance sheet will result in disqualification of the bid. The
State will not accept any other documentation to verify attendance. The
bidder is responsible for ensuring they have completed the information
required on the attendance sheet. The Purchasing Division and the state
agency will not assume any responsibility for a bidder’s failure to complete
the pre-bid attendance sheet. In addition, we request that all potential
bidders include their e-mail address and fax number.

All potential bidders are requested to arrive prior to the starting time for the
pre-bid. Bidders who arrive late, but prior to the dismissal of the technical
portion of the pre-bid will be permitted to sign in. Bidders who arrive after
conclusion of the technical portion of the pre-bid, but during any subsequent
part of the pre-bid will not be permitted to sign the attendance sheet.

Pre-Construction Conference. Conference with Engineer, appropriate

DEP personnel, Contractor, Sub-Contractors, and others directly concerned,
after award of the contract and prior to commencement of construction, for
discussion of the project, contract documents, scheduling, and for resolving
questions concerning project execution and administration as required.



(c) Project Meetings. Meetings shall be held at periodic intervals
throughout the construction contract period for discussion of matters
pertinent to the execution and administration of the project. The
Construction Administrator, Engineer, Construction Supervisor, Inspector,
Contractor and/or its Superintendent, Subcontractors, Project Foremen, as
required, and others directly concerned, as necessary, shall attend the
meetings.

50 AUTHORITY & DUTIES OF INSPECTORS

51

5.2

The Inspector, as the Director's authorized representative, is authorized to

make minor field changes to the plans and specifications that do not involve an
increase or decrease in the contract sum or an increase or decrease in the contract
time. The Inspector shall be authorized to inspect all work done, all material
furnished, payroll records of personnel, material invoices and relevant data and
records of the work, and the preparation, fabrication, or manufacture of the
materials to be used. The Inspector is not authorized to revoke, alter, or waive any
requirements of the plans and specifications that result in an increase or decrease in
the amount of compensation due the Contractor or an increase or decrease in the
contract time. The Inspector is authorized to call to the attention of the Contractor
any failure of the work or materials to conform to the plans and specifications. The
Inspector shall have the authority to reject materials or suspend the work until any
questions at issue can be referred to and decided by the Construction
Administrator.

The Inspector shall in no case act as foreman or perform other duties for the
Contractor, nor interfere with the management of the work by the Contractor. Any
advice which the Inspector may give the Contractor shall in no way be construed as
binding the Construction Administrator in any way, or releasing the Contractor
from fulfilling all of the terms of the contract.



53
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If the Contractor refuses to suspend operations on verbal order, the Inspector
shall issue a written order giving the reason for ordering the work to stop. After
placing the order in the hands of the person in charge, the Inspector shall
immediately leave the job, and the Contractor shall cease all operations.

6.0 SHOP DRAWINGS. PRODUCT DATA, SAMPLES

6.1

6.2

Definitions.

(@)

(b)

(c)

"Shop drawings" are drawings, diagrams, schedules, and other data,
prepared for the project by the Contractor, Sub-contractor, manufacturer,
or supplier, to illustrate and/or install some portion of the work.

"Product data" are illustrative data, brochures, schedules, catalog cuts,
charts, informative material and specifications to illustrate materials,
articles, items, or products for use in some portion of the work.

"Samples'* are physical examples which show and illustrate materials,
finishes, equipment or workmanship of products proposed for use in some
portion of the work.

Submittals.

(a)

(b)

(©)

G

The Contractor shall review, approve, and submit to the Construction
Administrator with reasonable promptness, and in such sequence to cause no
delay in the work, all shop drawings, product data, and samples required by
the contiract documents.

No shop drawings, product data, or samples shall be submitted to the
Construction Administrator except by the Contractor, who shall, before
submission, verify all materials, check all details, measurements, verify all
field measurements and field construction conditions, and other job
coordination requirements. Upon review, check, and approval by the
Contractor, the Contractor shall place its stamp of approval thereon before
submitting to the Construction Administrator.

The Contractor shall not be relieved of responsibility for any deviation
from the requirements of the contract documents by the Construction
Administrator's approval of shop drawings, product data, or samples, nor
shall it be relieved of responsibility for errors or omissions therein.

Shop drawings, product data, and samples shall be submitted in

sufficient number for all approvals, with a minimum of two (2) copies or
samples being retained by the Construction Administrator, and a number of
copies and samples being retained by the Contractor as required for the
execution of its work.



7.0

8.0

ARTICLE IV - GENERAL REQUIREMENTS

(e) No portion of the work requiring submission of a shop drawing,
product data, or sample shall be commenced until the submittal has been
approved by the Construction Administrator. All such portions of the work
shall be in accordance with approved submittals.

() Shop drawings, product data, and samples shall be submitted for
work, systems, articles, items, and equipment as specified. Other additional
shop drawings, product data, and samples as may be requested for the work
by the Construction Administrator shall be submitted to him/her for
approval.

MEASUREMENTS, MANUFACTURER'S DIRECTIONS

7.1

7.2

7.3

Measurements.

‘Before ordering any material, product, article, or doing any work, the Contractor

shall take all necessary measurements at the project and shall be responsible for the
correctness of same. No extra charge or compensation will be allowed on account of
differences between actual dimensions and the dimensions indicated on the
drawings. The Construction Administrator shall be notified of any differences
found and work shall not proceed thereon until the Construction Administrator has
rendered a decision.

Manufacturers' Directions.

All manufactured articles, items, products, material, and equipment shall be
applied, installed, connected, erected, used, cleaned, conditioned and put into
operation or use as directed by the manufacturer's printed instructions, unless
specified otherwise herein. The Contractor shall be responsible for obtaining all
such instructions.

Measurement of Quantities.

The Contractor shall be responsible for providing all necessary volumetric and
weight measurement equipment necessary to measure quantities accurately for
payment of contract unit items, and said equipment shall be subject to the
Construction Administrator's approval. 'Volume and weight measurements shall be
submitted to the Construction Administrator for approval.

LINES, LEVELS, GRADES, LAYOUT

8.1

Lines, Levels, Grades.

(a) Control points have been established in the field and are shown on the
plans whereby the Contractor can properly control the work contracted for
under these specifications. Such stakes and markings which the Engineer
may have set for either his/her own guidance shall be scrupulously preserved
by the Contractor, or its employees. If any
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9.0

10.0

ARTICLE 1V - GENERAL REQUIREMENTS

action by the Contractor should result in the destruction of such stakes or
markings, an amount equal to the cost of replacing same may be deducted
from subsequent estimates due the Contractor at the discretion of the
Construction Supervisor. The Contractor shall satisfy itself as to the
accuracy of all measurements before constructing any permanent structure
and shall not take advantage of any errors which may have been made in
laying out the work. Should any discrepancies become evident between the
plans and the Contractor's field survey, the Contractor shall immediately
notify the Inspector. If these discrepancies will create a change in any item
in the Contractor's accepted final bid, the DEP reserves the right to re-design
or negotiate. Should the Contractor fail to make notification of these
discrepancies, DEP will not be held liable for any changes in the original
quantities.

(b) The Contractor shall make all field measurements necessary for its
work and shall be responsible for the accuracy of all dimensions, lines, levels,
and grades. If a survey is required, it shall be performed at the expense of
the Contractor. All survey work shall be performed by a West Virginia
Registered Civil Professional Engineer or Licensed Land Surveyor who shall
certify as to the accuracy of the survey to DEP.

DOCUMENTS, SHOP DRAWINGS, ETC., AT THE SITE

9.1

9.2

9.3

The Contractor shall maintain at the project site for DEP one (1) record copy

of all drawings, specifications, addenda, change orders, and other modifications, in
good order, marked currently to record all changes made during construction, and
all approved shop drawings, product data, and samples, properly filed and
referenced. All such documents and samples shall be delivered to the Construction
Supervisor upon completion of the work.

The Contractor shall furnish the Inspector in writing two (2) sets of daily
reports showing all personnel (by classification), equipment, and tools engaged in
the work, for use in accounting records.

The Contractor shall be responsible for submitting a daily activity summary
which shall be used to report progress of the various construction activities
performed at the subject site. The summary report shall be submitted to the
Inspector on a weekly basis on the prescribed forms. Processing invoices may be
delayed if summary reports are not submitted.

STORAGE OF MATERIALS

10.1

The Contractor, under and with the approval, supervision, and direction of

DEP, shall assume full charge of the area or areas of the project premises allocated
for the storage of materials and equipment as required, allocating the necessary site
space to any sub-contractor(s) for storage sheds and space for the storage of
materials and equipment. Such arrangement of storage facilities
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shall be orderly, convenient, shall not obstruct movement on the site, the work of
others, or construction operations. All storage sheds, enclosures, and facilities shall
fully protect the stored materials. The Contractor shall arrange with appropriate
landowner(s) for any storage areas located outside of the project limits and such
storage areas shall also be subject to DEP's approval.

10.2 All materials subject to damage by moisture, water, or weather shall be fully
protected. All flammable, toxic, and explosive materials shall be safely stored in
conformity with applicable safety requirements of State and Federal regulations and
safety standards of the National Fire Protection Association.

11.0 PROTECTION OF WORK: DAMAGES

11.1 Protection and Replacement of Work.

(a) The Contractor shall protect its work from damage of any kind until
completion of construction. Each contractor or sub-contractor shall
adequately protect all preceding work from damage caused by it or its work.
Should any part of the construction be subject to freezing or exposure to the
elements, the same shall be fully protected to prevent damage.

(b) The Contractor and each sub-contractor shall provide protection
against weather, frost, freezing, storms, and heat, to maintain all work,
materials, installations, and equipment safe from injury and damage. The
Contractor shall provide temporary covering and closures in the
construction as required to protect it from damage by weather, until
permanent construction provides such protection.

() Damaged or defective work must be replaced; all other work injured
or damaged in the replacing of such work or in any way incidental thereto
must be brought back to its original condition or replaced by the Contractor
performing the work, without additional cost to DEP.

11.2 Damages to Existing Work.

All masonry damage, glass breakage, and other damage caused to existing buildings
and appurtenances by the Contractor or by other contractors in the performance of
work shall be properly replaced or repaired at the option of DEP, without
additional cost to DEP,

120 TEMPORARY FACILITIES
12.1  Job Utilities.
(a) General. All concerned with providing temporary utilities for use on

the project are advised to determine locations of sources of supply and the
conditions under which services can be brought to points of use on the site.



(b)

©

@

(e)

®

@

ARTICLE IV - GENERAL REQUIREMENTS

Drinking Water. The Contractor shall arrange for drinking water and
containers to be provided on the site.

Utility Connections. The Contractor is to furnish power, gas,

compressed air and any other utilities required for its own use during
construction. The Contractor shall remove all temporary wiring, switches,
lights, piping and connections to service facilities used during construction.
Such connections shall not be made without approval of the Inspector.

Temporary Supports. The Contractor shall provide such temporary
supports as may be required during construction, including those necessary
to ensure the stability of the proposed excavation.

Equipment. The Contractor shall furnish all special apparatuses,

welding machines, air compressors, hoisting equipment, tools, implements,
cartage, scaffolding, ladders, planks, acetylene gas, oxygen gas, expendable
materials, temporary light and heat, construction materials, shims and all
other materials that may be required for the proper execution of the work.

Temporary Buildings. The Contractor will furnish, place, and equip,

at its own expense, and as it deems necessary, any portable construction
building(s) such as a trailer, storage sheds or chemical sanitary facilities.
These portable facilities must be within the designated project limits;
otherwise, the Contractor is solely responsible for making necessary
arrangements with the proper landowner when the buildings are set up
outside of the project limits. The type and number of buildings are subject to
the approval of the Inspector. All written instructions, orders, and other
communication delivered to the temporary construction office set up on the
site shall be considered as having been delivered to the Contractor itself. The
Contractor shall provide and pay for its own fire protection, watchman,
temporary utility hookups, etc. The Contractor will promptly remove from
the project any office facilities, equipment or materials when so instructed by
the Inspector.

Sanitation Facilities. The Contractor shall provide and pay for

adequate temporary toilet facilities for personnel during the project
construction period. Toilets shall be of types approved by DEP and the State
Division of Health, and situated only in approved locations. The Contractor
shall be responsible for operation and sanitary maintenance of the temporary
toilets and shall have them removed upon completion of construction.
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13.0 CONSTRUCTION SIGN

13.1

13.2

13.3

Work Required.

The work to be performed under this Section consists of providing all labor,
material and equipment necessary to install a project sign as indicated on the detail
included herein and as specified herein.

Materials.

(a)

(b)

(c)

(@)

(b)

Paint. Paint for the project sign shall be one (1) coat Exterior-Grade
Wood Primer-Sealer, and two (2) coats Exterior Grade Low-Sheen Enamel
by Glidden or another approved manufacturer.

Wood. Sign face shall be 3/4" Marine Exterior plywood, and posts and
cross-brace shall be No. 2 Grade Pine or Fir, kiln dried and treated.

Hardware:

(1) All hardware shall be manufactured from good, commercial-
quality material and meet all applicable ASTM standards.

2) Spikes and nails shall be common wire-type and shall meet AISI
steel specifications 1010 or 1020.

3) All hardware shall be hot-dip galvanized in accordance with
ASTM A-153.

Execution.

Project Sign. The sign board shall be cut to the dimensions shown on

the detail herein. The sign shall painted with one (1) coat of primer and two
(2) coats of white enamel. All exterior cut edges shall be smooth sanded prior
to painting. All edges shall be double primed. The letters, border and strips
shall be painted as shown on the detail drawing. Posts and cross-brace shall
be painted with two (2) finished coats of brown enamel.

The Contractor shall bolt the sign to posts and provide required cross-
bracing. The posts and sign shall be erected and posts set in gravel base, as
shown on the drawings. One (1) sign is required and is to be located at the
discretion of the Inspector.

Payment. Payment for the work which shall include installation of the
project sign shall be part of the lump-sum bid for "Mobilization".

-10-
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140 CLEANING & FINAL CLEAN-UP

15.0

14.1

14.2

14.3

Housekeeping - Periodic Cleaning,

The Contractor shall at all times keep the construction site free of accumulations of
waste materials and rubbish caused by its operations. Periodically during the
progress of the work, and also when directed to do so by DEP, the Contractor shall
remove, or cause to be removed by sub-contractors responsible, accumulated waste
materials, rubbish, and debris, and leave the construction area in good order.

Final Clean-Up.

The Contractor at all times shall dispose of all debris and waste resulting from work
at the Contractor's dump site. The Contractor shall not put or spill any materials
into any drainage system which would pollute area streams or waterways. The
Contractor shall be liable for any stream pollution caused directly or indirectly by
its own employees or those of it sub-contractors.

DEP's Right to Clean-Up.

Should disputes arise between Contractor and separate contractors, or sub-
contractors as to responsibilities for cleaning-up, and refusals to do so result
therefrom, DEP may perform the clean-up and charge the cost thereof to the
Contractor, the contractors, or sub-contractors responsible therefor, as DEP shall
determine fair and just.

TESTING.

15.1

15.2

When Testing Required.

Testing shall be performed as required by the specifications or ordered by the
Construction Administrator in writing. The Construction Administrator will
determine the need, location, extent, and time of any testing herein specified, or in
addition to that which is herein specified.

Payvment for Testing.

The Contractor shall select an independent testing laboratory or utilize a laboratory
run by the Contractor, to perform all testing for compaction, concrete, and soils as
specified herein. All laboratory reports must be signed by a registered professional
engineer. The Contractor shall be responsible for testing payments as an incidental
to the various items of the bid schedule. If the Contractor allows work to proceed
beyond a testing point resulting in the disassembly of structures or the uncovering
of work for testing, payment for such will be the responsibility of the Contractor at
no extra cost to DEP,

-11-



STATE OF WEST VIRGINIA
DEPARTMENT OF ENVIRONMENTAL PROTECTION

. Office of Abandoned Mine Lands & Reclamation
Earl Ray Tomblin

Governor
‘ Project Cost: $XXX,XXX.00
QMD Funding: US Department of the Interior — OSM with fees paid by the Coal Industry
Randy C. Huffman
Cabinet Secretary _uq.oh.mn._“ Name:
AML DERH
mocﬂnw#m Contractor: Joe Smith Contracting Project Start Date: 01/01/01
Chie




77 1/4

11/2" 17 1/4
11787 [€ >
F:
e STATE OF WEST VIRGINIA
DEPARTMENT OF ENVIRONMENTAL PROTECTION e
h 4
e | Earl Ray Tomblin Office of Abandoned Mine Lands & Reclamation
Governor
Project Cost: SXXX,XXX.00
3 w\&@ & Funding: US Department of the Interior — OSM with fees paid by the Coal Industry
dep
Randy C. Huffman B
77/8" Cabinet Secretary _uq.O.wmnH Name:
DEP# .
- @ AML 18
. Robert Rice Contractor: Joe Smith Contracting Project Start Date: 01/01/01
& 5/8 Chief
21/4”

m‘.q

Ji

48"

36"

737/8"

Wm-_.




96"

-
STATE OF WEST VIRGINIA
DEPARTMENT OF ENVIRONMENTAL PROTECTION
Office of Abandoned Mine Lands & Reclamation
Earl Ray Tomblin
48" Governor
_ Project Cost: SXXX,XXX.00

& Funding: US Department of the Interior — OSM with fees paid by the Coal Industry
= dep
Randy C. Hu
Catinet mmqﬁ%: Project Name:

g DEPH
mowﬂ_..nwm Contractor: Joe Smith Contracting Project Start Date: 01/01/01
ie

813/8"




STATE OF WEST VIRGINIA

DEPARTMENT OF ENVIRONMENTAL PROTECTION

Office of Abandoned Mine Lands & Reclamation

Project Cost: SXXX,XXX.00

Funding: cmdmumn_sm:ﬁ of the Interior — OSM with fees paid by the Coal Industry

17 %"
i 4
" 1% Earl Ray Tomblin
1 __|_Governor
9% “ &
H dep
%" il Randy C. Huffman
o Cabinet Secretary
m_—‘
3% o Robert Rice
17 Chief
3%"

Project Name:

DEP#




4 -0

R
A -m

T CRY R L
PO T ek S 34

B e —
L
-

- ’- FA] ."l..- &n-':.-F. '.r-".-

par- TR R
e PN ORI A ST AT

(ToldAL)
3LVo3UI0Y ¥

ey Wt T 2 A1
HAEY

o (]

w

.

Sakde? ualy™

o Dot Joy,
& L)

Uprtier o
Lo TS Y

AL

8 — £

*dIAAM Ag pauiwialap uoljedlol -9

-umoJq pajued pue T X b X.b pa1eaJ} 3q 0} aie s3sod 'S
-jj0q 25eiued paziueajed s X,,8/€ Suisn sisod 03 usis Juno ‘v

-s3sod 01Ul 33| 93eIq SSOJD pajedn v X,.Z '€

|Ie13P Y1 UO UMOYS Se Paz|s pue U338 yJep ag 01 aJe $J0|0d JSNS] Pue AUYM 3q 03 51 10|03 pJeoq udis ‘z

‘poomAld auew 8 X.p Aq % 2q 01 paeoq udis T

$910N



ARTICLE IV - GENERAL REQUIREMENTS

16.0 PROJECT COMPLETION - CERTIFICATES

16.1

16.2

16.3

All certificates of testing, quality, compliance, and performance, as required,
requested, and/or specified, shall be delivered to DEP upon delivery or completion
of the work covered by the certificates.

All certificates of approval, compliance, and completion as required by codes,
inspection and regulatory agencies, and local, State and Federal governmental
authorities, shall be delivered to DEP upon completion of the work and inspections
covered by such certificates.

The contractor shall submit to the WVDEP as built drawings certified by a
Registered Professional Engineer identifying all changes occurring on the

project. The drawings shall be of professional quality. Unsuitable drawings will be
returned for revisions. These drawings shall be approved by WVDEP prior to
scheduling a Final Inspection.

-12-



DEPARTMENT OF ENVIRONMENTAL PROTECTION
OFFICE OF ABANDONED MILE LANDS & RECLAMATION

Report for Week Ending: Project Name:
By: Location:
Title: Contractor:

Daily Activity Summary

Sunday

Monday

Tuesday

Wednesday

Thursday

Friday

Saturday




DEPARTMENT OF ENVIRONMENTAL PROTECTION
OFFICE OF ABANDONED MILE LANDS & RECLAMATION

Weekly Quantity Summary
Report By: For Week Ending:

Pay Item Units Quantity Performed

Attach any sheets applicable to this weeks work and check appropriate box.

Change Orders [ Field Changes [__|
TestResults [ ] Explanation of work stoppages not due to weather [
Other (explain) [__]
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ARTICLE YV - SPECTAL CONDITIONS

Sections Included:

1.0 Use of Minority, Women's, & Small Business Enterprises
2.0 Erosion & Sediment Control

3.0 Debarment and Suspension Requirements

4.0 Certification Regarding Lobbying



ARTICLE V - SPECIAL CONDITIONS

1.0 USE OF MINORITY, WOMEN'S, & SMALL BUSINESS ENTERPRISES

1.1 Should the Contractor intend to sublet a portion of the work on this project, it
shall seek out and consider minority, women's, and small business enterprises as
potential sub-contractors. The Contractor shall contact minority, women's, and
small businesses to solicit their interest, capability, and prices, and shall retain
proper documentation to substantiate such contacts.

1.2 The Contractor will sign and provide the enclosed Minority, Women's and
Small Business Affirmative Action Certification to DEP along with the name(s) of

any subcontractor(s) it submits for approval.



WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION
CONSTRUCTION CONTRACTOR'S
MINORITY, WOMEN'S AND SMALL BUSINESS
AFFIRMATIVE ACTION CERTIFICATION

We, , the undersigned, Construction Contractor on

the Abandoned Mine Lands & Reclamation construction contract herein, intending to sub-
contract a part of our contract work under Requisition No. , hereby certify as follows:

1y
2)

3)

4)

3)

6)

7

8)

We will include qualified small, minority and women's businesses on solicitation lists;

We will assure that small, minority and women's businesses are solicited whencver
they are potential sources;

We will, when economically feasible, divide total requirements into smaller tasks or
quantities so as to permit maximum small, minority and women's business participation.

Where our requirements permit, we will establish delivery schedules which will
encourage participation by small, minority and women's businesses.

We will utilize the services and assistance of the Small Business Administration, the
Office of Minority Business Enterprise of the Department of Commerce and the
Community Services Administration as required.

We understand that we may obtain the information required under the foregoing
provisions from the Governor's Office of Community & Industrial Development's Small
Business Development Center, 1115 Virginia Street, East, Charleston, West Virginia
25301, Phone 304/348-2960.

We will submit this certification to the Construction Supervisor when we submit
proposed subcontractors for approval.

We agree that all documentation relative to affirmative action taken by us to seek out
and consider the use of minority, women's and small business enterprises as sub-
contractors shall be made available for inspection by representatives of the West Virginia
Department of Environmental Protection and the U.S. Office of Surface Mining

Reclamation and Enforcement;
This certification is an integral part of our proposal for the construction contract.

Signed this day of , 20

Signature of Authorized Representative

Title
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2.0 EROSION & SEDIMENT CONTROL

The manual entitled "West Virginia Department of Natural Resources Technical Handbook of
Standards and Specifications for Erosion and Sediment Control", 1981, is incorporated herein by
reference as a guide for erosion and sediment control, except that where any provision of said
manual is in conflict with any special erosion and sediment control provision set out and contained
in this specification book and/or in the plans for this project, the specification beok and/or plans
shall prevail and be followed.



ASSURANCE REQUIREMENT REGARDING EQUAL EMPLOYMENT OPPORTUNITY
FOR VENDORS, SUPPLIERS AND CONTRACTORS ENGAGED IN
COMMERCIAL TRANSACTIONS WITH
THE WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

We, , the undersigned, desiring to avail
ourselves of the benefits of engaging in commercial transactions with the West Virginia
Department of Environmental Protection, hereby agree that:

1) All employment and personnel practices under this contract, Requisition No.
, will be conducted without regard to race, sex, religion or national origin;
2) We will include in all recruitment advertisements the following wording:
"An Equal Opportunity Employer"; and
3) We will provide the Director of the Abandoned Mine Lands and Reclamation
Division or his/her authorized representative, upon request, documentation that will

enable him/her to judge the extent of our compliance with the requirements of
Governor's Executive Order No. 4-65, of December 15, 1965.

Signed this day of 520

Signature of Authorized Representative

Title



ARTICLE V - SPECIAL CONDITIONS
3.0 GOVERNMENT-WIDE DEBARMENT & SUSPENSION REQUIREMENTS

U. S. Department of the Interior
Certification Regarding
Debarment, Suspension, Ineligibility and
Voluntary Exclusion

Lower Tier Covered Transactions

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.

2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was
entered into. If it is later determined that the prospective lower tier participant knowingly rendered an etrroneous certification, in
addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted
if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has become erroneous
by reason of changed circumstances.

4. The terms "covered transaction,” "debarred”, " suspended"”, "ineligible", "lower tier covered transaction", "participant”,
"person", "primary covered transaction”, "principal”, "proposal”, and "voluntarily excluded", as used in this clause, have the meanings
set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549. You may contact the person to

which this proposal is submitted for assistance in obtaining a copy of those regulations.

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency
entering into this transaction originated.

6. The prospective lower tier participant further agrees by submitting this proposal, that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended ineligible, or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its principals.
Each participant may, but is not required to, check the Non procurement List (Tel.#).

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this trapsaction, in addition to other remedies available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies, including suspension and/or debarment.

-3-



U. S. Department of the Interior
Certification Reﬁardin%
Debarment, Suspension, Ineligibility and
\;oluntary Exclusion

Lower Tier Covered Transactions

This certification is required by the regulations implementing Executive Order 12549,
Debarment and Suspension, 43 CFR Part 12, Section 12.510, Participants' responsibilities. The
regulations were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211).
For assistance in obtaining a copy of the regulations, contact the U.S. Department of the Interior,
Acquisition and Assistance Division, Office of Acquisition and Property Management, 18th and C
Streets, N.W., Washington D.C. 20240.

1) The prospective lower tier participant certifies, by submission of this proposal, that
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department or agency.

(2)  Where the prospective lower tier participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach an explanation to this
proposal.

Name and Title of Authorized Representative

Signature Date



ARTICLE V - SPECIAL CONDITIONS
Instructions for Certification Regarding Lobbying

1. This certification and a disclosure form should be filed by each person as required, with
cach submission that initiates agency consideration of such person for: (1) award of a Federal
contract, grant, or cooperative agreement exceeding $100,000 or (2) an award of a Federal loan or
a commitment providing for the United States to insure or guarantee a loan exceeding $150,000.

2. This certification and a disclosure form should be filed by each person as required, upon
receipt by such person of (1) a Federal contract, grant, or cooperative agreement exceeding
$100,000, or (2) a Federal loan or a commitment providing for the United States to insure or
guarantee a loan exceeding $150,000, unless such person previously filed a certification, and a
disclosure form, if required, at the time agency consideration was initiated.

3. Any person who requests or receives from a person referred to in paragraphs (1) and (2)
above: (1) a subcontract exceeding $100,000 at any tier under a Federal contract; (2) a subgrant,
contract, or subcontract exceeding $100,000 at any tier under a Federal grant; (3) a contract or
subcontract exceeding $100,000 at any tier under a Federal loan exceeding $150,000; or (4) a
contract or subcontract exceeding $100,000 at any tier under a Federal cooperative agreement,
shall file a certification, and a disclosure form, as required, to the next tier above.

4. All disclosure forms, but not certifications, shall be forwarded from tier to tier until
received by the person referred to in paragraphs(1) or (2) above. That person shall forward all
disclosure forms to the appropriate Bureau/Office within the Department of the Interior.

S. Any certification or disclosure form filed under paragraph (4) above shall be treated as a
material representation of fact upon which all receiving tiers shall rely. All liability arising from
an erroneous representation shall be borne solely by the tier filing that representation and shall
not be shared by any tier to which the erroneous representation is forwarded. Submitting an
erroneous certification or disclosure constitutes a failure to file the required certification or
disclosure, respectively. If a person fails to file a required certification or disclosure, the United
States may pursue all available remedies, including those authorized by Section 1352, title 31, US.
Code.



U. S. Department of the Interior
CERTIFICATION REGARDING LOBBYING

This certification is required by Section 1352, title 31, U. S. Code, entitled "Limitation on use of
appropriated funds to influence certain Federal contracting and financial transactions.™

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, and officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with ifs instructions. To obtain a Standard Form LLL, contact DEP or the U.S. Office
of Surface Mining, 603 Morris Street, Charleston, WYV 25301, phone number 347-7158.

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

Signature Date




DISCLOSURE OF LOBBYING ACTIVITIES Approved by OMB

Complete this form to disclose lobbying activities pursuant to 31 U.5.C. 1352 0348-0046
(See reverse for public burden disclosure.)
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:

D a. contract Da. bid/offerfapplication l:l a. initial filing

b. grant b. initial award b. material change
c. cooperative agreement c. post-award For Material Change Only:
d. loan year quarter

e. loan guarantee
f. loan insurance

date of last report

4. Name and Address of Reporting Entity:
|:| Prime |:] Subawardee
Tier , if known:

Congressional District, if known: 4c

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name
and Address of Prime:

Congressional District, if known.

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Registrant
( if individual, last name, first name, MI ):

b. Individuals Performing Services {including addrass if
different from No. 10a)
(last name, first name, MI).

11 Information requestsd through this form is authorized by fitle 31 1).5.C. section

* 4352, Ths disclosure of lobbying activities is a materlal representation of fact
upcn whicn reliance was placed by the tar above when this transaction was made
or entered into. This disclosure is required pursuant o 31 U.5.C. 1352, This
information  will ba available for public inspection. Any persan who falls to fita the
required disclosure shall be subjectto a civil panalty of not less than $10,000 and
not more *han $100,000 for sach such failure.

Signature:

Print Name:
Title:
Telephone No.: Date:

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal
action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352, The filing of a form is required for each payment or agreementto make
paymentto any lobbying entity for influencing or attempting to influence an officer or employeeof any agency, a Member of Congress, an officer or employeeof
Congress, or an employeeof a Memberof Congress in connectionwith a covered Federal action. Complete all items that apply for both the initial filing and material
change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1, Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
2. identify the status of the covered Federal action.

3. |dentify the appropriate classification of this report. If this is a foliowup report caused by a material change to the information previously reported, enter
the yearand quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal
action.

4. Enterthe full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Gheck the appropriate classification
of the reporting entity that designatesif it is, or expects fo be, a prime or subaward recipient. ldentify the tier of the subawardee, e.g., the first subawardee
of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organizationfiling the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal
recipient. Include Congressional District, if known.

6. Enterthe name of the Federal agency making the award or loan commitment. Include at least one organizationallevel below agency name, if known. For
example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance
(CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number availablefor the Federal action identified in item 1 {e.g., Request for Proposal (RFP} number;

Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federa! amount of the award/loan
commitment for the prime entity identified in item 4 or 5.

10. () Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1885 engaged by the reporting
entity identified in item 4 to influence the covered Federal action.

(b} Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and
Middle Initial (MI).

11, The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control
Number. The valid OMB control number for this information collection is OMB No. 0348-0048. Public reporting burden for this coliection of information is
estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to the Office of Managementand Budget, Paperwork Reduction Project {0348-0046), Washington,
DC 20503,
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PIERPONT REFUSE PILE
SPECIAL PROVISIONS

LOCATION / SITE DESCRIPTION

The site is located in Wyoming County, West Virginia, near the Town of Pierpont.

Directions to Site: Travel south on Route 54 from Beckley towards Maben. Soon
after Maben, you will come to the small community of Pierpont. Just past Pierpont is the
community of Otsega on the left. Turn left at Otsega, travel 1/4 mile, then take the first
right. This road will travel under Route 54. Travel to the end of this road. Travel around
red gate at the end of this road on a dirt road that crosses the creek. Travel on this road
for approximately 3 miles until you reach the site with the highwall and portals on the
left.

L

VICINITY MAP

BCALE: 1’-1 hﬂLE
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II.

III.

REFERENCE SPECIFICATIONS / DEFINITIONS

All references to “Owner” in these Specifications shall mean West Virginia Department
of Environmental Protection, Office of Abandoned Mine Lands and Reclamation
(WVDEP).

All reference to “Engineer” in these Specifications shall mean the Owner's Engineer or
authorized representative.

All reference to “ASTM” shall mean the American Society of Testing and Material
Specifications, Latest Edition unless otherwise noted.

All reference to “AASHTO Specifications” shall mean the Standard Specifications for
Transportation Materials and Methods of Sampling and Testing by the American
Association of State Highway and Transportation Officials, latest edition, and all
subsequent addenda thereto.

All reference to “WVDOT Standard Specifications” shall mean State of West Virginia
Department of Transportation, Division of Highways Standard Specifications for Roads
and Bridges, adopted 2000, and all-subsequent addenda thereto.

All references to the “Contractor” shall be understood to mean the successful bidder and
or firm or corporation undertaking the execution of the work under the terms of these
Specifications.

All reference to “OSHA” shall be understood to mean The Occupational Safety and
Health Administration and the standards set in the Occupational Safety and Health Act of
1970.

All reference to “refuse” and/or “mine spoil” shall be understood to mean all coal refuse,

shale, sandstone and other rock fragments that were generated and disposed of as such

within the project area during mining and processing of coal.

All reference to “AMD?” shall be understood to mean all acid mine drainage discharges
from the project site.

All reference to “OSM?” shall be understood to mean the Office of Surface Mining.

All reference to “NEPA” shall be understood to mean the National Environmental
Protection Act.

All reference to “OSMRE” shall be understood to mean the Office of Surface Mining
Reclamation and Enforcement.

SCOPE OF WORK

The work covered by the Special Provisions and Technical Specifications consists of
furnishing all labor, plant, power, equipment and supplies, and performing all operations
necessary for the completion of the project. The Contractor shall perform all operations
necessary for:
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» Mobilization and demobilization of necessary and sufficient sized equipment to
the project area to complete the project within state timeframes;

o Survey and construction layout of grading, facilities, constructions, and
appurtenances shown on the plans;

s Site preparation including clearing and grubbing at the site, and removal or
burning of existing structures, debris, trash, tree roots, and associated materials;

= Construction and installation of support areas, and maintenance of access roads to
the site, including the repair and replacement of gravel, coordination of work
activities with local residents and complying with WVDOH rules and regulations
for hauling construction equipment, construction supplies, and travel on C.R. 54
as well as other existing site access roads utilized by the Contractor;

e Construction and installation of drainage control items including a wet bat gate
mine seal, wet bat gate mine seals with conveyance pipes, a grouted riprap drive-
through, channels, and riprap aprons;

¢ Regrading of the portal sites to the lines and grades as shown on the plans;

e Regrading of the mixed refuse site and ponding areas, backfilling highwalls and
capping with 12 inches of soil as shown on the plans ;

e Resurfacing access road;
¢ Sediment and erosion control in compliance with the approved NPDES permit;
» Revegetation of disturbed areas.

The Contractor shall also be responsible for surveying, including establishing
construction baseline, measuring and developing all completed quantities on the job, and
for ordering, purchase and delivery of any and all materials required for construction or
required for development of support areas. The Contractor shall perform all other
operations as incidental to the program as specified herein.

BIDDERS TO EXAMINE LOCATION

Prospective bidders are required to examine the locations of the proposed work and to
determine, each in their own way, the difficulties which may be encountered in the
prosecution of the same. The submission of a bid shall be prima facie evidence that such
examination and determinations have been made by the Bidder. No claims for additional
compensation will be considered by the Owner based on obstruction or conditions at the
location of the work, which may add to the difficulties or costs of construction, even
though such obstructions or conditions are not shown on the contract plans or indicated in
the other construction documents. Prospective bidders are advised that should they deem
it necessary to obtain any subsurface samples of test borings ctc., at the site, they should
obtain their own permission from the landowners.
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VI.

SCHEDULE OF WORK

Before commencing work on this project, the Contractor shall prepare and submit a
schedule of construction activities for approval by the Owner.

The Contractor shall provide adequate supervision, labor, tools, equipment, and materials
to prosecute the work energetically and complete the work within the time specified.

It is the intention not to delay the work for the checking of lines or grades, but if
necessary, working operations shall be suspended for such reasonable time as the
Engineer may require for this purpose. No special compensation shall be paid for the
cost to the Contractor for any of the work or delay occasioned by checking lines and
grades, by making other necessary measurements, or by inspection.

The Contractor’s work hours shall be limited to between 7:00 a.m. and 7:00 p.m. Monday
through Saturday. Work on Sunday and major holidays, as defined by the Engineer, will
not be allowed on this project.

MEASUREMENT OF QUANTITIES

The Contractor shall be responsible for providing all necessary volumetric, dimension,
and weight measurement equipment necessary to prosecute the work as shown on the
Construction Drawings and to accurately determine quantities for payment of Contract
Bid Items as approved by the Engineer. Such measurements and equipment shall be
subject to the approval of the Engineer for use in this project.

BORROW (DISPOSAL) AREAS

All borrow (disposal} areas must be approved by WVDEP. Should the Contractor decide
to obtain and utilize any borrow areas outside of the construction limits, or move material
from one property owner to another unless designated, the Contractor shall be responsible
to obtain from the property owner(s) of the borrow areas, all necessary rights of entry,
including rights of entry for WVDEP and OSMRE for inspection purposes. The said
rights of entry agreement must state that the property owner(s) indemnify and hold
harmless the WVDEP for Contractor’s action for any injury or damages whatsoever
resulting from the use of the property.

The Contractor shall also submit a borrow area reclamation plan for prior approval by the
WVDEP. The Contractor shall observe the following NEPA compliance schedule
relative to selecting and utilizing any off site borrow areas and or any waste disposal
areas:

a. No borrow (disposal) site operations will affect a site listed in, eligible or
proposed to be listed in the National Register of Historic Places.
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b. No borrow (disposal) operations will be located within one-quarter mile of
any Federally listed established or prospective component of the National
Wild and Scenic River System under 16 USC 1274 and 1276.

C. Borrow (disposal) site operations will not cause a significant
encroachment within the base floodplain (CE.O. 11988: Floodplain
Management).

d. Borrow (disposal) site operations will not be located in or affect a critical

habitat of a Federally listed endangered or threatened species under 16
USC 1531, et. seq.

c. No borrow (disposal) operations will occur in wetland areas which are
designated by appropriate agencies.

f. Borrow (disposal) site operations will be consistent with any approved
plans governing ambient air quality.

g. Adherence to these mitigation measures does not relieve the Contractor of
the obligation or responsibility to obtain any other Federal, State, or local
approvals required to use borrow (disposal) areas and conduct such
activities.

h. Documentation: Copies of borrow (disposal) site approvals and
concurrences will be submitted to the WVDEP prior to the
commencement of reclamation activities.

i Site Monitoring: Borrow (disposal) activities will be monitored by the
State to ensure compliance with contractual requirements, applicable
Federal, State, and local laws, and any permit conditions.

VIII. DISPOSAL OF UNSUITABLE MATERIAL

IX.

All waste areas shall be obtained in accordance with Special Provisions Section VII. of
these specifications. All unsuitable materials (wood, trash, debris, and garbage) as
determined by the Engineer shall be wasted by the Contractor, at his/her expense, outside
the limits of work conforming to the requirements of Sections 4.3.8 of these
Specifications. Wood may be burned in conformity with Sections 4.3.7 of these
Specifications.

The Contractor shall observe the NEPA compliance schedule relative to selecting and
utilizing any off-site disposal areas in accordance with Special Provisions Section VII of
these Specifications.

INTERPRETATION OF APPROXIMATE ESTIMATE OF QUANTITIES

The estimate of quantities of work to be done and/or materials to be furnished under the
Special Provisions and Technical Specifications, as shown on the Contract Bid Schedule,
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XIL

XIIL

is approximate and is given only as a basis of calculation upon which the award of the
Contract is to be made. WVDEP reserves the right to increase or decrease any or all of
the quantities of work or to omit any of them, as it may deem necessary.

SAFETY

All regulations of the Occupational Safety and Health Act of 1970 (OSHA) are in effect
for this Contract. WVDEP shall not be liable for any citations received by the Contractor
as a result of failure to comply with applicable OSHA standards. Compensation is to be
included in the various items of the Contract for the expense involved in complying with
these standards. In addition, the Contractor shall comply with Section 107.7 of the
WVDOH Standard Specifications regarding public convenience and safety.

REGULATIONS

All appropriate Township, County, State, and Federal Regulations shall apply to this
Contract. It shall be the Contractor's sole responsibility to be aware of these regulations
and to comply with them. The WVDEP shall not be liable for any citations received by
the Contractor. The Contractor shall keep the existing roads open and safe to public
vehicular traffic at all times and shall provide appropriate barriers and warning devices as
directed by the Engineer.

LAWS TO BE OBSERVED

The Contractor shall at all times, observe, comply with, and post as required all Federal,
State, and local laws, ordinances, and regulations in any manner affecting the conduct of
the work or applying to employees on the project as well as all orders or decrees which
have been or may be promulgated or enacted by any legal bodies or tribunals having
authority or jurisdiction over the work, materials, employees, or Contract. The
Contractor shall protect and indemnify WVDEP and its representatives against any claim
or liability arising from or based on the violation of any such law, ordinance, regulation,
order, or decree whether by the Contractor or by the Contractor's employees.

PERMITS, LICENSES AND FEES

The WVDEP shall provide the following permits for this project:
1. NPDES Stormwater permit from the Division of Water and Waste Management
2. WVDOH Encroachment permit (MM109)
3. Water Quality Certification from the Division of Water and Waste Management
A copy of the permits as procured shall be furnished to the Owner prior to initiation of
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XIv.

the work under this Contract.

The Contractor shall procure all other permits and licenses, pay all charges and fees, and
give all notices necessary and incidental to the due and lawful prosecution of the work.
Permits required for this project may include but are not limited to:

1. Stream Activity permit from the WV Division of Natural Resources

2. Burning Permits from the WV Division of Forestry and WVDEP, Division of Air
Quality

ELECTRICITY, WATER SUPPLY AND SANITARY FACILITIES

There are no available supplies at the site of electricity and water and, additionally, there
are no sanitary facilities. Arrangements for electric service, water supply and sanitary
facilities shall be made by the Contractor, and all costs for such arrangements shall be
borne by the Contractor at no additional cost to the WVDEP.

UTILITIES AND OTHER OBSTRUCTIONS

The Contractor shall be solely responsible to correctly locate all existing active
underground and overhead utilities at the project sites and take precautions to avoid
damage to them. Any existing utility lines damaged by the Contractor shall be replaced
by the Contractor or repaired at no cost to the Owner. The Contractor shall notify the
utility companies likely to be affected well in advance and before beginning any work
within the project sites. In the event of damage to the existing utilities or other facilities,
the Contractor shall notify the affected utility Owner(s) and the Engineer immediately
and make, or have made, all necessary repairs and bear the expense thereof and resulting
damaged caused thereby. It shall be the responsibility of the Contractor to arrange for
relocating the utility lines, where required and as directed by the Engineer, in accordance
with the guidelines set forth by the utility company, prior to beginning construction. The
Contractor will be reimbursed for actual charges invoiced by the Utility Company. The
utility companies (and Miss Utility of West Virginia (MUWYV)) must be contacted by the
Contractor at least one week prior to commencement of construction activities for the
purpose of field locating and marking utility owned facilities within the project area.

The name and phone number of the MUWYV Utility location service is 1-800-245-4848.
The names and phone numbers of the utility companies that serve the project area are
included in the Plans.

SITE CLEANUP

Before the project shall be considered as having been satisfactorily completed, the
Contractor shall clean and remove, from the project site, all surplus and discarded
materials, and equipment and shall further remove all debris and objectionable materials
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XVIL

of any kind from areas used or disturbed by the construction operations within or within
sight of the project area.

ROCK BLASTING

It is anticipated that blasting will not be required on this project, but if necessary, all
blasting will be conducted in strict accordance with applicable State and Federal laws
relating to rock blasting and the storage and use of explosives. The contractor shall
maintain and keep in full force and effect blasting insurance to protect and indemnify the
Owner and/or his agents or representative from claims for damages and shall defend all
suits at law. The Contractor shall submit to the Owner a request for permission to blast
rock, a reclamation plan for the area to be disturbed, and proof of blasting insurance
coverage prior to initiating blasting operations. Failure to obtain approval for blasting
prior to initiating the work will result in no payment for items utilizing this rock. No pre-
splitting will be allowed.

XVHIL. TEMPORARY ACCESS ROADS

The Contractor shall construct and maintain temporary access roads for convenient
access to the various parts of the work, and for other necessary purposes incidental to the
performance of this Contract. The location of access roads shall be approved by the
Engineer prior to construction. No separate payment for construction and maintenance of
such roads will be made. The Contractor shall erect such temporary fences or guards as
may be necessary to keep unauthorized persons away from the work. Grading and
surfacing of temporary access roads, excavations, fills and embankments for purposes of
construction, or for convenience, beyond the limits of ordered excavations and all
temporary fences and guards, shall be provided by the Contractor and shall be maintained
in good condition. The Contractor shall be required to maintain all roads used by his
hauling equipment in a dust-controlled condition. Upon completion, the Contractor shall
return the disturbed areas to the approximate original condition as approved by the
Engineer.

The contactor shall be required to obtain a right of entry agreement from any property

owner(s) prior to the utilization or construction of any access outside of the construction

limits shown on the plans. Such agreement shall require the property owner(s) to
indemnify and hold WVDEP harmless from any and all injuries or damages, whatsoever,
resulting from the Contractor’s use of the property.

TRAFFIC CONTROL

The Contractor shall maintain and protect traffic, protect the work in progress, protect
adjacent property from excess dust resulting from the construction and maintain traffic
through, around, or adjacent to the construction area. All materials used for traffic
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control shall be in accordance with the current WVDOH manual: “Traffic Control for
Streets and Highway Construction and Maintenance Operations.” A copy of the
operational plan accepted by the WVDOH shall be submitted to the WVDEP for
approval prior to its implementation. All traffic control required during the work shall be
considered incidental to the project. Contractor shall follow any traffic control notes
located on the Construction Plans.

XX. SITE CONDITIONS AND ENVIRONMENTAL PROTECTION

Conditions at the site shall be examined by the Contractor, and the Contractor shall
assume responsibility as to the contours and the character of the earth, rock, water and
other items that may be encountered during the excavation and filling operations.

The Contractor shall be responsible for controlling and handling water encountered
during construction, including dewatering of mine pools for mine seal installations, by
providing equipment and labor to insure safe and proper construction. The Contractor
shall submit a plan to the WVDEP at the pre-construction meeting for approval. The
WVDEP’s approval of this plan does not relieve the Contractor of his responsibility for
controlling water.

The Contractor shall be responsible for the operation and maintenance of any required
diversion or pumping facilities for removing ground water from work areas during the
progress of the work under this Contract. The Contractor shall be responsible for
furnishing all materials, equipment, labor and incidentals necessary for the installation of
silt barriers and check dams as designated in the drawings. Sediment control shall be
placed on regraded areas concurrent with construction and prior to revegetation.

The Contractor shall be responsible for implementing the measures called for in the
NPDES Stormwater permit provided by the WVDEP for erosion and sediment control.
Sediment control measures shall be in-place and operational prior to any disturbance
occurring in the project area. The WVDEP’s approval of this plan does not relieve the
Contractor of his responsibility to be in compliance with any laws and/or permits.

The Contractor shall take any necessary steps to prevent erosion or silting problems from
occurring and to minimize pollution or sedimentation of the stream. If any such problems
develop, the Contractor shall be responsible to take immediate corrective action.

The Contractor shall be responsible for the repair or replacement of streets or driveways
(blacktop, gravel & concrete), trees, shrubs, fences, and any other physical features that
are disturbed by construction which were not included in the proposed scope of work for
the project to original condition or better at his own expense.

The Contractor shall be responsible for the replacement of any existing boundary or
corner markers disturbed by construction activities.

XXI. CONTROL AND REVIEW OF WORK BY THE ENGINEER
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All services rendered by the Engineer consist of professional opinions and
recommendations made in accordance with generally accepted engineering practice.
Under no circumstances is it the intent of the Engineer to directly control the physical
activities of the Contractor or the Contractor's workmen's accomplishment of work on
this project.

The presence of the Department's Field Representative and/or Engineer at the site is to
provide the Department a continuing source of professional advice, opinions and
recommendations based upon the Field Representative's and/or Engineer's observations
of the Contractor's work and does not include any superintending, supervision or
direction of the actual work of the Contractor or the Contractor's workmen.

Any construction review of the Contractor's performance conducted by the Engineer is
not intended to include review of the adequacy of the Contractor's safety measures, in, or
near the construction site.

XXII. CITATION OF OTHER SPECIFICATIONS

Whenever the Specifications for this Contract refer to the specifications of any society,
institute, association or government organization, then such specifications cited shall
become a part of this Contract as if written in full. Commonly used abbreviations have
the following meanings:

s ASTM - American Society for Testing Materials

e ASA - American Standards Association

* AWWA - American Water Works Association

e AASHTO - American Association of State Highway and Transportation Officials
e ACI - American Concrete Institute

e WVDOT — West Virginia Department of Transportation

* WVDOH — West Virginia Division of Highways

Where reference is made to a specification, it shall be the latest revision at the time called
for bids, except as noted on the Plans or elsewhere herein.

XXIII. NPDES STORMWATER PERMIT GUIDELINES

VEGETATIVE PRACTICES

Except as noted below, stabilization measures shall be initiated as soon as practicable in
portions of the site where construction activities have temporarily or permanently ceased,
but in no case more than seven days after the construction activity in that portion of the
site has permanently ceased.
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= Where the initiation of stabilization measures by the fourth day after construction
activity temporarily or permanently ceases is precluded by snow cover,
stabilization measures shall be initiated as soon as conditions allow.

¢ Where construction activity will resume on a portion of the site within 14 days
from when activities ceased, (e.g., the total time period that construction activity
is temporarily halted is less than 14 days) then stabilization measures do not have
to be initiated on that portion of the site by the seventh day after construction
activities have temporarily ceased.

Arecas where the seed has failed to germinate adequately (uniform perennial vegetative
cover with a density of 70%) within 30 days after seeding and mulching must be reseeded
immediately, or as soon as weather conditions allow.

Diversions must be stabilized prior to becoming functional.

MAINTENANCE & INSPECTION

At a minimum, all erosion and sediment controls on the site will be inspected at least
once every seven calendar days and within 24 hours after any storm event of greater than
0.5 inches of rain per 24-hour period.

All controls should be cleaned out when sediment reaches one half the sediment capacity
of that control.

Inspection and maintenance records must be kept onsite.

EROSION & SEDIMENT CONTROL CONSTRUCTION SEQUENCE
1. Install stabilized construction entrance as shown on site plans.
2. Install perimeter sediment control devices as shown on site plans.

3. Clear and grub site. Remove and dispose of existing structures, trash, debris and
unsuitable materials per specifications.

4. Provide sediment control for any topsoil stockpiles.

5. Commence rough grading of site. Continue to maintain and inspect all erosion
and sediment controls.

6. Install additional erosion and sediment controls as shown on site plans.

Seed, mulch and stabilize all disturbed areas.
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1.0

1.1.

1.2

1.3.

II. TECHNICAL SPECIFICATIONS

MOBILIZATION AND DEMOBILIZATION

Description

This work shall consist of the performance of construction preparatory operations,
including the movement of personnel and equipment to the project sites and for the
establishment of the Contractor’s offices, buildings and other facilities including the
construction of all temporary access roads as necessary to begin work on a substantial
phase of the contract. The location of Contractor’s office to be established shall be
approved by WVDEP. It also shall include all demobilization activities involving the
removal from the sites of all plant, equipment, supplies and personnel after completion of
the work including cleanup of all rubbish and waste materials generated during the
construction of this project; and restoration of any damage to existing site improvements
resulting from the Contractor’s activities at the site; and installation of the project sign;
and a completed and approved set of as-built plans of the completed restoration work.

There are no equipment and material storage arcas identified on the plans. It shall be the
Contractor’s responsibility to obtain approval for equipment and material storage areas
located within the Construction Limits from the WVDEP and from the landowner for
storage areas located outside of the Construction Limits.

Method of Measurement

The method of measurement will be per lump sum.

Basis of Payment

The bid for “Mobilization and Demobilization” shall be a lump sum and cannot be more
than 10% of the TOTAL AMOUNT BID for the project. Partial payments will be as
follows:

a. One-half of the amount bid will be released to the Contractor with the first
estimate payable, not less than 15 days after the start of work at the project
site.

b. The final one-half of the amount bid shall be released with the estimate
payable after the work is accepted by the WVDEP and when all “As-
Built” drawings are submitted and approved by the WVDEP.

Nothing herein shall be construed to limit or preclude partial payments otherwise
provided for by the Contract. No deduction will be made nor will any increase be made,
in the lump sum mobilization and demobilization item amount regardless of decreases or
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increases in the final total contract amount or for any other cause.

1.4. Payltem

Item 1.0 “Mobilization and Demobilization” per lump sum. Cannot be more than 10% of
the TOTAL AMOUNT BID for the project.



2.0

2.1.

2.2.

2.3.

CONSTRUCTION LAYOUT

Description

This item consists of furnishing, placing, and maintaining construction layout stakes
necessary for the proper performance of the work under this contract including borrow
areas. It shall further consist of determining the exact units of measure for payment. It
also consists of checking and making any field adjustment to the plan alignment, grades
and elevations as considered necessary by the Engineer. Additionally, this item shall also
include the preparation of “As-Built” Plans including the Reclamation Plan and any
others specifically requested by the Division of Environmental Protection. All of these
“As-Built” Plans shall be provided prior to the Final Inspection Meeting. Upon receipt
and approval of the “As-Built” Plans by WVDEDP, the final one-half of the amount bid for
Mobilization under Section 1 shall be released with the estimate payable.

Materials

Conventional survey stakes, hubs, batter boards, flagging, templates, straightedges and
other devices necessary for laying out all parts of the work.

Construction Methods

2.3.1. The Contractor shall be responsible for the proper layout of the work. The Owner
will provide the Contractor with survey information regarding the baselines and
the existing surface features shown on the Construction Drawings. The
Contractor shall make all calculations involved and shall furnish and place all
layout stakes.

2.3.2. The Contractor shall provide field forces and shall set all additional stakes as
needed, such as offset stakes, reference point stakes, slope stakes, grade stakes,
stakes for drainage, or other structures, supplementary bench marks, and any other
horizontal or vertical controls necessary to secure a correct layout of the work
including the re-establishment of the survey and construction baselines (as
necessary), as shown on the Construction Drawings. The Contractor shall also
perform any necessary cross-section surveying of the existing ground surface at
the intervals shown within the Construction Drawings, provide an overlay of the
surveyed cross-sections on the cross-sections shown on the Construction
Drawings, and submit the same to the Engineer for comparison prior to initiating
earthwork. The original grade line and proposed final grade line shall be included
on all sections. Incomplete cross-sections will be returned to the Contractor for
necessary additions. Cross-sections, which do not encompass all areas of both
earthwork excavation (including borrow excavation) and fill placement shall be
considered incomplete without exception. The Contractor shall also include the
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24.

2.5.

locations of baselines used showing cross section locations on a copy of the
reclamation plan when submitting cross sections.

2.3.3. The Contractor shall be responsible for assuring the layout staking work is in
conformance to the lines, grades, elevations, dimensions, and locations shown on
the Construction Drawings or as required by the Engineer. The Contractor shall
furnish a copy of his/her survey records for checking by the Enginecr and for the
Owner's permanent file. These records shall be furnished as they are completed
during the progress of the work.

Any inspection or checking of the Contractor's layout by the Engineer and the
acceptance of all or any part of it shall not relieve the Contractor of his/her
responsibility to secure the proper dimensions, grades, and elevations of the
various parts of work.

2.3.4. The Contractor shall exercise care in the preservation of stakes and benchmarks,
including existing property line markers, and shall have them reset at his/her
expense when any are damaged, lost, displaced or removed. The Contractor shall
use competent personnel and suitable equipment for the layout work required and
shall provide that it be done under the supervision of, or directed by, a Registered
Professional Civil Engineer or Licensed Land Surveyor registered in the State of
West Virginia.

Measurement and Payment

Measurement and payment for furnishing, setting, maintaining, and resetting the stakes
when necessary, and for furnishing all engineering personnel, equipment, materials, and
all incidentals thereto, shall be by the lump sum bid for “Construction Layout”. The lump
sum payment also shall include the cost for providing the Engineer pre-and post-
construction ground line cross-sections for all disturbed or regraded areas including
borrow areas and “As-Built” Plans as described herein. Said lump sum bid cannot be
more than 5% of the TOTAL AMOUNT BID for the project. No deduction will be
made, nor will any increase be made, in the lump sum “Construction Layout” item
amount regardless of decreases or increases in the final total contract amount or for any
other cause.

Pay Item

Ttem 2.0, “Construction Layout”, per lump sum. Cannot be more than 5% of the TOTAL
AMOUNT BID for the project.



3.0

3.1

3.2.

QUALITY CONTROL

Description

This work shall consist of testing for verification that the materials supplied and the work
performed are in accordance with these specifications.

3.1.1 Fill and Compaction

The Contractor shall be responsible to perform laboratory tests of the various fill
materials (soils and rock) to identify the Standard Proctor Density. If, in the opinion of
the Engineer, the Standard Proctor Density has changed, then a re-test may be required.

Unless otherwise specified, excavated material and soil is to be used on this project as
fill. Fill shall be placed in maximum one (1) foot thick lifts and compacted to achieve a
minimum of ninety percent (90%) of the laboratory maximum dry Proctor density as
determined by ASTM D 698. Normally, material shall be placed between plus and minus
three percent (3%) of optimum moisture content. The Engineer reserves the right to
reduce lift thicknesses as conditions dictate in order to achieve satisfactory compaction or
material placement. Frequency of density tests shall be required every lift or 5,000 cubic
yards of material placed, whichever comes first, or as requested by the Engineer. All
tests shall be submitted to the Engineer for approval prior to compacting the fill and
after fill compaction to verify that the compaction criterion is obtained. Tests at the
Contractor's cost shall be conducted by a testing firm approved by the Engineer. Large
rock and fused coal refuse shall be disposed of onsite as approved by the Engineer.

No frozen material shall be placed as fill or shall fill be placed over frozen material. No
fill shall be placed in standing water. Excessively wet material shall be allowed to dry
prior to incorporating it as fill. Excessively wet material on the subgrade shall be bladed
off and allowed to dry prior to using as fill or disposed of as unsuitable material as
approved by the Engineer.

Materials

3.2.1 The Contractor shall submit a minimum of two (2) copies of shop drawings,
catalog cuts and material certifications (as applicable) to the Engineer of all off-
site materials to be incorporated into the work. Written approval from the
Engineer will be required prior to incorporation of these items into the work.

3.2.2 The Contractor shall submit at least two (2) copies of the results of all tests
conducted on in-situ material and concrete to be used in this project. As a
minimum, these tests will include moisture content & density tests of the soil in
accordance with the provisions of ASTM D698 (Standard Proctor), field density
tests following compaction, soil tests to determine the lime and nutrient
requirements of the areas to be revegetated, and for concrete in accordance with
ASTM C31 & C39.
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3.3.

3.4,

3.5.

Construction Methods

3.3.1

33.2

3.33

334

The Contractor shall furnish the services of his own testing laboratory or select an
independent testing laboratory, as long as the laboratory is under the direct
supervision of a Registered Professional Civil Engineer. The laboratory must be
approved by the Owner.

Testing for compaction, soil nutrient and lime requirements for soil; compressive
strength tests for concrete and grout; shall be performed as required by these
specifications and/or ordered by the Engineer in writing. The Engineer will
determine the locations and time of any testing herein specified and the need and
extent of any testing in addition to that which is herein specified.

The contractor shall be responsible for performing laboratory tests of the coal
refuse, mine spoil, and any natural soil to identify the compaction requirements
for their use as fill and cover material, respectively. In addition, field density tests
shall be performed in accordance with the Construction Specifications. All test
results shall be submitted to the Engineer for approval of compaction criteria prior
to compacting the fill and after fill compaction to verify that the required
compaction is obtained.

Only new and first class materials, which conform to the requirements of these
Specifications, shall be used unless specified otherwise. When requested by the
Owner, the Contractor shall furnish a written statement of the origin, composition,
and manufacturer of any or all materials (manufactured or produced) that are to be
used in the work. The sources of supply of each material used shall be approved
by the Engineer before delivery is started. If, at any time, sources previously
approved fail to produce materials acceptable to the Owner, the Contractor shall
furnish materials from other approved sources.

Method of Measurement

The method of measurement for determining the quantity of quality control work done as
described above will be on a lump sum basis.

Basis of Payment

The quantity of quality control work done will be paid at the contract lump sum price bid
for this item. Said lump sum bid cannot be more than 3% of the TOTAL AMOUNT BID
for the project. No deduction will be made nor will any increase be made in the lump
sum “Quality Control” item amount regardless of decreases or increases in the final total
contract amount or for any other cause.
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3.6. Payltem

Item 3.0, “Quality Control”, per lump sum. Cannot be more than 3% of the TOTAL
AMOUNT BID for the project.
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4.0

4.1

4.2

4.3

SITE PREPARATION

Description

4.1.1

Clearing & Grubbing

Work performed under this section shall include the removal and disposal of all
trees, stumps, shrubs and any other vegetation, wood, debris, garbage of any
nature from those areas specified below and/or shown on the plans and/or any
other areas as approved by the WVDEP. This work shall also include the
preservation from damage to all vegetation, septic fields, utilities or other objects
to remain.

4.1.2 Access Road Resurfacing
Access road resurfacing shall be constructed as shown on the plans. The
Contractor shall resurface existing access roads per the detail shown in the Plans.

Materials

4.2.1 Crushed stone for the access road resurfacing shall be Class I stone per the detail
shown in the Plans.

422 Crushed stone shall consist of particles of clean, hard, tough, durable rock, free
from adherent coating and meeting the requirements of Section 704 of the
WVDOT Standard Specifications for Roads and Bridges, Adopted 2010.

423 Geotextile shall be Amoco 4510 or equal.

Construction Methods

43.1 The specific arcas to be cleared and grubbed are as shown on the Construction
Plans and are generally described as, but not limited to, those specific areas of
excavation, backfill, soil borrow or drainage structure installation.

4.3.2 The Contractor shall clear the site within the Limit of Disturbance for the areas to
be disturbed. The WVDEP shall exercise control over clearing and shall
designate all trees, plants and other objects to be removed or to remain.

43.3 Clearing and grubbing shall be completed prior to initiation of earthwork

operations only to the extent necessary to complete the work. The Contractor
shall confine his operations strictly to required areas. If the Contractor clears and
grubs beyond the required areas, whether knowingly or accidentally, the
Contractor shall, at their expense, replant and otherwise restore all arcas outside
the Limit of Construction to a condition equal to that existing prior to the start of
work.
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434

43.5

43.6

43.7

43.8

439

All timber eight (8) inches in diameter and larger at stump height shall be saw cut
prior to grubbing operations. Timber shall be topped with the branches removed
and stacked and stockpiled on wide bench areas or locations approved by the
WVDEP. Timber to be stockpiled shall not be pushed down by equipment prior to
being cut nor can it be indiscriminately shoved into a stockpile.

All stumps, roots, buried logs and brush shall be removed. Grass, however, may
be incorporated into the resoiling material. Taproots and other projections over 1-
4 inches in diameter shall be grubbed out to a depth of at least ten (10) inches
below the planned subgrade or slope elevation. All holes remaining after the
grubbing operation shall have the sides broken down to flatten out the slopes, and
shall be filled with suitable materials, moistened and properly compacted.

Cleared and grubbed areas shall be worked such that positive drainage is provided
to prevent ponding of water except for the purpose of Temporary Sediment Traps
as approved by the WVDEP.

All organic material shall be burned completely to ash or otherwise removed from
the site and disposed of in a manner approved by the WVDEP. Burning of the
combustible material will not be permitted on or near refuse, mine portals or
within close proximity to coal seams or utilities. The Contractor shall obtain all
permits and licenses required prior to burning the material. A plan showing the
location of material to be burned and all fire control measures to be implemented,
including copies of permits and licenses, shall be submitted to the WVDEP’s
representative at the site for approval.

All other materials generated from required clearing and grubbing operations shall
be removed and disposed of by the Contractor. All garbage, construction debris,
mining debris, etc., shall be disposed of in approved waste areas or landfills. It
shall be the responmsibility of the Contractor to obtain, at no expense to the
WVDEP, all necessary waste and borrow areas or landfills for the disposal of
waste materials in accordance with any applicable local, state, and/or federal
regulations including compliance with NEPA requirements. All waste and
borrow areas must be approved by the WVDEP and, the Contractor must provide
a reclamation plan for approval. In addition, for all waste and borrow areas
outside the Limit of Construction, the Contractor must obtain from the property
owner a right-of-entry agreement in which the property owner indemnifies and
holds the WVDEP harmless from any injury or damages whatsoever resulting
from the use of the property.

It shall be the sole responsibility of the Contractor to correctly locate and avoid all
underground, on-ground, and overhead utilities, facilities and other structures and
constructions, and for that purpose, shall employ all necessary precautions and
methods to insure avoidance of and damage to such constructions. In the event
damage does occur, the Contractor shall notify the affected Owmer and the
WVDEP immediately and make or have made all necessary repairs and bear the
expense thereof and resulting damage caused thereby. See “Special Provisions”,
Section XV “Utilities and Other Obstructions”, of these specifications for more
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4.4

4.5

4.3.10

43.11

4.3.12

43.13

4.3.14

43.15

information on utilities.

Buildings, mining related structures, existing ruins and foundation structures,
shall be removed to the existing ground level, which operation shall include
removal of concrete slabs or any other type of floors and/or walls resting upon the
ground. Basement floors shall be shattered. Pits, trenches, holes or basements
shall be backfilled. Coal and/or refuse spillage, concrete, cinder blocks, and
foundation ruins shall be excavated and/or removed and incorporated into an
approved landfill, as approved by the Engineer, unless otherwise directed.

Trash, garbage, railroad ties, roofing shingles, tires, plastic, metal and other
unsuitable material resulting from demolition shall be disposed of by the
Contractor at his/her own responsibility and expense outside the work limits in an
approved landfill, as approved by the Engineer, unless otherwise directed. Bricks
and stone blocks shall be disposed of as per Section 4.2.10 of these specifications.

In the area where structures and buildings are demolished and removed, the
removal operation shall extend to 1 foot below finished grade. The area shall then
be regraded as necessary to blend into adjacent finished grades. Regrading shall
be such that all areas are free draining and surface runoff will not pool or
impound as directed by the Engineer.

Should offsite disposal or borrow be necessary, the Contractor shall observe the
NEPA Compliance Schedule.

Access Road Resurfacing shall be constructed at location{s} shown on the Plans.
The width shall not be less than the full pavement width, with a minimum width
of 10 feet. Geotextile fabric (Amoco 4510 or equal) shall be placed over the
entire area prior to the placing of stone. The minimum stone thickness should not
be less than 6 inches.

Existing site access roads shall provide safe, all-weather access to the site. These
existing roads, including stoned roads, shall be maintained during construction
and left in a better than or equal to condition. The Contractor is responsible for
locating and avoiding all underground and overhead utilities and constructions
during access road grading and maintenance.

Method of Measurement

43.1
43.2

There shall be no measurement of the “Site Preparation” item as it is a lump sum.

Measurement for Access Road Resurfacing shall be on a per ton basis.

Basis of Payment

This item shall be paid at the bid lump sum price. The amount shall not exceed 10% of
the TOTAL AMOUNT BID for each bid. Payment shall be full compensation for doing
all the work herein prescribed in a workmanlike and acceptable manner; including the
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4.6

furnishing of all labor, materials, tools, equipment, supplies, and incidentals necessary to
complete the work. Included in this item is Temporary Access Roads.

4.4.1 No deduction will be made, nor will any increase be made, in the lump sum “Site
Preparation” amount regardless of decreases or increases in the final total contract
amount or for any other cause.

442 Payment for Access Road Resurfacing shall be by the unit bid price per ton and
shall include the furnishing of all labor, materials, tools, equipment, supplies, and
incidentals necessary to complete the work.

Pay Items

Item 4.1, “Site Preparation”, per lump sum. Cannot be more than 10% of the “Total
Amount Bid” for the project.

Item 4.2, “Access Road Resurfacing”, per ton.
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5.0

51

5.2

EROSION AND SEDIMENT CONTROL

Description

This item shall consist of furnishing all materials, equipment, labor and incidentals
necessary for the installation of straw wattles sediment control structures, silt fence,
triangular silt dikes, rock check dams, temporary sediment traps, stabilized construction
entrances, and permanent and temporary erosion control matting, as designated in the
Plans. Silt fence shall be installed prior to any excavation activities, in locations shown
on the Plans. In addition, sediment control shall be placed on regraded out-slope areas
concurrent with construction and prior to revegetation. Additional quantities may be
added at the discretion of the WVDEP.

The Contractor shall submit an erosion and sediment control plan to the WVDEP at the
pre-construction meeting for approval if his/her plan differs from the Engineer's
Construction Plans. This plan shall include measures to be utilized for temporary and
permanent erosion and sediment control. This plan shall also include the measures as
outlined herein. The WVDEP’s approval of this plan does not relieve the Contractor of
his/her responsibility to be in compliance with any and all permits. All costs associated
with meeting the Federal and/or State Regulations shall be the sole responsibility of the
Contractor.

Materials

5.2.1 Straw Wattles

The Straw Wattles shall consist of cylinders of recycled, compressed, 100%
agricultural straw, and are wrapped in photodegradable black synthetic netting.
Twelve (12) inch diameter wattles, 25-feet in length shall be utilized and shall be
North American Green (NAG) WS1210, or approved equal.

The stakes shall consist of 1" x 1" stakes that are a minimum of 24 inches in
length and made from suitable hardwoods. Stakes shall be spaced 4-feet
minimum on each straw wattle. Other methods of anchoring may be used if
specifically approved by the WVDEP.

5.2.2 Silt Fence

Silt fence shall be utilized on this project in locations as shown on the Plans. Silt
fence is to be placed as shown on the detail. The posts shall consist of 48" long
steel or 2 x 2” hardwood posts, spaced 10’ maximum apart. The filter cloth shall
contain ultraviolet ray inhibitors and stabilizers to provide a minimum of 6-
month's construction life at temperatures ranging from 0 to 120 degrees
Fahrenheit. The filter cloth shall be Filter X, Mirafi 100X, Linka T140N. Exxon
GTF 180, or approved equal. The filter cloth shall be attached with wire ties or
staples. The fence shall be 30" above ground and 4" buried below existing
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5.3

5.2.3

524

5.2.35

5.2.6

5.2.7

5.2.8

5.3.1

532

ground.

Triangular Silt Dikes

Triangular Silt Dikes shall be utilized in channels at locations shown on the Plans.
Triangular Silt Dikes shall be ACF Environmental TRISILTD7 or approved

equal.
Temporary Sediment Traps

Temporary Sediment Traps shall be constructed as shown on the Plans. Dy of 9
inches aggregate riprap and filter fabric (AMOCO 4510, or equal) shall be used to
construct the traps per the detail shown in the Plans.

Temporary Erosion Control Matting

Temporary Erosion Control Matting shall be placed in the Type I Channels, Grass
Lined, before vegetation is established. The matting shall be NAG SC150, or
approved equal.

Permanent Erosion Control Matting

Matting shall be NAG SC250 or equal for use on the permanent erosion control
matting for slope and bench protection per the detail shown in the Plans.

Rock Check Dams
Rock Check Dams shall be constructed as shown on the plans per the detail.

Stabilized Construction Entrance

Stabilized Construction Entrances are required as shown on the plans where
traffic shall leave or enter the construction site onto a public road. There is one
type of entrance for this project. The detail for the temporary construction
enfrance is shown in the Plans. The Stabilized Construction Entrance is to be
removed after project completion, unless prior written approval is obtained from
WVDEDP for the Stabilized Construction Entrance to remain.

Maintenance

During the course of the project, sediment control structures shall be maintained
in sound condition and accumulations of silt which may threaten their
effectiveness shall be removed. Silt removed from the sediment control structures
shall be taken to an approved disposal area.

The Contractor shall inspect the erosion and sediment control devices, including
silt fence and temporary sediment traps, at a minimum once every seven (7)
calendar days and within 24 hours after any storm event resulting in precipitation
greater than 0.5 inches in a 24-hour period. The Contractor shall check if
stormwater has flowed as originally intended per the project’s NPDES permit and
that no water is by-passing these measures through the failure of a device or by
flowing around and/or beneath the edges of the structure{s}. The Contractor shall
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5.4

533

53.4

5.3.5

53.6

5.3.7

54.1

54.2

54.3

replace and repair erosion and sediment control devices as necessary to maintain
the correct height and configuration.

Sediment deposits should be removed after each storm event. The Contactor must
remove the deposits when deposits reach approximately one-half the height of the
sediment control structure. If any section of a sediment control structure is
compromised, by-passed and/or knocked down during a rain event, then the
Contractor shall install other sediment control measures such that the condition(s)
will not reoccur.

The Contractor shall repair damage to the silt fence resulting from end runs and
undercutting.

Should the fabric on a silt fence decompose or become ineffective prior to the end
of the project and the barrier still be necessary, the Contractor shall promptly
replace the fabric.

Construction entrances shall be maintained in a condition that will prevent
tracking or flowing of sediment onto public right-of-way. This may require
periodic top dressing with additional stone as conditions demand and repair
and/or cleanout of any measures to trap sediment. The Contractor shall remove
all sediment spilled, dropped, washed or tracked onto public rights-of-way
immediately. The Contractor should inspect the construction entrance daily and
any necessary maintenance should be provided, but the Contractor must inspect
the construction entrance at a minimum at an interval of every seven (7) calendar
days and after every rain event in which precipitation greater than 0.5 inches falls
within a 24 hour period.

Wheels on all vehicles shall be cleaned to remove sediment prior to the vehicles
entrance onto public rights-of-way. If washing is required, it shall be done on an
area stabilized with stone and which drains into an approved sediment trapping
device. If the street is washed, precautions must be taken to prevent sediment
laden/muddy water from running into waterways and/or storm sewers.

Installation

Straw Wattles shall be installed end to end at locations shown on the Plans, per
the detail. Straw Wattles shall be set in a 3”-5” deep trench by 12” wide. Stakes
shall be placed every 3 to 4-feet, driven thru the middle of the wattle, with 2”-3”
of the top of the stake exposed.

Silt Fence shall be installed at locations shown on the Plans per the detail. Posts
for the silt fence shall penetrate the ground a minimum of 14 inches into the
ground.

Triangular Silt Dikes shall be installed at locations shown on the Plans per the
detail. The silt dikes shall provide a minimum ditch depth of 1 foot and be
installed at the specified spacing or a 50 foot maximum.
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5.5

5.6

544

545

5.4.6

54.7

54.8

Temporary Sediment Traps shall be constructed at locations shown per the detail
in the Plans.

The Permanent Erosion Control Matting shall be constructed for slope and bench
protection per the detail in the Plans.

Rock Check Dams shall be constructed at locations shown on the Plans per the
detail. The riprap shall consist of a of Dy, of 18 inches, Dsg of 12 inches, to a
Dimin of 6 inches diameter with no more than 15 percent by weight less than Dppp.

Stabilized Construction Entrances shall be constructed at locations shown on the
Plans. Stabilized Construction Entrance: Length is as required, but no less than
70 feet. The width shall not be less than the full width at points where ingress or
egress occurs, with a minimum running width of 12 feet and a minimum curve
radius of 10 feet at the entrance. Geotextile fabric shall be placed over the entire
area prior to the placing of stone. The minimum stone thickness should not be
less than 6 inches. All surface water running, flowing or diverted toward
construction entrances shall be piped across the entrance. If a culvert is
impractical, a mountable berm with 5: 1 slopes shall be used.

The Temporary Erosion Control Matting shall be constructed in Type I channels
as shown on the channel chart in the Plans.

Removal

Upon completion of the project including adequate stabilization, all temporary erosion
and sediment controls shall be removed from the site, including but not limited to silt
fencing, triangular silt dikes, rock check dams, and stabilized construction entrances. The
site should be left with a clean/neat appearance and any disturbed areas shall be
revegetated.

Rock outlet protection for permanent drainage structures shall not be removed once the
project is complete.

Method of Measurement

5.5.1.

5.5.2.

Straw Wattle

The method of measurement for Straw Wattle installation, maintenance and
removal in conformance with the specifications and accepted by the WVDEP
shall be on a “one-time" basis per lineal foot basis to include wattles, stakes, all
necessary materials, supplies, labor and equipment for installation, maintenance
and removal including sediment removal and disposal.

Silt Fence

The method of measurement for Silt Fence installation, maintenance and removal
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5.5.3.

5.54.

5.5.5.

5.5.6.

55.7.

5.5.8.

5.5.9.

5.5.10.

in conformance with the specifications and accepted by the WVDEP shall be on a
“one-time" basis per lineal foot basis to include fabric, fencing, posts, stakes, ties
or staples, trenching, backfilling, all other materials, labor and equipment
necessary for the installation, maintenance and removal, including the periodic
removal and disposal of accumulated sediment materials from these structures.

Triangular Silt Dikes
Measurement for Triangular Silt Dikes shall be paid per each constructed, and

shall include all necessary materials, supplies, labor and equipment for installation
and maintenance including removal at the end of the project.

Temporary Sediment Traps

Measurement for Temporary Sediment Traps shall be paid per each constructed,
and shall include all necessary materials, supplies, labor and equipment for
installation and maintenance including removal at the end of the project.

Permanent Erosion Control Matting

Measurement for Permanent Erosion Control Matting shall be paid per square
yard installed, and shall include all necessary materials, supplies, labor and
equipment for installation.

Rock Check Dams

Measurement for Rock Check Dams shall be paid per each constructed, and shall
include all necessary materials, supplies, labor and equipment for installation and
maintenance including removal at the end of the project.

Stabilized Construction Entrance

Measurement for Stabilized Construction Entrance shall be paid per each
constructed, and shall include all necessary materials, supplies, labor and
equipment for installation and maintenance including removal at the end of the
project.

Temporary Erosion Control Matting

Measurement for Temporary Erosion Control Matting shall be incidental under
Item 7.1 Type I Channel.

All erosion and sediment control devices displaced, destroyed, or as may removed
by the Contractor, by accumulated sediment or by flowing water shall be
reinstalled in their original location and effectiveness at the expense of the
Contractor. No measurement is required for these reinstalled components.

Any additional erosion and sediment control devices installed by the Contractor to
comply with any applicable State and/or Federal regulations shall be the
Contractor's sole responsibility and all costs pursuant thereto shall be borne in full
by the Contractor. However, any additional erosion and/or sediment control
devices approved by the Owner prior to placement shall be included for
measurement once installed to the satisfaction of the Owner.
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5.7

Basis of Payment

The quantity of work completed will be paid at the contract unit price bid for the
following items, which price and payment shall be full compensation for all materials,
labor, equipment and incidentals necessary to perform the work. Additionally, payments
shall constitute full compensation for any required maintenance, sediment removal and
disposal:

5.6.1

5.6.2

5.6.3

5.6.4

5.6.5

5.6.6

Straw Watile

Straw Wattle installation, maintenance and removal in conformance with the
specifications and accepted by the WVDEP shall be on a “one-time" basis per
lineal foot basis to include wattles, stakes, all necessary materials, supplies, labor
and equipment for installation, maintenance and removal including sediment
removal and disposal.

Silt Fence

Silt Fence shall be paid per a “one-time" basis per lineal foot basis to include
fabric, fencing, posts, siakes, ties or staples, trenching, backfilling, all other
materials, labor and equipment necessary for the installation, maintenance and
removal, including the periodic removal and disposal of accumulated sediment
materials from these structures.

Triangular Silt Dikes

Triangular Silt Dikes shall be paid per each dike installed as shown on the
Construction Plans and detail, or where it may be deemed necessary per the
Engineer. It shall include all necessary materials, supplies, labor and equipment
for installation and maintenance including sediment removal and disposal.

Temporary Sediment Traps

Temporary Sediment Traps shall be paid per each constructed, and shall include
all necessary materials, supplies, labor and equipment for installation and
maintenance including sediment removal and disposal.

Permanent Erosion Control Matting

Permanent Erosion Control Matting shall be paid per square yard installed, and
shall include all necessary materials, supplies, labor and equipment for
installation.

Rock Check Dams

Rock Check Dams shall be paid per each constructed, and shall include all
necessary materials, supplies, labor and equipment for installation and
maintenance including removal at the end of the project.
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5.6.7 Stabilized Construction Entrance

Stabilized Construction Entrance shall be paid per each and shall include the
furnishing of all labor, materials, tools, equipment, supplies, and incidentals
necessary to complete the work. The bid price will include the removal of the
Stabilized Construction Entrance after project completion.

5.6.8 Temporary Erosion Control Matting

Temporary Erosion Control Matting shall be incidental under Item 7.1, Type 1
Channel.

58 Pay Items

Item 5.1, "Straw Wattles", per linear foot.

Item 5.2, “Silt Fence”, per lincar foot.

TItem 5.3, “Triangular Silt Dikes”, per each.

Item 5.4, “Temporary Sediment Traps”, per each.

Item 5.5, “Permanent Erosion Control Matting”, per square yard.
Item 5.6, “Rock Check Dams”, per each.

Item 5.7, “Stabilized Construction Entrance”, per each.



6.0

6.1

6.2

REVEGETATION

Description

This work shall cover all operations incidental to the establishment of vegetation within
the Limit of Construction as shown on the Construction Plans and any other areas as
approved by the WVDEP. This work also includes the furnishing and the application of
fertilizer, agricultural limestone and mulch and the furnishing and sowing of seed, all in
accordance with these Specifications and as designated herein.

No areas outside the Limit of Construction shall be disturbed without prior approval from
the WVDEP in order to ensure that Right-of-Entry has been obtained.

The Contractor, at no expense to the WVDEP, shall revegetate any areas outside the
Limit of Construction, disturbed by the Contractor.

Materials
6.2.1 Yertilizer

The commercial fertilizer to be used shall consist of 10-20-10 grade of uniform
composition and be furnished in standard containers. These containers, in
accordance with applicable state and federal laws, must be clearly marked with
the following information:

a. Weight
b. Name of Plant Nutrients
c. Guaranteed Nutrients Percentages

Fertilizer shall be applied at a minimum rate of 1,000 Ibs/acre. Fertilizer shall be
applied immediately to all areas reaching final grade by one of the two following
methods:

a. Apply and incorporate fertilizer during seedbed preparation.

b. Apply fertilizer in hydro seeding mixture following seedbed
preparation.

6.2.2 Limestone
The lime to be used will be an agricultural grade pulverized limestone containing
a minimum of 10% MgCO3 and not less than 75% total carbonates. Fineness will

be such that no less than 75% will pass through a #100 sieve and 100% will pass
through a #10 sieve.

Lime rate shall be formulated from soil test results. In the absence of soil testing,
a rate of five (5) tons per acre will serve as a preferred minimum.
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Lime shall be applied immediately to all areas requiring seeding reaching final
grade by 1 of the 2 methods listed in Section 6.2.1, “Fertilizer”.

6.2.3 Seed Mixtures
The variety of grass and legume seed furnished for the project shall bear a tag, in

accordance with applicable state and federal laws, with the following information
listed:

Lot Number

Seed Producers Name

Percent Purity

Percent Germination

Date of Germination Testing

Weed Seed Content (should be <0.25% by weight)

All leguminous sced shall be inoculated with the specified strain of rhizobia
which shall be a pure culture of bacteria selected for maximum vitality. No
rhizobia shall be used which has passed the expiration date on each package. The
inoculant shall be applied at five times the recommended rate except when used in
a hydroseeding mixture when the rate will be ten times the recommended rate.

A

6.2.3.1 Temporary Seed Mixture

All stockpiles or other disturbed areas, including temporary access
roads, which will require further disturbance in which the additional
disturbance will be delayed for a period of seven (7) days or longer shall
be vegetated according to the following guidelines.

SPRING SUMMER FALL WINTER
Variety of 3/15-5/15  5/31-8/15 3/15-10/15 10/15-11/15
Seed =000 memmemmmmmmmeeeee- Ibs/acre

Annual Ryegrass 20 20
(Lolium multiflorum)
German Millet * 50
(Setaria italica)
Cereal Rye
(Secale cereale) 90

*Do not use Japanese Millet

All areas to be temporarily seeded which are to be redisturbed shall be fertilized with 500
Ibs/acre of 10-20-10. All areas reaching final grade to be temporarily seeded shall be
fertilized according to Section 6.2.1. Lime shall be applied according to Section 6.2.2
and mulched according to Section 6.2.4
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6.2.3.2 Lawn Seed Mixture
Existing lawn areas disturbed by construction shall be reseeded using the

following mixture:
Rate Seed . Minimum Specifications
1b/1000 sq. ft. Variety 0% Purity %Total Germination
0.45 Red Fescue 98 85
(Pennlawmn)

0.90 Kentucky Bluegrass 85 75

0.70 Merion Bluegrass 90 75

0.20 Annual Ryegrass*® 95 85

*Use Annual Ryegrass only in mixtures seeded after August 1 and May 15.
6.2.3.3 Permanent Seed Mixture

Permanent vegetation shall be established on all areas reaching final
grade or other areas not likely to be destroyed by further construction
activities. Any areas which reach final grade between May 31 - August
15 or October 15 - November 15 shall be seeded with the appropriate
temporary seed mixture according to Section 6.2.3.1. These areas shall
then be reseeded with a permanent seed mixture, without Annual
Ryegrass, during the next defined seeding period according to this
section. The actual date of permanent seeding will require the

Engineer's approval.
SPRING FALL

Variety of 3/15 - 5/15 8/15 - 10/15

Seed * 00000 e Ibs/acre----------
Orchardgrass 20 20
(Dactylis glomerata)
Birdsfoot Trefoil (1) 15 15
(Lotus corniculatus)
Red Clover 15 15
(Trifolium pratense)
Annual Ryegrass (2) 20 20
(Lolium multiflorum)
Rye Grain 30 0

or

Winter Wheat 0 30

(1) Herbaceous legumes must be treated with the appropriate bacterium
before sceding. On areas which are steeply sloping (steeper than 1.7:1) or
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6.2.4

slide prone, substitute Crownvetch (Coronilla varia) at 20 Ibs./acre for

Birdsfoot Trefoil.

(2) Use Annual Ryegrass only in mixtures seeded after August 1 and

before May 1.

*Use only certified “blue tag” seed. Seed-rate suggested is for pure live
seed (PLS) in lbs/acre.

Material

Mulch

Mulching procedures shall take place immediately following seeding. Mulch
material shall consist of straw or wood cellulose fiber.

6.2.4.1

6.2.4.2

6.2.4.3

Straw

Straw mulch shall include baled wheat or oats straw, or baled grass hay.
Straw mulch shall be dry and reasonably free of weed, seeds, sticks, or
other foreign material. Straw mulch shall be applied at a rate of 2
tons/acre. The straw mulch shall be anchored with 100 gallons/acre
asphalt emulsion or 750 {bs/acre wood cellulose fiber. However, baled
grass hay will not be allowed as mulch for seeding lawn areas.

Wood Cellulose Fiber

AR A A B

Wood cellulose fiber may be used only on slopes steeper than 2H:1V at
a rate of 1,500 Ibs/acre. Mulch for use with the hydraulic application of
seed, fertilizer, and lime shall consist of wood cellulose fiber. It shall be
processed in such a manner that it will contain no growth or germination
inhibiting factors and shall be dyed green. It shall be manufactured in
such a manner that (1) after addition and agitation in shury tanks with
fertilizers, lime seeds, and water, the fibers in the material will become
uniformly suspended to form a homogeneous slurry and (2) the material,
when hydraulically sprayed on the ground, will form a blotter-like
ground cover impregnated uniformly with seed, will allow rainfall to
percolate to the underlying soil. Wood cellulose shall only be used on
areas that have been approved by WVDEP.

The wood cellulose fiber shall be supplied in packages having a gross
weight not to exceed 100 pounds. Weight specifications of this material
from suppliers, and for all applications, shall refer only to air dry weight
of the fiber material. Air dry weight is based on the normal weight
standard of the Technical Association of the Pulp and Paper Industry for
Wood Cellulose and is considered equivalent to 10 percent moisture.
Each package of the cellulose fiber shall be marked by the manufacturer
to show the air dry weight content.

Water

Water shall be reasonably free of injurious and other toxic substances
harmful to plant life. The source of water is subject to the approval of
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6.3

the WVDEP.

Construction Methods

6.3.1

6.3.2

6.3.3

6.3.4

6.3.5

6.3.6

6.3.7

All revegetation activities shall be conducted immediately following completion
of final grading so as to utilize the fine soil material as a seedbed before this
material is lost via subsequent rainfall.

On sites where appropriate equipment can operate the seedbed shall be prepared
by breaking up surface crusts and loosening the soil material to a minimum of
three (3) inches. Disking, harrowing, cultipacking or other acceptable tillage
operations may be used to prepare the seedbed. On sites where appropriate
equipment cannot operate, the seedbed shall be prepared by “tracking in” with a
dozer or scarifying by other approved methods. Lawn areas are to be hand raked.
Rocks larger than six (6) inches in diameter in field areas or one (1) inch in
diameter in lawn areas shall be removed and disposed of as approved by the
WVDEP. Trash, weeds and other debris that will interfere with seeding or
maintenance shall be removed and disposed of as approved by the WVDEP.
Seedbed preparation shall be suspended when soil moisture conditions are not
suitable for the preparation of a satisfactory seedbed as determined by the
WVDEP.

Seedbed preparation and seeding shall take place progressively as various
regraded areas are brought to final grade.

All seeding operations shall be performed immediately following seedbed
preparation in such a manner that the seed is applied in the specified quantities
uniformly on the designated areas.

Seed Application shall consist of approved hydroseeding methods where feasible.
Any seed left in hydroseeder overnight shall be reinoculated before that seed shall
be applied. Other methods of seed application may be utilized for site-specific
reasons when approved by the WVDEP.

Any area failing to establish a vegetative stand due to weather or adverse soil
conditions shall be reseeded, relimed, refertilized and remulched as approved by
the WVDEP.

The Contractor shall maintain all seeded areas until final acceptance of the
project. All areas shall be protected from any further equipment traffic and any
damaged areas shall be repaired and reseeded. Maintaining seeded areas shall
consist of watering, refilling, refertilizing, reliming, reseeding, and remulching
erosion gullies and all bare areas.



6.4

6.5

6.3.8 A second and third seeding will be applied as needed, or as approved by the
WVDEP.

6.3.8.1 Second Step Seeding

The second step seeding will take place during the first defined seeding
period following the initial seeding. No payment shall be made for
second step seeding, this work is part of the contract if completed before
the final inspection or shall be considered warranty if completed after
the final inspection. The following shall be used as a guide for second
step application.

a. For areas with less than a 50 percent stand or subject to severe
erosion, apply the complete amount of seed, fertilizer, lime and
mulch as specified.

b. For areas with over 50 percent stand apply one half the original
fertilizer, lime and seed. If erosion is a problem, apply one half
of the original mulch specified in Section 6.2.4.

6.3.8.2 Third Step Seeding

The third step seeding shall consist of spot applications on areas not
showing a satisfactory stand. The seeding shall take place at the next
defined seeding period following the second step application. The
quantity of material to be used shall be determined on the same basis as
the second step application in Section 6.3.8.1.

Method of Measurement

The method of measurement for revegetation shall be per plan view acre.

Basis of Payment

6.5.1 Payment will be made at the Contract unit price bid for these items, which price
and payment shall be full compensation for doing all the work herein described in
a workmanlike and acceptable manner; including the furnishing of all labor,
materials, tools, equipment, supplies and incidentals as necessary to complete the
work. Payment for seeding includes all seeding (i.e. — temporary, first and second
seeding). No additional payment will be made for second or third seeding.

6.5.2 Temporary seeding will be incidental to the seeding item and no separate
measurement or payment will be made for temporary seeding. There will be no
separate payment for maintaining seeded areas. No payment will be made for
seeding after the final inspection. All work performed after the final inspection
will be done under warranty.



6.6 Pay Items

Ttem 6.0 “Revegetation”, per plan view acre.
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7.0

7.1.

7.2,

DRAINAGE STRUCTURES

Description

This work shall consist of furnishing all labor, equipment and materials necessary to
construct the drainage structures shown on the Plans. Drainage structures shown include,
but are not limited to, channels, and pipes. Permanent drainage items include drainage
channels, riprap aprons (splash pads), and grouted riprap drive-throughs as approved by
the Engineer.

Materials

721

7.2.2

7.2.3

Rock for grouted riprap channels shall consist of hard durable rock and shall have
varying Ds, sizes as shown on the Plans and details. The rock shall range in size
from a Dy, of 18 inches, Dy of 12 inches, t0 a Dyin of 6 inches diameter with no
more than 15 percent by weight Jess than D for each type where riprap is to be
used. Section 7.3.6 contains information as to the type and size of riprap required
for Type 11 Channel.

Rock for riprap channels, aprons, splash pads, and grouted tiprap drive-throughs
shall consist of hard durable rock and shall bave varying Ds, sizes as shown in the
Plans and details. The rock shall range in size from a Dy, of 18 inches, Dso of 12
inches, to a Dy, of 6 inches diameter with no more than 15 percent by weight less
than Dy for each type where riprap is to be used. Section 7.3.10 and 7.3.11
contains information as to the type and size of riprap required for each channel.

The Contractor should be aware that no provisions have been made to obtain rock
on site. All rock riprap used throughout the project site shall meet the following
requirements. The rock riprap shall have a maximum weighted loss of thirty
percent when subjected to five (5) cycles of the Sodium Sulfate Soundness Test —
ASTM C88 (ASTM CB88-99a Standard Test Method for Soundness of Apgregates
by Use of Sodium Sulfate or Magnesium Sulfate), as modified by the American
Association of State Highway and Transportation Officials (AASHTO) T-104.

Grout to be used in the grouted riprap channels and drive-throughs shall consist of
a mixture of one part Type II sulfate resistant Portland Cement and three parts
sand, using water to produce a workable consistency. The amount of water shall
be as approved or as designated by the WVDEP.

The minimum required compressive strength of the grout shall be 2000 psi @ 28
days. All testing shall be the responsibility of the contractor as part of Section 3
of these specifications. Two sets (4 cylinders) of test cylinders per day shall serve
as a minimum.

Erosion Control Matting: Temporary Erosion Control Matting shall be NAG
SC150 or equal. Permanent Erosion Control Matting shall be NAG SC250 or
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7.3.

equal.

Installation

731

7.3.2

7.3.3

734

735

The channels shall be constructed to the approximate line, grade, and templates as
shown on the plans or as directed by the WVDEP. Excess material from channel
and pipe trench excavation that is suitable for soil cover may be segregated,
stockpiled and utilized to support “Revegetation” operations. Otherwise, excess
material from channel and pipe trench excavation will be required to be disposed
of by the Contractor in a disposal area obtained by the Contractor in accordance
with Section VIII of the Special Provisions for these specifications. Sections of
channels that are cut to rock shall not require grouted rock riprap channel lining.
The side slopes of channeled cut to rock shall be protected as shown in the Plans.

Grouted Riprap shall be placed in accordance with Section 218.3.3 of the
WVDOT Standard Specifications for Roads and Bridges, Adopted 2010.

7.3.2.1  Grout, where required to be placed on riprap, shall be applied as soon
as possible after placement of riprap. The stone shall be thoroughly wet
immediately before grout is applied. As soon as grout is deposited on
the surface it shall be thoroughly worked into the joints to achieve 100
percent penetration. The stones shall then be brushed so that their top
surfaces are exposed. The grout shall be protected from running water
to prevent damage until sufficiently cured.

7322 Under no circumstances will grout be allowed to run under the grouted
channels.

7.3.23  The grout shall be free of trash, sticks, leaves and other foreign
materials.

Grouted Riprap Drive-Throughs shall be a grouted riprap stream crossing, as
detailed in the Plans. The rock shall range in size from a Dimax of 18 inches to a
Dyin of 6 inches diameter, and Dsy of 12 inches with no more than 15 percent by
weight less than Dy

The Type I channel shall be a varying width bottom, Grass Lined channel, as
detailed in the Plans. Before application of the Revegetation items, temporary
erosion contro! matting shall be applied to each Grass Lined Channel, and it shall
be NAG S150 or equal type matting.

The Type II channel shall be a varying width flat bottom typical grouted riprap
channel, as detailed in the Plans. The rock shall range in size from a D of 18
inches to a D, of 6 inches diameter, and Dsg of 12 inches with no more than 15
percent by weight less than Dy
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71.4.

7.5.

7.6.

Method of Measurement

7.4.1

74.2

7.4.3

7.4.4

The method of measurement for Type I Channel shall be on a per linear foot basis
and shall include all equipment, labor, materials and all other incidental items
necessary to complete this item of work.

The method of measurement for Type II Channel shall be on a per linear foot
basis and shall include all equipment, labor, materials and all other incidental
items necessary to complete this item of work.

The method of measurement for the riprap aprons shall be on a cubic yard basis.
It shall include all equipment, labor, materials and all other incidental items
necessary to complete this item of work as per design detail.

The method of measurement for the grouted riprap drive-throughs shali be on a
per each basis. It shall include all equipment, labor, materials and all other
incidental items necessary to complete this item of work as per design detail.

Basis of Payment

The quantity of work completed will be paid at the contract unit price bid for the
following items, which price and payment shall be full compensation for all materials,
labor, equipment and incidentals necessary to perform the work. Additionally, payments
shall constitute full compensation for any required maintenance, sediment removal and
disposal:

7.5.1.

71.5.2.

7.5.3.

7.54.

Type T Channel shall be paid on a per linear foot basis and shall include all
equipment, labor, materials and all other incidental items necessary to complete
this item of work as per the detail in the Plans.

Type II Channel shall be paid on a per linear foot basis and shall include all
equipment, labor, materials and all other incidental items necessary to complete
this item of work as per the detail in the Plans.

Riprap Aprons shall be paid on a cubic yard basis and shall include all equipment,
labor, materials and all other incidental items necessary to complete this item of
work as per the detail in the Plans.

Grouted Riprap Drive-Throughs shall be paid on a per each basis and shall
include all equipment, labor, materials and all other incidental items necessary to
complete this item of work as per the detail in the Plans.

Pay Items

Item 7.1, “Type I Channel”, per linear foot.
Ttem 7.2, “Type Il Channel”, per linear foot.

Item 7.3, “Riprap Aprons”, per cubic yard.
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Ttem 7.4, “Grouted Riprap Drive-Throughs”, per each.



8.0

8.1

8.2

UNCLASSIFIED EXCAVATION

Description

8.1.1 This work shall consist of excavating, transporting, stockpiling, placing and
compacting refuse, soil, rock or other materials encountered in the grading of the
project area and any other indicated incidental work.

8.1.2 The work to be performed under this Section shall be in accordance with the Plans
and as specified herein. The terms for earthwork used in the remainder of this
Section shall imply excavating and regrading the refuse pile. The intent of the
project is to completely balance the earthwork associated with the regrading of
refuse pile. (i.c., no material to be hauled off of the site). The Contractor, with
approval of the Engineer, shall adjust the final grades as necessary o create a

balanced project. There shall be no compensation for cut (excavation) beyond the

lines and grades shown on the design cross sections 1n the Plans without prior
approval from the engineer.

8.1.3 The Contractor shall not begin excavation on the regrading of refuse pile until pre-
existing cross sections are approved by the Engineer. Surveyed cross sections are
to be on the refuse pile and are to cover both cut and fill areas; payment will not
be made without the fill areas shown. The work under Unclassified Excavation
shall include, but not necessarily be limited to, the following:

a. Excavating the spoil/refuse
b. Final grading, shaping, and contouring of the excavation areas and
the fill areas.

8.1.4 The items excluded from unclassified excavation include, but are not necessarily
limited to, the following:

a. Excavation for erosion and sediment control — Payment for erosion
and sedimentation control excavation is included in the item for
sediment control (see Section 5 0, "Sediment Control").

b. Fxcavation for drainage channels — Payment for this excavation is
incidental to each chanmel type.

Material

Fill material for embankments shall be considered a mixture of soil or rock or soil and
rock commingled with coal refuse encountered during excavation operations. For the
purpose of payment only, no distinction shall be made between soil, rock, refuse, or other

material encountered, as all shall be deemed Unclassified Excavation.



8.3 Water Handling

8.3.1

832

8.3.3

The Contractor must provide a system for diverting water around the work area(s)
to the proper down-gradient drainage systems. This shall improve working
conditions, and decrease the potential sediment load carried by the water as a
result of excavation in the area. The Contractor shall install any water handling
systems that will maintain relatively dry excavation areas.

The Contractor shall submit a water handling plan for approval by the Engineer
prior to the start of construction. The Contractor shall handle all surface and/or
ground water so as not to damage adjacent property, pollute streams and/or
waterways. The Contractor's plan for diversion of ground water and/or surface
water during construction shall be subject to approval by the Engineer. The plan
may be placed in operation upon approval. Nothing in this Section shall relieve
the Contractor from full responsibility for the adequacy of the diversion and
protective works.

Excavation areas shall be maintained so that they shall drain properly at all times.
The Contractor shall construct and maintain any and all necessary channels,
flumes, pipes, sumps and/or other temporary diversion and protective works; shall
furnish all materials required, therefore; and shall furnish, install, maintain, and
operate all necessary pumps and other equipment for removal of ground water
and/or surface water from the work area. After having served their purpose, all of
the above shall be removed from the work area. The water handling/diversions
described above shall be considered incidental to the project.

8.4 Construction Methods

8.4.1

8.4.2

All areas to be excavaied or filled shall be cleared and grubbed as specified in
Section 4.0, "Site Preparation”. In areas to receive fill such as the toe of a slope,
the Engineer may require "proof rolling" by the Contractor to determine if
unsuitable foundation soil materials exist. The Engineer shall be the judge as to
what materials constitute unsuitable foundation material.

The Contractor shall excavate to the lines and grades shown on the Plans. The
Contractor shall perform all excavation of every description and of whatever
materials encountered to the depths indicated on the Plans. No additional
compensation shall be considered for rock (or reddog clinkers) excavation, if
encountered. Over-excavation and/or fill not shown on the Plans or specified
herein shall be at the Contractor's expense, unless approved by the Engineer prior
to commencing such work. If unsuitable materials exist below the grades shown
on the Plans, this material shall be removed and stockpiled with the prior approval
of the Engineer and shall be paid per the unit price for "Unclassified Excavation”
(Ttem 8.1). Unsuitable material shall be dried, if necessary, and blended into the
proposed fill. Excavation operations shall be conducted so that material outside

the construction limits shown on the Plans shall not be removed or loosened;
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85

8.6

8.7

843

8.5.1

8.5.2

8.6.1.

8.6.2.

material removed or loosened shall be restored to its original condition at the
Contractor's expense. Bottoms of excavations shall be shaped to a smooth and
uniform surface, free from bumps and depressions, and sloped as indicated.

The Contractor shall immediately inform the Engineer of any signs of instability
of soil or rock slopes during the course of the reclamation program. Work shall be
halted until a plan of action for construction of the work is agreed to by the
Engineer.

Excavation

Excavation shall conform to WVDOH Section 207 and 212. All current Local,
State (including WVDOH Section 107.7) and Federal regulations covering safety
for excavation and for construction shall be followed as applicable specifically, or
by similarity of operation, or as may be necessary for personal and property
safety. The Contractor must provide any shoring, bracing, and roof support as
necessary to properly protect workers in excavations.

Approval by the Engineer of the Contractor's procedures does not relieve the
Contractor of responsibility for site safety. Excavation shall take place to the lines
and grades shown on the Plans.

Excavated Materials

All suitable material which is excavated during construction shall be retained for
later use as backfill and re-contouring of the site. Unsuitable material shall be
disposed within the limits of construction as approved by the Engineer.

After completion of construction, all suitable excess excavated material shall be
used in regrading and recontouring the construction areas such that it shall not
interfere with the drainage of the slopes indicated on the Plans, as approved by the
Engineer.

Material Placement

8.7.1

8.7.2

Depositing and compacting fill inlayers shall be started at the lowest point in the
fill below grade, at the bottom of ravines and at the toe of the slope in side hills
fills. Prior to fill placement, existing foundation for the embankment will be
proof-rolled and all unsuitable material, as determined by the WVDEP, will be
removed.

Excavated material shall be placed in embankments in successive layers not to
exceed one (1) foot in thickness before compaction. The layers shall be
constructed approximately horizontal. Each layer, before starting the next, shall
be leveled and smoothed by means of power driven graders, dozers, or other
suitable equipment with adequate weight, capacity, and power to do the work.
Layers shall be extended across the entire fill at the level of deposition unless
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8.8

8.9

otherwise authorized by the WVDEP. Each layer, before stating the next, shall be
compacted. Fill materials to be used in any area of embankment shall be free from
trash, debris, frozen soil, organic material or other foreign material.

873 Embankment fill and embankment subgrade materials shall be compacted to at
least 90% of Standard Proctor maximum dry density at a moisture content of not
less than 2% below or not greater than 3% above optimum. Testing shall be at a
frequency approved by the WVDEP. One test per day during fill placement shall
serve as a minimum.

874 FEmbankment fill material which does not contain sufficient moisture to be
compacted to the requirements specified herein shall receive applications of water
necessary for compaction. Water shall be applied with suitable sprinkling devices
and shall be thoroughly incorporated into the material which is to be compacted.
Embankment fill material which contains excess moisture shall be dried prior to
compaction. Sufficient discing equipment shall be continuously available at the

site and shall be used to add water or remove €XCess moisture from fill materials.

875 At the close of each day’s work, or when work is to be stopped for a period of
time, the entire surface of the compacted fill shall be sealed by a method approved
by the WVDEP. If, after a prolonged rainfall, the top surface of the embankments
is too wet and plastic to work properly, the top material shall be removed to
expose firm material. Ruts in the surface of any layer shall be suitably filled or
eliminated by grading before compaction. The disturbed areas will be revegetated
according to Section 6.0, “Revegetation.”

Final Shaping and Contouring

Except at locations where excavation of unsuitable material is required, care shall be
taken not to excavate beyond lines and grades specified on the Plans, Cross Sections and
Profiles. Over-excavation shall be backfilled and compacted in accordance with the
Specification to the proper orade with suitable material at the expense of the Contractor,
unless approved by the Engineer prior to commencing such work. Final grade elevation
tolerance for the benches shall be within +/- 6” of the final grade shown on the plan.

Method of Measurement

The method of measurement for determining the quantity of excavation required for re-
grading the highwall and refuse piles shall be on a cubic yard basis for excavated material
which includes hauling, placing, spreading, and compacting material to the lines and
grades as shown on the Plans. Method of measurement shall be before and after surveyed
cross sections of the excavation areas, and the average-end-area method for computing
volume.



8.10

8.11

Basis of Payment

The quantity of work done shall be paid at the Contract unit price bid for these items,
which price and payment shall be full compensation for doing all the work herein
described in a workmanlike and acceptable manner; including the furnishing of all labor,
materials, tools, equipment, supplies and incidentals as necessary to complete the work.
No payment shall be made for unclassified material excavated below the grades shown on

the Plans without prior acceptance by the Engineer.

Pay Items

Item 8.1,"Unclassified Excavation", per cubic yard.
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9.0

9.1.

9.2,

MINE SEALS

Description

This work shall consist of dewatering the existing mine pool, excavating the mine
openings, installing bat gates, wet seals, drainage pipes, modified seals and backfilling
the opening to near original grade. The bat gate details are shown in the Plans. The mine
seals shall be constructed in accordance with the typical details at the locations shown on
the Plans. Materials shall conform to those listed below. The length of the 12-inch
diameter pipes and associated clean-outs may vary based on the conditions revealed at
the time of construction and the final grades that are achieved. Bat Gates shall be
installed between May 1 and August 31.

Materials

9.2.1 Stone.

The stone shall consist of sound, durable AASHTO No. 1 non-calcareous crushed
stone such as that commercially available.

In addition, 6 inches of AASHTO No. 57 non-calcareous crushed stone shall be
obtained to level the pipe in the Wet Mine Seals as detailed in the Plans.

Crushed stone shall consist of particles of clean, hard, tough, durable rock, free
from adherent coating and meeting the requirements of Section 703.1 of the
WVDOT Standard_Specifications for Roads and Bridges, Adopted 2010.
Stone shall have a maximum weighted loss of twelve percent when subjected to
five (5) cycles of the Sodium Sulfate Soundness Test — ASTM C88 (ASTM C88-
99a Standard Test Method for Soundness of Aggregates by Use of Sodium Sulfate
or Magnesium Sulfate), as modified by the American Association of State
Highway and Transportation Officials (AASHTO) T-104. Non-calcareous stone
shall exhibit a fizz of 0 when subjected to dilute hydrochloric acid. A laboratory
certification of soundness and fizz shall be submitted to the WVDEP prior to
delivery.

9.2.2 TFilter Fabric

Filter Fabric shall be as specified in Section 715.11.4 of the WVDOT Standard
Specifications for Roads and Bridges, Adopted 2010.
9.2.3 Pipe.

a. Wet Mine Seal Outlet Pipes (two required) shall consist of custom
perforated 12-inch diameter SDR 35 PVC.

The riser component for both of the seal components (with 12-inch
diameter custom perforated end cap) and perforated stub (with 12-inch
diameter custom perforated end cap) shall also be custom perforated SDR
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35pVC.

b. Wet Mine Seal Conveyance Pipes (2 required per seal) shall consist of
solid wall 12-inch diameter SDR 35 PVC. The maximum run allowable
of wet mine seal conveyance pipe without installation of cleanouts shall be
100 feet. Clean-outs, if required, shall be installed along the conveyance
pipe alignments and shall consist of necessary wye fittings and
cormections compatible with SDR 35 PVC pipe and extending from the
outlet pipe to final grades shown on the Plans.

c. The bat gate pipes with bat gates for the mine seals shall be a 36-inch
‘minimum diameter dual-wall corrugated HDPE (solid and/or perforated)
pipe, meeting the requirements of AASHTO M 294, Type S or ASTM
F2306. Bell and spigot connections shall utilize a spun-on or welded bell
and valley or saddle gasket meeting the soil-tight joint performance
requirements of AASHTO M 294 or ASTM F2306. The joints are sealed
by high-quality, factory-installed rubber gaskets that meet all the
requirements of ASTM F477. Fittings and bends shall conform to
AASHTO M294 or ASTM F2306.

92.4 Animal Barriers

Animal barriers shall be constructed and installed on the downstream end of each
of the conveyance pipes as detailed on the Plans.

9.2.5 Bat Gate

9.2.4.1 A bat gate shall be constructed and installed on the downstream end of
the 36-inch minimum diameter HDPE pipes as detailed in the Plans.

02.4.2 All steel used for bat gate components shall be Grade 46 steel. All
welds shall be 1/8” fillet welds, minimum.

9.2.4.3 Steel components include: 47 x 4” x 3/8” angle steel, 3/8” Grade 8 all
thread rod, bolts, nuts, and washers.

9.3, Construction Methods

9.3.1. Mine Dewatering

Excavation of the mine opening shall proceed in a manner which will control the
release of the mine pool. The Contractor shall be solely responsible for any
damages caused by dewatering activities.

The Contractor shall submit a dewatering plan to the WVDEP for approval prior
to dewatering activities and/or seal construction. The Contractor shall be
responsible for any damages resulting from dewatering, even if the dewatering
plan is approved by the WVDEP.
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9.3.2. Water Treatment

The Contractor is advised that abandoned mine workings could contain
impounded water that may require treatment. Any water discharged during mine
seal installation shall meet effluent standards as set forth by West Virginia
Surface Mining Regulations. The Contractor shall install and operate a water
treatment -system utilizing soda ash briquettes in a manner approved by the
Engineer to maintain a pH between 6.0 and 9.0 in all water above base flow while
dewatering mine.

The Contractor is also advised that abandoned mine workings could contain
dangerous gases such as methane and blackdamp. The Contractor shall be
responsible for safety when working around mine openings.

9.3.3. . Excavation

The Wet Bat Gate Mine Seals and Wet Bat Gate Mine Seals w/Conveyance Pipes
will require excavation into the mine entries/collapsed portals for proper
installation. The Contractor shall perform this work after taking all necessary
precautions with regard to control and treatment of the impounded water, with all
work being performed at the risk of the Contractor. The WVDEP accepts no
responsibility or liability for any related construction activities.

The opening shall be cleaned of debris to the satisfaction of the Engineer.
9.3.4. Wet Bat Gate Mine Seal

Once the opening has been cleaned, a 6-inch layer of AASHTO No. 1 non-
calcareous crushed stone shall be placed as HDPE pipe bedding. The 36-inch
minimum HDPE pipe shall be installed in accordance with ASTM D2321 and the
Manufacturer’s recommended installation guidelines. The section of 36-inch
minimum HDPE from the upstream end to the face of the mine entry shall be
perforated as detailed in the Plans.

All pipes shall have a minimum slope of 2 percent.

The Gravel Bulkhead shall be constructed and covered with one layer of filter
fabric to separate all aggregate/soil interfaces and compacted clay and soil cover
as shown on the Plans. The Contractor shall adhere to OSHA Régulation 29 CFR
Part 1926 (Safety and Health Regulations for Construction) during all excavation
and other activities.

9.3.5. Wet Bat Gate Mine Seal w/ Conveyance Pipe

Once the opening has been cleaned, a 6" layer of AASHTO No. 57 non-
calcareous crushed stone shall be placed as pipe bedding. The Wet Mine Seal
Outlet Pipes, which shall be 12-inch diameter SDR 35 PVC perforated piping,
shall be installed to within 1.0 feet of the downstream edge of the stone bulkhead
with the required fittings, risers, trash racks, and stabilizing plates as detailed in
the Plans. The Wet Mine Seal Outlet Pipes discharge into the 12-inch Wet Mine
Seal Conveyance Pipes.




9.3.6.

Once the 12-inch diameter SDR 35 PVC perforated piping has been installed, a 6-
inch minimum layer of AASHTO No. 1 non-calcareous crushed stone shall be
placed as HDPE pipe bedding as detailed in the Plans. The 36-inch minimum
HDPE pipe shall be installed in accordance with ASTM D2321 and the
Manufacturer’s recommended installation guidelines.

The 12-inch diameter SDR 35 PVC perforated piping shall have a minimum slope
of 2 percent.

The Gravel Bulkhead shall be constructed and covered with one layer of filter
fabric to separate all aggregate/soil interfaces and compacted clay and soil cover
as shown on the Plans. The Contractor shall adhere to OSHA Regulation 29 CFR
Part 1926 (Safety and Health Regulations for Construction) during all excavation
and other activities.

If the Wet Bat Gate Mine Seal w/Conveyance Pipe cannot be installed due to
height limitations and an opening of 2°-9” for risers and tees cannot be achieved,
the Wet Bat Gate Mine Seal w/ Conveyance Pipe shall be modified as detailed in
the Plans. The modification shall consist of substituting two 12-inch diameter 90-
degree bends and a section of 12-inch diameter SDR 35 PVC perforated piping
for the two 12-inch diameter risers and tees.

12” PVC Mine Drain Conveyvance Pipe

The two solid wall 12-inch PVC pipes shall connect to the two perforated 12-inch
PVC piping in the wet mine seal — located one foot (1.0°) inside the downstream
edge of the stone bulkhead — and discharge to the receiving outlet ditches or
drainage structure. The Contractor shall adhere to OSHA Regulation 29 CFR Part
1926 during all excavation and trenching activities.

12” PVC Wet Mine Seal Conveyance Pipes shall outlet a minimum of 1 foot
above the outlet channel or ditch. 9.5.1

Animal barriers shall be constructed and installed on the downstream end of each
of the conveyance pipes as detailed in the Plans.

The trench width for the pipes shall not be less than the outside diameter of the
pipe plus 24 inches on each side of the pipe measured to the face of the trench or
to the sheeting when used, and shall be excavated to depth, line and grade, as
shown on the Plans. Trenching will involve excavation of in-place material
including soil. Trench bottom shall be thoroughly cleaned of any rock and debris
prior to the placement of the pipe.

Trench excavation exceeding 5 feet in depth shall be supported with suitable
shoring or sides of the excavation shall be cut to stable slopes as recommended in
the OSHA Publication “Excavations”, OSHA 2226 and approved by the Engineer
to prevent caving, slipping or cracking of the sides to protect workmen from any
injury. Any shoring installed shall be removed following backfilling of the
trench.

Pipe bedding and trench backfilling for at least one foot above the top of the pipe
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9.4.

9.5.

9.3.7.

9.4.1.
9.4.2.

94.3.

shall be AASHTO No. 57 coarse aggregate. A low strength (500 PSI) flowable
fill may be used in place of the AASHTO No. 57 stone bedding. The bedding
shall be placed at the bottom of the trench and shall be properly shaped to receive
the pipe providing a minimum of six (6) inches of bedding for the pipe. The
trench shall be kept dry during installation of the pipe.

When the bedding is in place, the pipe shall be positioned in the trench, as shown
on the Plans, and all joints (if any) sealed, as per manufacturer’s
recommendations.

After the pipe is placed, the trench shall be backfilled as shown on the Plans. The
backfill material shall be placed in maximum six (6) inch lifts and shall be
compacted using a tamper. The aggregate backfill shall extend to at least one (1)
foot above the top of the pipe as shown on the Plans. The remainder of the trench
may be backfilled with in place material provided it is not wet. Compaction of
the backfill material shall be at least 95 percent of the maximum dry density
obtained by ASTM Method D698 (STANDARD TEST METHODS FOR
LABORATORY COMPACTION CHARACTERISTICS OF SOIL USING
STANDARD EFFORT (12,400 FT-LBF/FT3 (600 KN-M/M3))). Field density
testing and testing frequency shall be as directed by the WYVDEP.

Any monitoring wells or piezometers which have been left on this project for
whosoever’s use must be removed and abandoned by a person who has been
certified by the State of West Virginia in accordance with 47CSR59, “Monitoring
Well Regulations™. This certification is necessary for any person to operate in the
State of West Virginia and includes construction, installation, alteration and/or
abandonment of any monitoring wells and select boreholes. The costs for removal
and abandonment shall be considered as incidental to mine seal installation.

Method of Measurement

Wet Bat Gate Mine Seals shall be measured per each seal installed and approved.

Wet Bat Gate Mine Seals w/ Conveyance Pipe shall be measured per seal
installed and approved.

Modified Mine Seals shall be included in the unit bid price of the Wet Bat Gate
Mine Seals w/ Conveyance Pipe that could not be constructed as detailed in the
Plans.

The 12 PVC Mine Drain Conveyance Pipe shall be measured on a linear foot
basis.

Basis of Payment

9.5.1

Wet Bat Gate Mine Seals shall be paid per each seal installed and approved and
shall include all excavation, stone, filter fabric, piping, bends, and fittings (to
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9.6.

9.5.2

9.5.3

within 1.0 feet of the downstream edge of the stone bulkhead) necessary to
complete the seal as shown on the and detailed in these Specifications.
Excavation, furnishing and placement of the pipe (bends, fittings, risers, trash
racks, and stabilizing plates), backfilling, installation of bat gate and minor
grading, including all ancillary materials and operations required to construct the
Wet Bat Gate Mine Seals according to Plans and as specified, shall be considered
incidental to this construction.

Wet Bat Gate Mine Seal w/ Conveyance Pipe shall be paid per seal installed and
approved shall include all excavation, stone, filter fabric, piping, bends, and
fittings (to within 1.0 feet of the downstream edge of the stone bulkhead)
pecessary to complete the seal as shown on the Plans and detailed in these
Specifications. Excavation, furnishing and placement of the pipe (bends, fittings,
risers, trash racks, and stabilizing plates), backfilling, installation of bat gate and
minor grading, including all ancillary materials and operations required to
construct the Wet Bat Gate Mine Seals w/ Conveyance Pipe according to Plans
and as specified, shall be considered incidental to this construction.

Solid pipe extending from the pay limits of the wet mine seal to the drainage
channels ot structure shall be considered to be Mine Drain Conveyance Pipe and
shall begin where identified on the Plans or as approved by the Engineer in the
field if field adjustments arc necessary.

12” PVC Mine Drain Conveyance Pipe shall be paid on a linear foot basis from
the limits of the appropriate wet mine seal pay item to the outlet and shall include
all equipment, labor, materials and all other incidental items necessary to
complete this item of work as detailed in the Plans.

Pay Items

Jtem 9.3, "Wet Bat Gate Mine Seal", per each.
Ttem 9.4, "Wet Bat Gate Mine Seals w/ Conveyance Pipe", per each.

Ttem 9.5, "12” PVC Mine Drain Conveyance Pipe", per linear foot.
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10.0 UTILITIES

10.1. Description

The Contractor shall be reimbursed for the relocation of utilities, if necessary, per utility
company invoice. The Contractor shall first submit a written cost estimate for all utility
relocations required to the Engineer for approval prior to performing or arranging for any
utility relocation.

If the Contractor encounters any underground utilities not shown on the Plans, the Contractor
shall not disturb the utility and shall notify the Engineer immediately for determination of
subsequent actions.

The Contractor shall not bid on utility relocation work, but will be reimbursed the actual
approved utility relocation invoice cost. The Contractor shall obtain approval from the Engineer
prior to commencing utility work.

10.2. Materials

None.

10.3. Construction Methods

None.

10.4. Method of Measurement

None.

10.5. Basis of Payment

None.

10.6. Pay Items

Item 10.0 "None".
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110

11.1.

11.2.

11.3.

UNDERDRAIN

Description

This work shall consist of constructing subsurface drains to control seepage at the
locations and to the dimensions shown on the plans. This shall also consist of additional
underdrains as required and approved by the WVDEP during construction. The
underdrains are to be constructed in accordance with the typical plan detail. Pipe clean-
outs may be installed if lengths exceed 100 feet or whenever required by the WVDEP.

Materials

1121 Stone for underdrain shall consist of crushed, non-calcareous stone aggregate
meeting the gradation requirements of AASHTO No. 4 aggregate. Crushed
stone shall consist of particles of clean, hard, tough, durable rock, free from
adherent coating and meeting the requirements of Section 703.1 of the WVDOT
Standard Specifications for Roads and Bridges, Adopted 2010. Stone shall
have a maximum weight loss of 12% when subjected to five cycles of the
Sodium Sulfate Soundness Test.

11.2.2  Filter fabric for the underdrain shall be Amoco 4510 non-woven type or equal,
meeting the requirements of Section 715.11.4 of the WVDOT Standard
Specifications for Roads and Bridges, Adopted 2010.

11.2.3  Pipe shall consist of perforated 6-inch diameter PVC SDR 35 grade within the
underdrain and solid 6-inch diameter PVC SDR 35 grade from the underdrain to

the Grouted Flex-A-Mat channel. Clean-outs shall consist of necessary wye
fittings and connections compatible with SDR 35 PVC pipe and extend from the

outlet pipe to within a maximum of six inches above final grades shown on the
Construction Plans.

Construction Methods

11.3.1 The underdrains shall be constructed as shown on the Plans or as directed by the
Engineer based on the field conditions encountered.

1132 Trench width for the underdrain shall not be less than three (3) feet, measured at
the bottom of the trench.  Trenching will involve excavation of in-place
material including soil and rock.

11.3.3 Trench exceeding 5 feet in depth shall be supported in compliance with the
OSHA requirements. Trench bottom shall be cleared of any loose debris and
any standing water.

113.4 Filter fabric shall be installed in the trench as shown on the Construction
Drawings. The aggregate shall be placed carefully to prevent puncturing,

11-1



11.4.

11.5.

11.6.

tearing or shifiing of the filter fabric. The filter fabric shall not be installed over
the ends of the underdrains where the rock shall daylight directly into existing
or modified drainage channels.

11.35 Animal barriers shall be constructed and installed on the downstream end of
each outlet pipe as detailed on the Plans.

Method of Measurement

11.4.1 The method of measurement for constructing underdrain shall be on a linear

foot basis measured along the centerline of the underdrain. Excavation
necessary to construct the underdrain, furnishing and placement of filter fabric,
AASHTO No. 4 aggregate, erosion control matting (where required), cleanouts,
and all other work necessary for the acceptable installation of the underdrain
will not be measured but shall be considered incidental to the construction of the
respective underdrains.

Basis of Payment -

11.5.1.

The method of payment for constructing underdrains shall include all
excavation necessary to construct the seep collector; furnishing and placement
of filter fabric, AASHTO No.4 aggregate, and all other work necessary for the
acceptable ‘instailation of the underdrains will not be measured but shall be
considered incidental to the construction of the respective underdrains. The cost
of these incidental items shall be included in the unit price bid for aggregate
underdrains.

Pay Jtem

Ttem 11.0, "Underdrain", per linear foot.
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12.0 SOIL COVER

12.1. Description

12.2.

12.3.

This work consists of covering the regraded refuse pile and/or any other area required by
the WVDEP with a minimum twelve (12) inch thick layer of soil cover material.

Materials

Soil cover material shall be natural occurring earthen material from potential soil borrow
areas. This material shall be capable of supporting vegetation.

The Contractor shall obtain soil cover material from potential soil borrow areas within
the Limit of Construction or from additional offsite borrow areas as necessary. If offsite
borrow areas are used, it shall be the responsibility of the Contractor to obtain such areas
at no expense to the WVDEP, and in accordance with any applicable local, state, and/or
federal regulations including compliance with NEPA requirements (See Section 4.2 for
NEPA Compliance Schedule). All offsite borrow areas must be approved by the
Engineer and the Contractor must provide an erosion and sediment control plan, and
reclamation plan for approval by the WVDEP. In addition, for all offsite borrow areas
outside the Limit of Construction, the Contractor must obtain from the property owner a
Right-of-Entry agreement in which the property owner indemnifies and holds the
WVDEP harmless from any injury or damages whatsoever resulting from the use of

property.

Construction Methods

12.3.1.  Prior to placement of soil cover material the areas to receive the soil cover
shall be graded to remove all surface irregularities.

123.2.  All areas cut or filled to grade in topsoil (or soil material) do not require soil
cover. All areas cut to grade with refuse shall be covered with a minimum of
twelve (12) inch inches of soil cover material.

12.33.  Soil cover material shall neither be frozen nor shall it be placed on frozen
ground or under moisture conditions that prevent grading equipment from
producing a uniform surface.

12.34.  After placement, the soil cover material shall be tracked-in to ensure proper
bonding of the soil cover material to the regraded area. Equipment shall be
capable of operating on the slopes shown on the Construction Plans and shall
produce a uniform surface free of ruts and Joose soil. No minimum density
shall be required for compaction, but soil cover material shall be “tracked-in”
with on-site equipment. “Tracking-in” shall take place by operating the
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124.

12.5.

equipment up and down the soil covered slope such that the cleat marks are
parallel to the final contours.

12.3.5.  The final grade of the soil cover shall be free of surface irregularities and shall
be built to the lines and grades shown on the Plans.

12.3.6.  As the soil cover material is placed and compacted, it shall be protected from
erosion by installation of silt barriers and shall be fertilized, limed, seeded and
mulched in accordance with Section 6.0, “Revegetation”.

12.3.7.  Upon completion of the work, the borrow area and related disturbance shall be
neatly trimmed and all debris and soil disposed of in an acceptable manner.
All final graded soil slopes shall not be steeper than 2H:1V unless otherwise
proven to be stable or compatible to the reclamation project. All borrow areas
outside the Limit of Construction shall require that a reclamation plan be
submitted to the WVDEP for approval. The borrow areas and related
disturbance shall be graded, fertilized, limed, seeded, and mulched in
accordance with Section 6.0, “Revegetation” of these specifications.

123.8. It shall be the responsibility of the Contractor to obtain, at no expense to the
WVDEP, all necessary offsite borrow areas or waste areas in accordance with
any applicable local, state, and/or federal regulations including compliance
with NEPA requirements.

12.3.9.  The Contractor shall maintain and keep in full force and efiect insurance to
protect and indemnify the WVDEP and/or its agents or representative, from
claims for damages and shall defend all suits at law.

Method of Measurement

The method of measurement for Soil Cover placed on the refuse and maintained in
conformance with the specifications and accepted by the WVDEP will be by field
surveying measured horizontally and rounded to the nearest 1/10 acre. Payment shall
include excavating, stockpiling, hauling, spreading, and compacting/tracking-in of soil
cover material and maintenance of soil cover.

Basis of Payment

Payment for covering regraded refuse areas and any other areas as approved by Engineer
with soil cover material will be by the contract unit price bid for “Soil Cover.”

Reclaiming and revegetating soil cover borrow areas is incidental to this item and no
separate payment will be made.

No payment for this material will be made under any other item, including “Unclassified
Excavation”.
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12.6. Pay Items

Ttem 12.0 “Soil Cover”, per plan view acre
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Pierpont Refuse Pile
DEP17114
Contractor's Bid Sheet

Company Name:

Address:

The DEP reserves the right to request additional information and
supporting documentation regarding unit prices when the unit
price appears to be unreasonable.

ITEM UN )

NO. |QUANTITY|IT DESCRIPTION UNIT PRICE AMOUNT
1.0 LS Ls|Mobilization and Demobilization (Limited to 10% of Total Bid) LS

2.0 LS LS|Construction Layout (Limited to 5% of Total Bid) LS

3.0 LS LS|Quality Control (Limited to 3% of Total Bid) LS

4.1 LS LS|Site Preparation_(Limited to 10% of Total Bid) LS

4.2 265 TN| Access Road Resurfacing

5.1 3,380 LF|Strtaw Wattles

52 970 LF|Silt Fence

5.3 20 EAlTriangular Silt Dikes

5.4 1 EA|Temporary Sediment Traps

5.5 65 ]Y | Permanent Erosion Control Matting

5.6 13 EA|Rock Check Dams

5.7 2 EA}Stabilized Construction Entrance

6.0 4.5 AC|Revegetation (Per Plan View Acre)

7.1 815 LF|Type I Channel

7.2 350 LF|Type I Channel (includes Optional Soil Botrow Areas) See Note

7.3 28 CY |Riprap Aprons

7.4 1 EA|Gouted Riprap Drive-Throughs
8.1 6,520 CY|Unclassified Excavation

9.3 1 EA|Wet Bat Gate Mine Seal

9.4 3 EA [ Wet Bat Gate Mine Scal w/ Conveyance Pipe

9.5 880 LF|12" PVC Mine Drain Conveyance Pipe

11.0 500 LF|Underdrain

12.0 1.8 AC|Soil Cover (Per Plan View Acte

: oSSR RaE e = %
o g RRRLRRRR & HOIRORA x X :
QORISR TOTAL |

Note: The 200 LF of Channel A (Sta. 1+50 to Sta. 3+50) is optional and will be deleted
from the Project at the unit bid price for Item 7.2 if directed by the Engineer.



