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ARTICLE I - DEFINITIONS

"Bidder" refers to the person, firm, or company offering to furnish the work called
for by the specifications herein.

"Chief" shall mean the Chief of the West Virginia Department of Environmental
Protection's, Office of Abandoned Mine Lands & Reclamation.

""Regional Engineer or Engineer" refers to the head of the Construction Group of the
Office of Abandoned Mine Lands & Reclamation of the West Virginia Department of
Environmental Protection in each regional office.

"'Construction Supervisor" refers to the regional supervisor of the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands &
Reclamation Construction Inspectors.

""Contract" refers to a purchase order placed by the West Virginia Department of
Administration on behalf of the Department of Environmental Protection and accepted by
the Contractor together with these specifications and all other documents incorporated
therein by reference.

"Contract Documents' consist of all of the articles, sections, and attachments to

the contract, including Information for Bidders, General Conditions, General
Requirements, Special Conditions, drawings, specifications, all addenda issued prior to
execution of the contract, and change orders and other written modifications issued after
execution of the contract and executed by both parties to the contract.

""Contractor" refers to the person, firm or company contracting with the West
Virginia Department of Environmental Protection to furnish the work called for in the
contract.

""Cabinet Secretary" refers to the Cabinet Secretary of the West Virginia Department of
Environmental Protection.

"DEP" means the West Virginia Department of Environmental Protection.

"Design Engineer'' shall mean the representative of the Office of Abandoned Mine Lands
& Reclamation's Engineering Section or the Architect/Engineering consulting firm,
whichever designed the project.

"Inspector" shall refer to DEP's Inspector, who monitors all construction operations
at the project site.

""Project" shall mean the Abandoned Mine Lands Project described and referred to
by the specifications herein.

"Sub-contractor" refers to the person, firm or company contracting directly with the

Contractor and not with DEP to furnish the Contractor with any portion of the work called
for by the contract.

2-



14.0

15.0

ARTICLE I - DEFINITIONS

"Work" shall be understood to mean and include any and all of the labor,
supervision, services, materials, machinery, equipment, tools, supplies and facilities called
for by and required to complete the contract.

“Stabilization Measures” as noted in Section 5 Vegetative Practices shall be understood to
mean and include any/all measures necessary for preventing erosion & sediment to the
project site. This may include seeding and mulching, mulching without seed, silt fence,
wattles. Check dikes, sumps or any other method required to stabilize a site that work has
stopped for a time exceeding fourteen (14) days.
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ARTICLE II - GENERAL CONDITIONS

Sections Included:
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Enumeration of Contract Documents
Correlation of Documents

Examination of Premises

Materials & Workmanship

Guarantee & Maintenance

Supervision & Construction Procedures
Permits, Laws, Regulations, & Rights of Entry
Safety Requirements

Protection of Persons & Property

Insurance & Worker’s Compensation

Labor Laws, Ordinances, Wages & Other Conditions
Subcontractors

Time

Payments & Completion

Surety Bonds

Changes in the Work

Uncovering & Correction of Work
Assignment of Contract
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ARTICLE Il - GENERAL CONDITIONS

ENUMERATION OF CONTRACT DOCUMENTS

11

1.2

1.3

Drawings

Construction drawings (9 sheets) for the reclamation of the project as prepared by
for the West Virginia Department of Environmental Protection, Office of
Abandoned Mine Lands and Reclamation, 601 57th Street, SE, Charleston, West
Virginia 25304-2345, Telephone (304) 926-0485.

Specifications

See Index
Addenda
No. Date
No. Date
No. Date
No. Date

CORRELATION OF DOCUMENTS

2.1

2.2

2.3

2.4

The intent of the contract documents is to include all labor, materials,

equipment, operations and transportation necessary for the proper execution and
completion of the work. The contract documents are complementary and what is
required by one is required by all.

The Contractor shall carefully study and compare the contract documents and

shall at once report to DEP any error, inconsistency or omission it may discover.
Contractor shall not proceed with the work affected by such error, inconsistency, or
omission until resolved to the satisfaction of itself and DEP.

The drawings and specifications are correlative and shall be accepted and used

as a whole and not separately. Should any item be omitted from the drawings and
be included in the specifications, and be required to complete the work under the
contract, it shall be executed as if shown on both and contained in both; except that
it is not intended that items or work not applicable or required be provided unless it
is consistent therewith and reasonably inferable therefrom as being necessary to
produce the intended results.

In case of disagreement or conflict between drawings and specifications, or
inconsistencies, errors, or if omissions be discovered in the drawings and
specifications, or if in any part the meaning of either or both shall be considered
obscure or uncertain, the Chief or his/her authorized
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ARTICLE II - GENERAL CONDITIONS

representative shall be immediately notified thereof. No work so affected by such
circumstances shall proceed until the Chief or his/her authorized representative
renders a decision and/or interpretation thereon. Large scale drawing details shall
take precedence over drawings of lesser scale. Words and abbreviations which have
well known technical or trade meanings are used in the contract documents in
accordance with such recognized meanings.

EXAMINATION OF PREMISES

3.1

32

4.1

4.2

43

Before submitting proposals for the work, each bidder will be held to have
examined the premises and satisfied itself as to the existing conditions under which
it will be obliged to operate, or that will in any manner affect the work under the
contract. Bidders shall have become familiar with the drawings and specifications
and have compared them with existent conditions.

By executing the contract, Contractor represents that it has visited the site,
familiarized itself with the local conditions under which the work is to be
performed, and correlated its observations with the contract documents. No
allowance will subsequently be made by reason of neglect or error on the part of the
Contractor for failing to inform itself of the requirements and conditions contained
herein.

MATERIALS & WORKMANSHIP

All installed materials and equipment shall be new, and all materials,

equipment, and workmanship shall be of kind and type specified, and in all cases, be
of good quality. Contractor shall, if required, furnish satisfactory evidence as to
kind and quality of its materials, equipment and workmanship.

The Contractor shall provide and pay for all labor, materials, equipment
operations, tools, construction equipment, and machinery, transportation, water,
heat, utilities, and other facilities and services necessary for the proper execution
and completion of the work. The Contractor at all times shall supply sufficient
skilled and other labor necessary to adequately fulfill the requirements of the
drawings and specifications, and provide for expeditious and practicable execution
of the work to its completion.

The installation or application of all devices and materials shall be in
accordance with the manufacturer's installation application data, shop drawings
and instructions, unless otherwise provided herein.

GUARANTEE & MAINTENANCE

5.1

The materials and workmanship affected by the Contractor are subject to
the guarantee established by custom of the respective trades. In the absence
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ARTICLE II - GENERAL CONDITIONS

of a trade guarantee custom or a special guarantee provision, the work, both as to
the materials and workmanship, shall upon acceptance of final inspection by the
Contractor be considered guaranteed by the Contractor for one (1) year from the
date of the acceptance of the work. Neither the final acceptance nor the final
payment shall relieve the Contractor of responsibility for negligence or faulty
materials, and for defects appearing within the guarantee period shall be remedied
at the expense of the Contractor upon written notice.

During the one-year guarantee period, the Contractor will maintain the project

to the conditions existing at the date of the acceptance of the work. Any failures due
to the negligence or workmanship of the Contractor in any of the work which
develop during the guarantee period shall be corrected by the Contractor at its
expense.

The one-year guarantee period shall not be construed as being an extension of
the performance time allotted for work under the contract.Failure to perform
warranty work shall extend performance time until work is completed and accepted

Guarantees concerning revegetation may be further defined in the technical
specifications contained herein.

SUPERVISION & CONSTRUCTION PROCEDURES

6.1

6.2

6.3

The Contractor shall supervise and direct the work, using its best skill and
attention. It shall be responsible for all construction means, methods, techniques,
and procedures, coordinating all portions of the work, and for cooperating with
appropriate DEP personnel and with other contractors in every way possible.

The Contractor shall be responsible to DEP for the acts and omissions of its
employees, its subcontractors and their agents or employees, and other persons
performing any of the work under a contract with the Contractor.

The Contractor will be supplied with three (3) copies of the plans and
specifications. It shall have available on the work site at all times one (1) copy of
said plans and specifications. Additional copies of plans and specifications may be
obtained by the Contractor for the cost of reproduction.

PERMITS, LAWS, REGULATIONS, & RIGHTS OF ENTRY

7.1

The WVDEP-AML has obtained a Construction Storm Water General Permit for
this project from WVDEP Division of Water and Waste Management (WVDEP
DWWM). The registration for this reclamation project will be modified to include
the Contractor as Co-Applicant #1, with the WVDEP-AML being Co-Applicant #2.
As such, the Contractor shall assume responsibility for compliance with the terms
and conditions of the permit including modifications and any future correspondence
such as registration renewal invoices, inspection reports, and notices of violation
shall be forwarded to the Contractor. Upon award of the contract, the Contractor
shall complete a Co-Applicant #1 signature page and submit the completed form to
WVDEP-AML prior to scheduling a Pre-Construction Conference.

Upon receipt of the completed form, WVDEP-AML will request the WYDEP

DWWM to modify the existing NPDES registration for this project to make the
Contractor the Co-Applicant #1 to the permit.

-8-
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ARTICLE II - GENERAL CONDITIONS

The WVDEP DWWM will notify the Contractor and WVDEP-AML when the
successful transfer of registration under WV/NPDES Storm Water Construction
General Permit (No.WV0115924) is completed. A Notice to Proceed will not be
issued until the contractor signs the co-applicant form and submits to the Office of
Abandoned Mine Lands.. Once the transfer has been completed, the WVDEP will
continue to be responsible for any modification fees and annual renewal fees
incurred up until the date of the final inspection of the project that occurs after
completion of construction activities at the site. The Contractor shall be responsible
for any and all costs associated with violations and fines assessed against the project
that are a result of the Contractor’s negligence, carelessness, or failure to install
permanent controls as part of the work as scheduled.

The Contractor shall apply for a Notice of Termination (NOT) from WVDEP
DWWM via the Construction Storm Water website
http://www.dep.wv.gov/Programs/stormwater/csw/Documents/Construction upon
completion of construction activities at the site. The NOT shall be issued by
WVDEP DWWM upon completion of the project. The Contractor will continue to
be bound by the terms and conditions of the permit until the NOT has been
approved by WVDEP DWWM. Once the project is complete, the Contractor will
still bear responsibility for the NPDES registration until a NOT is received from the
WVDEP DWWM.

The Contractor shall comply with all laws, ordinances, rules, orders and
regulations relating to the performance of the work, the protection of adjacent
property, the maintaining of passageways, guard fences, or other protective
facilities.

All applicable Federal and State laws and regulations, municipal ordinances,
and the rules and regulations of all public authorities having jurisdiction over
construction of the project shall apply to the contract throughout, and are
incorporated herein by reference.

DEP shall be responsible for obtaining all construction rights of entry for the
project unless otherwise provided for in the Construction Specifications.

The Contractor agrees to indemnify and hold harmless the DEP from all liability
and/or damages resulting from the Contractor’s use of property for which the
Contractor was to obtain rights of entry for borrow, disposal, access or other
purposes. Said indemnification shall include, but is not limited to, liability and
damages resulting from the Contractor’s failure to obtain any or not all the right of
entry; failure to utilize appropriate language in the right of entry agreements; or
failure to obtain the permission and signatures of all persons or entities holding a
legal interest in the subject property(ies) covered by the rights of entry.

All right of entry agreements the Contractor obtains for borrow, disposal, access or
other purposes for this project shall include a provision requiring the property
owner to indemnify and hold harmless the DEP for the Contractor’s actions and
any injury or damages whatsoever resulting from the Contractor’s use of the

property.



A
dep Co-Applicant #1 Signature Page

Co-Applicant#1:

New and/or Modification of NPDES Storm Water of Construction Project
Name:

BY COMPLETING AND SUBMITTING THIS APPLICATION, | HAVE REVIEWED AND UNDERSTAND AND AGREE TO THE
TERMS AND CONDITIONS OF THE GENERAL PERMIT ISSUED ON DECEMBER 05, 2012. | UNDERSTAND THAT
PROVISIONS OF THE PERMIT ARE ENFORCEABLE BY LAW, VIOLATION OF ANY TERM AND CONDITION OF THE
GENERAL PERMIT AND /OR OTHER APPLICABLE LAW OR REGULATIONS CAN LEAD TO ENFORCEMENT ACTION.

| CERTIFY UNDER PENALTY OF LAW THAT | HAVE PERSONALLY EXAMINED AND AM FAMILIAR WITH THE
INFORMATION SUBMITTED ON THIS FORM AND ALL ATTACHMENTS AND THAT, BASED ON MY INQUIRING OF
THOSE INDIVIDUALS IMMEDIATELY RESPONSIBLE FOR OBTAINING THE INFORMATION. THE INFORMATION
SUBMITTED IS, TO THE BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE, AND COMPLETE. | AM AWARE
THAT THERE ARE SIGNIFICANT PENALTIES FOR SUBMITTING FALSE INFORMATION, INCLUDING THE POSSIBILITY OF
FINE AND IMPRISONMENT.

(CO- APPLICANT #1 SIGNATURE) DATE

Print Name;

Print Title:

Address:

City: State: Zip:

Telephone Number: ( ) =

Email:

FEIN:
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ARTICLE II - GENERAL CONDITIONS

SAFETY REQUIREMENTS

8.1

8.2

Particular attention is directed to the ""West Virginia Safety Code for Building
Construction" as published by the West Virginia Department of Labor.
Observance of and compliance with said laws, regulations and codes shall be solely
with and without qualification the responsibility of the Contractor.

The Contractor, subcontractors, other contractors and all employees and

workers shall comply with the provisions of the Occupational Safety and Health Act
29 CRF 1926. The Contractor shall be held liable to DEP for any health and safety
infractions, on the Contractor's part, which cause DEP to receive a citation and/or
fine from any local, State or Federal agency. Actual costs involved will be paid by
the Contractor to the satisfaction of DEP.

PROTECTION OF PERSONS & PROPERTY

91

9.2

The Contractor shall be responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the work.

Safety of Persons and Property: The Contractor shall take all reasonable

precautions for the safety of, and shall provide all reasonable protection, preventing
damage, injury, or loss to:

(a)

(b)

(©)

All employees on the work, and all other persons who may be affected
thereby;

All the work and all materials and equipment to be incorporated

therein, whether in storage on or off the site, under the care, custody or
control of the Contractor, or any of its subcontractors or their employees or
subcontractors; and

Other property on the site or adjacent thereto, including, but not

limited to, paving, roadways, structures, utilities and permanent property
boundaries, monuments or markers not designated for removal, or
relocation, or replacement in the course of construction. Any damage to
these items shall be repaired or replaced at the expense of the Contractor and
to the satisfaction of DEP.

-10-



ARTICLE Il - GENERAL CONDITIONS

9.3  The Contractor shall give all notices and comply with all applicable laws,
ordinances, rules, regulations, and lawful orders of any public authority, bearing on the
safety of persons or property, or their protection from damage, injury, or loss.

9.4  The Contractor shall erect and maintain, as required by existing conditions
and progress of the work, all reasonable and adequate safeguards for safety and
protection. It shall post danger signs and provide other warnings as required
against hazards and dangers to persons and property.

9.5 In case of an emergency which threatens injury, loss of life and/or damage to
property, the Contractor will be permitted to act, without prior instruction from the
Regional Engineer, in a diligent manner. It shall notify the Construction Supervisor
immediately thereafter. Any claim for compensation by the Contractor due to such
extra work shall be promptly submitted to the Construction Supervisor for verification
and approval by the Regional Engineer.

The amount of reimbursement claimed by the Contractor for work arising out of
any emergency situation shall be determined by the Chief or his/her authorized
representative.

9.6  The Contractor shall be responsible for the verification of existing utilities that
may be affected by its work in the project area. It shall be held responsible for any
damage to and for maintenance and protection of existing utilities and structures
during the performance of the work.

10.0 INSURANCE & WORKER'S COMPENSATION

10.1 Contractor's and Subcontractor's Public Liability, Vehicle Liability and
Property Damage Insurance.

The Contractor shall maintain insurance as follows:

(a) Contractor's Public Liability Insurance and Comprehensive Vehicle
Liability Insurance shall be in an amount not less than $2,000,000.00 for
bodily injury and property damage for each occurrence and not less than
$2,000,000.00 aggregate. Additional named insured: Boone Holding
Company, P.O. Box 682, Madison, WV 25130.

The required insurance must be written by a company or companies licensed to
do business in West Virginia at the time the policy is issued and the policy must
be countersigned by a licensed resident agent. Any property owner requiring
additional insured shall be added to this policy.

(b) Contractor shall either (1) require each of the subcontractors to
procure and to maintain, during the life of its subcontract, subcontractor’s
Public Liability and Property Damage Insurance of the type and in the same
amounts as specified in paragraph (a) above, or (2) insure the activities of its
subcontractors in its own policy.

-11-
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ARTICLE II - GENERAL CONDITIONS

Contractor agrees to indemnify and hold harmless DEP from all liability for
personal injury, including death resulting therefrom, and against all liability
for property damage sustained by any person or persons, including persons
employed by Contractor or subcontractors, which is caused in whole or in
part by an act or omission, negligent or otherwise, of the Contractor, its
agents, servants, or employees, and to assume the defense of any action
brought by such persons to recover damages, and to pay all costs and
expenses, including attorney's fees, incurred by DEP as result thereof.

Each party to the contract shall promptly notify the other of the assertion of
any claim against which such party is held harmless pursuant to this Section,
shall give such other party the opportunity to defend any such claim, and
shall not settle any such claim without approval of the indemnifying party.

Proof of Carriage of Insurance.

The Contractor shall provide DEP, before work commences, with certificates issued
by the insurance company or companies issuing the insurance policies required by
this Section. The certificates shall show the type, amount, class of operations
covered, effective dates, and dates of expiration of such policies. Such certificates
shall provide that written notice shall be given to DEP prior to expiration,
cancellation, or modification of any such policy, and shall contain substantially the
following representation: '"The insurance covered by this certificate will not be
canceled, or materially modified or altered, except after ten (10) days written notice
has been verified as received by the West Virginia Department of Environmental
Protection''.

Worker's Compensation Insurance.

All employees of the Contractor, and of subcontractors engaged in the work of this
contract, shall be covered by West Virginia Worker's Compensation Insurance.
Certificates shall be provided to DEP by the Contractor and subcontractors
showing compliance with the Worker's Compensation Laws of West Virginia.

11.0 LABOR LAWS, ORDINANCES, WAGES, AND OTHER CONDITIONS

11.1

The Contractor shall obey and abide by all laws of the State of West Virginia,
particularly with respect to the carrying out of public improvements.

The Contractor shall not pay less than the established prevailing minimum wage
rate for each particular class of employment in the county in which the work is
being performed. This rate shall include and and all time an employee is on the
project.

-12-



ARTICLE II - GENERAL CONDITIONS

112 During the performance of this contract, the Contractor agrees as follows:

(a)

(b)

(©)

@

(®)

The Contractor will not discriminate against any employee or applicant

for employment because of race, creed, color, or national origin. The
Contractor will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without
regard to their race, creed, color, or national origin. Such action shall
include, but not be limited to, the following: employment, upgrading,
demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship.

Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notice, to be provided by the contracting officer,
setting forth the provisions of this nondiscrimination clause.

Contractor will, in all solicitations or advertisements for employees

placed by or on behalf of the Contractor, state that all qualified applicants
will receive consideration for employment without regard to race, creed,
color or national origin.

Contractor will send to each labor union or representative of workers

with which it has a collective bargaining agreement or other contract
understanding, a notice, to be provided by the agency contracting officer,
advising the labor union or worker's representative of the Contractor's
commitments under Section 202 of Presidential Executive Order #11246 of
September 24, 1965 (hereinafter ""Executive Order #11246"), as amended by
Presidential Executive Order #11375 and supplemented by U.S. Department
of Labor regulations 41 CFR Part 60 and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

Contractor will comply with all provisions of Executive Order #11246,
and with all of the applicable rules, regulations, and relevant orders of the
U.S. Secretary of Labor (hereinafter "'Secretary of Labor").

Contractor will furnish all information and reports required by

Executive Order #11246, and by the applicable rules, regulations and orders
of the Secretary of Labor, or pursuant thereto, and will permit access to its
books, records, and accounts by the contracting agency and the Secretary of
Labor for purposes of investigation to ascertain compliance with such rules,
regulations and orders. These provisions shall also apply to DEP or
employees of the Federal Government or their designated representatives for
the purpose of making audits, examinations, excerpts, or transcriptions.

In the event of the Contractor's noncompliance with these
nondiscrimination clauses, this contract may be canceled, terminated, or
suspended, in whole or in part, and the Contractor may be declared
ineligible for further government contracts in accordance with procedures
authorized in Executive Order #11246, and such other sanctions may be
imposed and remedies invoked as provided in Executive Order #11246, or by
rules, regulations, or orders of the Secretary of Labor, or as otherwise
provided by law.

43
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ARTICLE II - GENERAL CONDITIONS

The Contractor will include the provisions of these paragraphs (a)

through (g) in every subcontract or purchase order unless exempted by rules,
regulations, or orders of the Secretary of Labor issued pursuant to Section
204 of Executive Order #11246, so that such provisions will be binding upon
each subcontractor or vendor. The Contractor will take such action with
respect to any subcontractor or purchase order as the contracting agency
may direct as a means of enforcing such provisions, including sanctions for
noncompliance: Provided, however, that in the event the Contractor
becomes involved in, or is threatened with litigation with a subcontractor or
vendor as a result of such direction by the contracting agency, the Contractor
may request DEP to enter into such litigation to protect the interests of DEP.

Copeland "Anti-Kickback' Act. Contractor or Subcontractor shall

comply with the Copeland "Anti-Kickback' Act (18 USC 874) as
supplemented in U.S. Department of Labor regulations (29 CFR Part 3).
Said Act provides that each Contractor or subcontractor shall be prohibited
from inducing, by any means, any person employed in the construction,
completion, or repair of public works, to give up any part of the
compensation to which it is otherwise entitled. The Contractor shall report
all suspected or reported violations to DEP.

Clean Air & Water Acts. Should the amount of this contract exceed
one-hundred thousand dollars ($100,000.00), compliance will be required
with all applicable standards, orders, or requirements issued under Section
306 of the Clean Air Act (42 USC 1857[h]), Section 508 of the Clean Water
Act (33 USC 1368), Presidential Executive Order #11738, and Federal
Environmental Protection Agency regulations (40 CFR Part 15), which
prohibit the use under non-exempt Federal contracts, grants or loans of
facilities included on the EPA List of Violating Facilities. Contractor shall
report violations to DEP and to the U.S. EPA Assistant Administrator for
Enforcement (EN-329).

Energy Policy & Conservation Act. The Contractor shall comply with
mandatory standards and policies relating to energy efficiency which are
contained in the State energy conservation plan issued in compliance with the
Energy Policy and Conservation Act, Public Law 94-163.

Access to Records. DEP, the U.S. Department of Interior's Office of
Surface Mining Reclamation & Enforcement, and the U.S.Comptroller
General or their duly authorized representatives shall have access to any
books, papers, and records of the Contractor which are directly pertinent to
that specific contract, for the purpose of making audits, examinations,
excerpts, and transcriptions.

Maintenance of Records. The Contractor shall maintain all required
records for three (3) years after DEP processes final payments and all other
pending matters are closed.

Termination of Contract by DEP. This contract may be cancelled in whole
or in part in writing by the Director of Purchasing, without prejudice to any
other right or remedy it may have, provided that the contractor is given not
less than thirty (30) calendar days written notice, (delivered by certified mail,
return receipt requested) of intent to terminate.

Y-
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(n) Legal Remedies Unless otherwise provided by law or elsewhere in this
contract, all claims, counter-claims, disputes and other matters in question
between DEP and the Contractor arising out of, or relating to, this contract
or the breach of it will be decided by arbitration if the parties mutually
agree, or in a court of competent jurisdiction within the State of West
Virginia.

Wages

Attention is called to the prevailing rates of wages to be paid for labor on public
improvements in Boone County, West Virginia, as determined by the West Virginia
Department of Labor. A copy of wage rates shall be posted in a conspicuous
location on the job site. Copies of the wage rates are included herein, however, it is
the responsibility of the Contractor to pay the wage rate in effect when the project
was bid. The Contractor is to maintain and have available for inspection by DEP,
upon request, certified copies of its payrolls.

The contractor/subcontractors shall pay the higher of the U.S. Department of Labor
Davis-Bacon Act or the WV Prevailing wage rate as established for various county,
pursuant to West Virginia Code 21-5A, Et, Seq. and 42CSR7 Rules & Regulations
for the WV Prevailing Wage Act. For prevailing wage rates, please refer to
http://www.S0S.WV.goV

120 SUBCONTRACTORS

121

12.2

Unless otherwise required by the contract documents, the Contractor, as soon

as practicable after award of the contract, shall furnish DEP in writing the names of
subcontractors (including those who are to furnish materials or equipment
fabricated to special design) proposed for performing portions of the work.

DEP reserves the right to disapprove any proposed subcontractor whose

record of performance does not establish its experience, competence, and financial
ability to perform the work for which it is proposed. Nothing contained in the
contract documents shall create any contractual relation between any subcontractor
and DEP.

The date of commencement of work is the date established in a written

""Notice to Proceed™ issued by DEP to the Contractor. The date of completion shall
be the date that DEP finds the work acceptable under the contract documents and
the contract fully performed.

-15-



ARTICLE II - GENERAL CONDITIONS

13.2 Delays & Extensions of Time.

13.3

(d)  Itis agreed that if the Contractor should be unavoidably delayed in
fulfilling its obligations under this contract by acts of Providence or general
strikes, or by Court injunctions, or by stopping of the work by DEP because
of any Contractor toward final completion of the work hereunder, DEP may
require the Contractor to prepare an itemized estimate of the amount of
work performed, and material and equipment stored under the contract
since the date of the last preceding estimate and Application for Payment.
DEP may request that the Contractor submit such estimate along with
supporting documentation in the form of certified payrolls, material invoices,
weight slips, and Applications for Payment. Contractor is to maintain and
have available such records for inspection by DEP upon request.

Progress Schedule.

The Contractor, immediately after being awarded the contract, shall prepare and
submit, for DEP’s information, an estimated progress schedule for the work. Such
progress schedule shall be related to the entire project to the extent required by the
contract documents, and shall provide for expeditious and practicable execution
dates of the various stages of construction and may be revised as required by
conditions of work, subject to DEP’s approval.

140 PAYMENTS & COMPLETION

14.1

Contract Sum.

The contract sum as stated in the Contractor’s executed Contract Acceptance Form,
including any authorized adjustment(s) thereto, is the total amount payable by DEP
to the Contractor for the performance of the work under the contract documents.
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ARTICLE II - GENERAL CONDITIONS

14.2 Schedule of Values.

Before submitting its first Application for Payment, the Contractor shall submit to
DEP a schedule of values allocated to the various portions of the work, prepared in
such form and supported by such data to substantiate its accuracy, as DEP may
require. This schedule shall be used only as a basis for the Contractor’s
Applications for Payment.

14.3 Progress Estimates, Applications for Payment.

(d)

(b)

d

On the fifteenth (15™) and thirtieth (30'™) day of each month during

which progress has been made on the work under the contract by the
Contractor toward final completion of the work hereunder, DEP may
require the Contractor to prepare an itemized estimate of the amount of
work performed since the date of the last preceding estimate and Application
for Payment. DEP may request that the Contractor submit such estimate
along with supporting documentation in the form of certified payrolls (not to
include social security numbers), material invoices, weight slips, and
Applications for Payment. Contractor is to maintain and have available such
records for inspection by DEP upon request.

Upon approval by DEP of the Application and Certificate for Payment,

DEP shall, as soon thereafter as practicable, process for the Contractor as a
progress payment a sum equal to the contract value of the work performed
since the last preceding estimate and Application for Payment, in accordance
with Paragraphs 14.4 and 14.5 of this Section, less the aggregate of previous
payments.

No Certificate for a progress payment, nor any progress payment, shall
constitute acceptance or be deemed or construed as acceptance of any part of
the work not in accordance with the contract documents.

The Contractor warrants and guarantees that title to all work, materials, and
equipment covered by an Application for Payment, whether incorporated in
the project or not, will pass to DEP upon the receipt of such payment by the
Contractor, free and clear of all liens, claims, security interests or
encumbrances, and that no work, materials, or equipment covered by an
Application for Payment will have been acquired by the Contractor or by
any other person performing the work at the site or furnishing materials and
equipment for the project, subject to an agreement under which an interest
therein or an encumbrance thereon is retained by the Contractor or
otherwise imposed by the Contractor or such other person.
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14.4 Payments Withheld.

The Regional Engineer or his representive may decline to approve an estimate or
Application for Payment, to the extent necessary to protect DEP from loss because
of:

(b)  Unsatisfactory, unrepresentative, and unverified amounts and
items included in progress estimates of Paragraph 14.3(a) above.

(ii) Unfulfilled provisions of Paragraphs 14.3(d) above.
(iii) Defective work not remedied.
(iv)  Unsatisfactory performance of the work by the Contractor.

) Failure of the Contractor to make payments properly to
subcontractors, or for labor, materials, or equipment.

(vi)  Reasonable doubt that the remaining work can be completed for
the unpaid balance of the contract sum.

(vii) Reasonable indication that the work will not be completed
within the contract time for completion.

(viii) Third party claims filed, or reasonable evidence indicating
probable filing of such claims.

(ix) Damage to another contractor.

When the above grounds under 14.4 (i)-(ix) are removed, payment shall be
approved for the amounts that were withheld because of them.

14.5 Final Completion & Final Payment.

(b)  Upon notice from the Contractor that the work is ready for final
inspection, the Construction Supervisor will promptly make such inspection.
If the Construction Supervisor upon his/her inspection finds the work
acceptable under the contract documents and the contract fully performed,
the Contractor shall submit a Final Estimate Application and Certificate for
Payment to DEP for processing. Also, final quantity calculations shall be
submitted to DEP by the Contractor prior to final inspection conference.

(b)  Final payment to the Contractor will be processed by DEP upon

fulfillment of the provisions of the contract documents and the conditions
thereof.
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(c) The processing of final payment and the processing of payment of
retained percentage shall constitute a waiver of all claims by DEP except
those arising from:

(i) Unsettled liens.
(i)  Faulty or defective work appearing after final completion.

(iii)  Failure of the work to comply with requirements of the contract
documents.

(iv)  Terms of any special warranties required by the contract
documents.

(v) Affidavate of Payment

(d)  The acceptance of final payment shall constitute a waiver of all claims
by the Contractor except those previously made in writing and identified by
the Contractor as unsettled at the time of the final Application for Payment.
No payment, however, final or otherwise, shall operate to release the
Contractor or its sureties from any obligation under the contract documents,
or the Performance Bond, and the Labor and Material Payment Bond. (See
15.1 below.)

Application for Payment Forms.

Bound herewith on the preceeding pages are sample Application and Certificate for
Payment forms which the Contractor shall use in the submittal of progress estimate
Applications for Payment to DEP.

-19-



DEPARTMENT OF ENVIRONMENTAL PROTECTION / OFFICE OF ABANDONED MINE LANDS & RECLAMATION

APPLICATION AND CERTIFICATE FOR PAYMENT

Page 1 of pages

AML-7
Revised 509

Application No:

Application Date:

Performance Period From: To:

>roject Name:
Zontractor:
Address:
ATTN (AML&R Inspector):
ZHANGE ORDER SUMMARY
Change Order Approved Deductions
Number (date) Additions $+ S-

Application is made for payment, as shown below, in connection with contract. Continuation

Sheet is attached. The present status of the account for this contract is as follows:

ORIGINAL CONTRACT SUM $
Net Change by Change Orders $
CONTRACT SUM TO DATE $
TOTAL COMPLETED & STORED TO DATE s

(Column "G" on Continuation Sheet)

LESS PREVIOUS CERTIFICATES
FOR PAYMENT b3

tems listed hereon conform to specification, were received & are approved for payment.

Jate:

Signed:

PO#:

, Inspector

CURRENT PAYMENT DUE $

Total Completed & Stored to Date

% COMPLETE: x 100=
Office App Contract Sum to Date
FEIN/SS#: __ Date
FIMS Vendor # Contractor:
FUND FY DRG ACT OB CODE ] GRANT? PROJECT 4 Original Signature (Bluc Ink)
8708 20 130 830




DEPARTMENT OF ENVIRONMENTAL PROTECTION / OFFICE ABANDONED MINE LANDS & RECLAMATION

AML-TA
Revised 6/00

CONTINUATION SHEET OF APPLICATION AND CERTIFICATE FOR PAYMENT

Project Name: Application No: Page __ of __ pages
UNITS THIS
BID SCHEDULE PER CONTRACT APPLICATION TOTAL COMPLETED AND STORED TO DATE
UNIT BID
ITEM # DESCRIPTION UNITS PRICE UNITS UNITS COST
A B o D E F G=(DxF)

SUBTOTAL OR TOTAL
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15.0 SURETY BONDS

16.0

15.1

15.2

15.3

15.4

The Contractor shall provide and deliver to DEP's Buyer at the Purchasing
Division of the Department of Administration at the time of execution of the
contract, and prior to the performance of the work, satisfactory surety bonds in an
amount of not less than one hundred percent (100%) of the contract sum which
shall include a Performance Bond and Labor and Material Payment. An increase in
the Surety Bond will be required to equal any increases to the contract amount
created by a change order.

Bond, with sureties acceptable to DEP's Buyer, for the faithful fulfillment of the
contract within the time specified. Said bonds shall also save and hold harmless
DEP from all liens and claims arising out of the work. The Contractor shall pay for
the bonds.

In the event that the surety on any contract or payment bond given by the
Contractor becomes insolvent, or is placed in the hands of a receiver, or has its right
to do business in this State revoked as provided by law, the Cabinet Secretary may
at his/her election, withhold payment or any estimate until the Contractor shall give
a good and sufficient bond in lieu of the bond so executed by such surety.

Attorneys-in-Fact who execute surety bonds issued pursuant to this Section must
provide with each such bond a certified and properly executed Power of Attorney.

All performance bonds shall be in effect throughout the one-year guarantee period
set out in Section 5.0. Bonds will be released upon completion of the guarantee
period and acceptance of the project by DEP.

CHANGES IN THE WORK

16.1

Change Orders

(a) DEP, without invalidating the contract, may order or the Contractor
may request changes in the work within the general scope of the contract
consisting of additions, deletions, or other revisions, the contract sum and the
contract time being adjusted accordingly. All such changes in the work shall
be authorized by change order, and shall be executed under the applicable
conditions of the contract documents.

(b) A change order is a written order to the Contractor, properly executed
as to form, issued after the execution of the contract, authorizing a change in
the work or an adjustment in the contract sum or contract time. The
contract sum or contract time may be changed only by a change order. A
change order issued to the Contractor indicates its agreement therewith,
including the adjustment in the contract sum or contract time set forth
therein.

220-



16.2

ARTICLE II - GENERAL CONDITIONS

(¢)  The cost or credit to DEP resulting from a change in the work shall be
determined in one or both of the following ways:

(i) By mutual acceptance of a lump sum properly itemized.

(ii) By unit prices stated in the contract documents or subsequently
agreed upon.

(d)  If none of the methods set forth in 16.1(c) above is agreed upon, or the
work to be performed is agreed by DEP and Contractor to be of such nature
that it cannot be estimated in advance with sufficient exactness for mutual
agreement, then DEP may direct the Contractor to perform the work by
change order in accordance with the following provisions, and the
Contractor shall promptly proceed with the work:

(i) The work shall then be performed for an amount equal to the
actual and necessary net cost to the Contractor for material and labor
cost necessarily used therein, including all taxes and delivery costs for
materials, all required extra costs on labor, plus cost for
superintendents, power, use of tools, equipment, plant, plus the
Contractor's normal charge under the contract for overhead and
profit. The Contractor shall keep and present to DEP for inclusion in
the change order complete itemized accounting for all materials,
complete identified time and payment records for all employees, and
workmen actually performing the work covered by the change order,
the cost accounting of work performed by subcontractors for work
covered by the change order. DEP reserves the right to require
verifications of all costs covered under the change order.

(ii)  The amount of credit to be allowed by the Contractor to DEP
for any deletion or change which results in a net decrease in the
contract sum will be the actual net cost. When both additions and
credits covering related work or substitutions are involved in one
change, the allowance for overhead and profit shall be figured only on
the basis of the increase, if any, with respect to that change.

The Chief is the only individual who can execute a change order committing

DEP to the expenditure of public funds. No person other than the Chief or his/her
authorized representative can make any changes to the terms, conditions, contract
clauses, or other stipulations of this contract.

The Contractor shall not accept any instructions issued by any person other than
the Chief or his/her authorized representative regarding changes in the work under
the contract which affect the contract sum and/or contract time. No information,
other than that which may be contained in an authorized modification to this
contract, duly issued by the Chief or his/her authorized representative, which may
be received from any person employed by DEP or otherwise, shall be considered
grounds for deviation from any stipulation of the contract.
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Minor Changes in the Work.

Notwithstanding the requirements of Section 16.2 above, the Regional Engineer or
his/her authorized representative shall have authority to order minor changes in the
work not involving an adjustment in the contract sum or an extension of the
contract time and not inconsistent with the intent of the contract documents. Such
changes may be affected by field order or by other written order. Such changes
shall be binding on DEP and the Contractor. The Contractor shall carry out such
written orders promptly.

Omissions.

DEP may omit any item or items in the contract, provided that the notice of intent to
omit such item or items is given to the Contractor before any material has been
purchased or labor involved has been performed, and such omission shall not
constitute grounds of any claim for damages or loss of anticipated profits. DEP may
omit any item or items shown the estimate, at any time, by agreeing to compensate
the Contractor for the reasonable expense already incurred and to take over at
actual gost any unused material purchased in good faith for use for the item or items
omitted.

17.0 UNCOVERING & CORRECTION OF WORK

17.1

17.2

Uncovering of Work.

(a) If any work should be covered contrary to the request of DEP, it must,
if required by DEP, be uncovered for its observation and be replaced at the
Contractor's expense.

(b)  If any other work has been covered which DEP has not specifically
requested to observe prior to being covered, DEP may request to see such
work and it shall be uncovered by the Contractor. If such work is found to
be in accordance with the contract documents, the cost of uncovering and
replacement shall, by appropriate change order, be charged to DEP. If such
work is found not to be in accordance with the contract documents, the
Contractor shall pay such costs unless it is found that such condition was
caused by a separate contractor employed by DEP and in that event DEP
shall be responsible for the payment of such costs.

Correction of Work.

The Contractor shall promptly correct all work rejected by DEP as defective or as
failing to conform to the contract documents whether observed before or after final
completion and whether or not fabricated, installed or completed. The Contractor
shall bear all cost of correcting such rejected work. All such defective or
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non-conforming work shall be removed from the site if necessary, and the work
shall be corrected to comply with the contract documents at no cost to DEP. If the
Contractor fails to correct such defective or non-conforming work, DEP may
correct it in accordance with Section 17.3 below or Section 11.2(m) of these General
Conditions.

17.3  Acceptance of Non-Conforming Work.

If DEP prefers to accept non-conforming work, it may do so instead of requiring its
removal and correction, in which case a change order will be issued to reflect an
appropriate reduction in the contract sum, or, if the amount is determined after
final payment, it shall be paid by the Contractor.

18.0 ASSIGNMENT OF CONTRACT

Contractor shall not assign or transfer this contract or sublet it as a whole without having
first obtained the written consent of DEP to do so; and it is likewise agreed that the
Contractor shall not assign legally or equitably any of the moneys payable to it under the
contract, or its claim thereto, without having first obtained the written consent of DEP to
do so.

3.



OMB #1029-0119
Expiration Date: 1/31/16

AML CONTRACTOR INFORMATION FORM

You must complete this form for your AML contracting officer to request an eligibility evaluation
from the Office of Surface Mining to determinc if you are eligible to receive an AML contract. This
requircment applies to contractors and their sub-contractors and is found under OSM’s
regulations at 30 CFR 874.16. When possible, please type your information onto this form to
reduce errors on our end. NOTE: Signature and date this form is signed must be recent (within
the last month) to be considered for a current bid

Part A: General Information

Business Name: Tax Payer ID No.:
Address:

City: State: Zip Code: Phone:
Fax No.: E-mail address:

Part B: Legal Structure

() Corporation () Sole Proprietorship ( ) Partnership ( JLLC
() Other (please specify)

Part C: Certifying and updating information in the Applicant/Violator System (AVS). Select only
one of the following options, follow the instructions for that option, and sign below.

I, , have the express authority to certify that:
(print name)

1. Information on the attached Entity Organizational Family Tree (OFT) from AVS is accurate,
complete, and up-to-date. If you select this option, you must attach an Entity OFT from AVS
to this form. Sign and date below and do not complete Part D.

2. Part of the information on the attached Entity OFT from AVS is missing or incorrect and must
be updated. If you select this option, you must attach an Entity OFT from AVS to this form.
Use Part D to provide the missing or corrected information. Sign and date below and complete
Part D.

3 Our business currently is not listed in AVS. If you select this option, you must provide all
information required in Part D. Sign and date below and complete Part D.

Date Signature Title
IMPORTANT! In order to certify in Part C to the accuracy of existing information in AVS, you
must obtain a copy of your business’ Entity OFT. To obtain an Entity OFT, contact the AVS
Office, toll-free, at 800-643-9748 or from the AVS website at https://avss.osmre.gov.



Part D.

Contractor’s Business Name:

If the current Entity OFT information for your business is incomplete or incorrect in AVS, orif there is
no information in AVS for your business, you must provide all of the following information as it applies
to your business. Please make as many copies of this page as you require.

e Every officer (President, Vice President, Secretary, Treasurer, etc.);
e All Directors;
o All persons performing a function similar to a Director;
o Every person or business that owns 10% or more of the voting stock in your business;
* Every partner, if your business is a partnership;
* Every member and manager, if your business is a limited liability company; and
* Any other person(s) who has the ability to determine the manner in which the AML reclamation
project is being conducted.
Name Position/Title
Address Telephone #
% of Ownership
Begin Date: Ending Date:
Name Position/Title
Address Telephone #
% of Ownership
Begin Date: Ending Date:
Name Position/Title
Address Telephone #
% of Ownership
Begin Date:; Ending Date:
Name Position/Title
Address Telephone #
% of Ownership
Begin Date: Ending Date:

PAPERWORK REDUCTION STATEMENT

The Paperwork Reduction Act of 1995 (44 U.S.C. 3501) requires us to inform you that: Federal Agencies
may not conduct or sponsor, and a person is not required to respond to, a collection of information unless
itdisplays a currently valid OMB control number. This information is necessary for all successful
bidders prior to the distribution of AML funds, and is required to obtain a benefit.

Public reporting burden for this form is estimated to range from 15 minutes to 1 hour, with an average of
22 minutes per response, including time for reviewing instructions, gathering and maintaining data, and
completing and reviewing the form. You may direct comments regarding the burden estimate or any
other aspect of this form to the Information Collcction Clearance Officer, Office of Surface Mining
Reclamation and Enforcement, Room 202 SIB, Constitution Ave., NW, Washington, D.C. 20240.
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Sections Included:
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16.

Summary of the Work

Quality Standards, Approvals
Superintendents, Coordination

Project Meetings

Authority & Duties of Inspectors

Shop Drawings, Product Data, Samples
Measurements, Manufacturer's Directions
Lines, Levels, Grades, Layout
Documents, Shop Drawings, Etc., at Site
Storage of Materials

Protection of Work, Damages
Temporary Facilities

Construction Sign

Cleaning and Final Clean-Up

Testing

Project Completion - Certificates
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ARTICLE Il - GENERAL REQUIREMENTS

SUMMARY OF THE WORK

This Article briefly outlines and describes the work to be performed and is not intended to
limit the faithful execution of the contract documents.

1.1 The scope of the work for this project, without attempting to restrict or limit the
contractor's responsibility, consists of furnishing all plant, labor, materials, and
equipment to construct abandoned mine drainage control structures described in
the drawings and these specifications. The work shall include, but not be limited to,
the following:

Providing sediment control, installing construction entrance, install pipe, construct
channels, dewater deepmines by horizontal boring, revegetate disturbed aread,
repair access roads.
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3.0

4.0

ARTICLE III - GENERAL REQUIREMENTS

QUALITY STANDARDS, APPROVALS

2.1

2.2

23

Not withstanding reference in the specifications or on the drawings to any
article, item, product, material, equipment, or system by name, brand, make, or
manufacturer, such reference shall be intended and interpreted as establishing a
standard of quality, and shall not be taken, regarded, or construed as limiting
competition.

Any article, item, product, material, equipment, or system which will perform
adequately and satisfactorily the duties imposed by the general design will be
considered equally acceptable to that specified or referenced, providing the article,
item, product, material, equipment, or system so proposed is equal in quality,
substance, design, manufacture, function and performance as that specified or
referenced, and adjudged and determined to be so in the opinion of the
Construction Supervisor and is approved by him/her. The approval of the Regional
Engineer is required before purchase and installation.

Approvals.

Where the term "of approved manufacture'' appears in the specifications, or an
"approved" or "approved as equal" article or item is referred to, it shall mean that
the article, item, workmanship, or material must meet the approval of the
Construction Supervisor.

SUPERINTENDENTS, COORDINATION

3.1

3.2

Superintendents.

The Contractor shall employ and keep a competent superintendent and assistants
who shall be capable of effective communication as required on the job at all times
and who shall give efficient supervision to the work, using his/her best skill and
attention, and shall have knowledge and control of all trades. The superintendent
shall be acceptable to the Construction Supervisor and shall not be changed without
the Construction Supervisor's knowledge and consent. The Contractor also shall
see that each respective sub-contractor provides a competent foreman for each
trade.

Coordination.

The Contractor and each sub-contractor shall coordinate the work and operations
and shall cooperate with and assist each other on the job for the successful execution
of the work within trade jurisdictional rulings. Each shall study all drawings and
specifications and shall perform all work which properly comes under jurisdiction
of the trade he/she represents.

PROJECT MEETINGS AND CONFERENCES

4.1

The following meetings shall be scheduled and held prior to commencement of
the project and during execution of the work. DEP will schedule such
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meetings and advise all parties concerned by written notice of the date, time, and
location of such meetings.

(a)

(b)

Pre-Bid Conference. Conference with Engineer, bidders and

appropriate DEP personnel as necessary, and others directly concerned for
explanation of bidding and contract documents, project site familiarization
as required, and for answering questions pertinent to the project.
Attendance by bidders is mandatory in order to be eligible to bid on the

project.

A date and time will be set for the on-site mandatory Prebid Conference. All
interested parties are required to attend this meeting. Failure to attend the
mandatory pre-bid shall result in disqualification of the bid. No one person
may represent more than one bidder.

An attendance sheet will be made available for all potential bidders to
complete. This will serve as the official document verifying attendance at the
mandatory pre-bid. Failure to provide your company and representative
name on the attendance sheet will result in disqualification of the bid. The
State will not accept any other documentation to verify attendance. The
bidder is responsible for ensuring they have completed the information
required on the attendance sheet. The Purchasing Division and the state
agency will not assume any responsibility for a bidder’s failure to complete
the pre-bid attendance sheet. In addition, we request that all potential
bidders include their e-mail address and fax number.

All potential bidders are requested to arrive prior to the starting time for the
pre-bid. Bidders who arrive after the pre-bid conference has ended will not
be permitted to sign the attendance sheet or bid on the project work.

Pre-Construction Conference. Conference with Engineer, appropriate

DEP personnel, Contractor, Sub-Contractors, and others directly concerned,
after award of the contract and prior to commencement of construction, for
discussion of the project, contract documents, scheduling, and for resolving
questions concerning project execution and administration as required.
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(c) Project Meetings. Meetings shall be held at periodic intervals
throughout the construction contract period for discussion of matters
pertinent to the execution and administration of the project. The Regional
Engineer, Construction Engineer, Construction Supervisor, Inspector,
Contractor and/or its Superintendent, Subcontractors, Project Foremen, as
required, and others directly concerned, as necessary, shall attend the
meetings.

5.0 AUTHORITY & DUTIES OF INSPECTORS

5.1

5.2

53

The Inspector, as the Regional Engineer's authorized representative, is authorized
to make minor field changes to the plans and specifications that do not involve an
increase or decrease in the contract sum or an increase or decrease in the contract
time. The Inspector shall be authorized to inspect all work done, all material
furnished, payroll records of personnel, material invoices and relevant data and
records of the work, and the preparation, fabrication, or manufacture of the
materials to be used. The Inspector is not authorized to revoke, alter, or waive any
requirements of the plans and specifications that result in an increase or decrease in
the amount of compensation due the Contractor or an increase or decrease in the
contract time. The Inspector is authorized to call to the attention of the Contractor
any failure of the work or materials to conform to the plans and specifications. The
Inspector shall have the authority to reject materials or suspend the work until any
questions at issue can be referred to and decided by the Regional Engineer.

The Inspector shall in no case act as foreman or perform other duties for the
Contractor, nor interfere with the management of the work by the Contractor. Any
advice which the Inspector may give the Contractor shall in no way be construed as
binding the Regional Engineer in any way, or releasing the Contractor from
fulfilling all of the terms of the contract.

If a problem arises that that the contractor will not correct and the Contractor
refuses to suspend operations on verbal order, the Inspector shall issue a written
order giving the reason for ordering the work to stop. After placing the order in the
hands of the person in charge, the Inspector shall immediately leave the job, and the
Contractor shall cease all operations.
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6.0 SHOP DRAWINGS, PRODUCT DATA, SAMPLES

6.1

6.2

(@)

(b)

(©)

(a)

(b)

(©)

(d)

Definitions.

""Shop drawings' are drawings, diagrams, schedules, and other data,
prepared for the project by the Contractor, Sub-contractor, manufacturer,
or supplier, to illustrate and/or install some portion of the work.

"Product data" are illustrative data, brochures, schedules, catalog cuts,
charts, informative material and specifications to illustrate materials,
articles, items, or products for use in some portion of the work.

""Samples' are physical examples which show and illustrate materials,
finishes, equipment or workmanship of products proposed for use in some
portion of the work.

Submittals.

The Contractor shall review, approve, and submit to the Reginal Engineer
with reasonable promptness, and in such sequence to cause no delay in the
work, all shop drawings, product data, and samples required by the contract
documents.

No shop drawings, product data, or samples shall be submitted to the
Regional Engineer except by the Contractor, who shall, before submission,
verify all materials, check all details, measurements, verify all field
measurements and field construction conditions, and other job coordination
requirements. Upon review, check, and approval by the Contractor, the
Contractor shall place its stamp of approval thereon before submitting to the
Regional Engineer.

The Contractor shall not be relieved of responsibility for any deviation

from the requirements of the contract documents by the Regional Engineer's
approval of shop drawings, product data, or samples, nor shall it be relieved
of responsibility for errors or omissions therein.

Shop drawings, product data, and samples shall be submitted in

sufficient number for all approvals, with a minimum of two (2) copies or
samples being retained by the Regional Engineer, and a number of copies
and samples being retained by the Contractor as required for the execution
of its work.
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()  No portion of the work requiring submission of a shop drawing,
product data, or sample shall be commenced until the submittal has been
approved by the Regional Engineer. All such portions of the work shall be in
accordance with approved submittals.

® Shop drawings, product data, and samples shall be submitted for
work, systems, articles, items, and equipment as specified. Other additional
shop drawings, product data, and samples as may be requested for the work
by the Regional Engineer shall be submitted to him/her for approval.

MEASUREMENTS, MANUFACTURER'S DIRECTIONS

7.1

7.2

73

Measurements.

Before ordering any material, product, article, or doing any work, the Contractor
shall take all necessary measurements at the project and shall be responsible for the
correctness of same. No extra charge or compensation will be allowed on account of
differences between actual dimensions and the dimensions indicated on the
drawings. The Regional Engineer shall be notified of any differences found and
work shall not proceed thereon until the Regional Engineer has rendered a decision.

Manufacturers' Directions.

All manufactured articles, items, products, material, and equipment shall be
applied, installed, connected, erected, used, cleaned, conditioned and put into
operation or use as directed by the manufacturer's printed instructions, unless
specified otherwise herein. The Contractor shall be responsible for obtaining all
such instructions.

Measurement of Quantities.

The Contractor shall be responsible for providing all necessary volumetric and
weight measurement equipment necessary to measure quantities accurately for
payment of contract unit items, and said equipment shall be subject to the Regional
Engineer's approval. Volume and weight measurements shall be submitted to the
Regional Engineer for approval.

LINES, LEVELS, GRADES, LAYOUT

8.1

Lines, Levels, Grades.

(a) Control points have been established in the field and are shown on the
plans whereby the Contractor can properly control the work contracted for
under these specifications. Such stakes and markings which the Engineer
may have set for either his/her own guidance shall be scrupulously preserved
by the Contractor, or its employees.
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If any action by the Contractor should result in the destruction of such stakes
or markings, an amount equal to the cost of replacing same may be deducted
from subsequent estimates due the Contractor at the discretion of the
Construction Supervisor. The Contractor shall satisfy itself as to the
accuracy of all measurements before constructing any permanent structure
and shall not take advantage of any errors which may have been made in
laying out the work. Should any discrepancies become evident between the
plans and the Contractor’s field survey, the Contractor shall immediately
notify the Inspector. If these discrepancies will create a change in any item
in the Contractor's accepted final bid, the DEP reserves the right to re-design
or negotiate. Should the Contractor fail to make notification of these
discrepancies, DEP will not be held liable for any changes in the original
quantities.

(b)  The Contractor shall make all field measurements necessary for its
work and shall be responsible for the accuracy of all dimensions, lines, levels,
and grades. If a survey is required, it shall be performed at the expense of
the Contractor. All survey work shall be performed by a West Virginia
Licensed Land Surveyor who shall certify as to the accuracy of the survey to
DEP.

DOCUMENTS, SHOP DRAWINGS, ETC., AT THE SITE

9.1

932

9.3

The Contractor shall maintain at the project site for DEP one (1) record copy

of all drawings, specifications, addenda, change orders, and other modifications, in
good order, marked currently to record all changes made during construction, and
all approved shop drawings, product data, and samples, properly filed and
referenced. All such documents and samples shall be delivered to the Construction
Supervisor upon completion of the work.

The Contractor shall furnish the Inspector in writing two (2) sets of daily
reports showing all personnel (by classification), equipment, and tools engaged in
the work, for use in accounting records.

The Contractor shall be responsible for submitting a daily activity summary
which shall be used to report progress of the various construction activities
performed at the subject site. The summary report shall be submitted to the
Inspector on a weekly basis on the prescribed forms. Processing invoices may be
delayed if summary reports are not submitted.

STORAGE OF MATERIALS

10.1

The Contractor, under and with the approval, supervision, and direction of

DEP, shall assume full charge of the area or areas of the project premises allocated
for the storage of materials and equipment as required, allocating the necessary site
space to any sub-contractor(s) for storage sheds and space for the storage of
materials and equipment. Such arrangement of storage facilities
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10.2

ARTICLE III - GENERAL REQUIREMENTS

shall be orderly, convenient, shall not obstruct movement on the site, the work of
others, or construction operations. All storage sheds, enclosures, and facilities shall
fully protect the stored materials. The Contractor shall arrange with appropriate
landowner(s) for any storage areas located outside of the project limits and such
storage areas shall also be subject to DEP's approval.

All materials subject to damage by moisture, water, or weather shall be fully
protected. All flammable, toxic, and explosive materials shall be safely stored in
conformity with applicable safety requirements of State and Federal regulations and
safety standards of the National Fire Protection Association.

11.0 PROTECTION OF WORK:; DAMAGES

11.1

11.2

Protection and Replacement of Work.

(a)  The Contractor shall protect its work from damage of any kind until
completion of construction. Each contractor or sub-contractor shall
adequately protect all preceding work from damage caused by it or its work.
Should any part of the construction be subject to freezing or exposure to the
elements, the same shall be fully protected to prevent damage.

(b)  The Contractor and each sub-contractor shall provide protection
against weather, frost, freezing, storms, and heat, to maintain all work,
materials, installations, and equipment safe from injury and damage. The
Contractor shall provide temporary covering and closures in the
construction as required to protect it from damage by weather, until
permanent construction provides such protection.

() Damaged or defective work must be replaced; all other work injured
or damaged in the replacing of such work or in any way incidental thereto
must be brought back to its original condition or replaced by the Contractor
performing the work, without additional cost to DEP.

Damages to Existing Work.

All masonry damage, glass breakage, and other damage caused to existing buildings
and appurtenances by the Contractor or by other contractors in the performance of
work shall be properly replaced or repaired at the option of DEP, without
additional cost to DEP.

12.0 TEMPORARY FACILITIES

12.1

Utilities
(a) General. All concerned with providing temporary utilities for use on

the project are advised to determine locations of sources of supply and the
conditions under which services can be brought to points of use on the site.
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(b)

(d)

(e)

®

(®

ARTICLE III - GENERAL REQUIREMENTS

Drinking Water. The Contractor shall arrange for drinking water and
containers to be provided on the site.

Utility Connections. The Contractor is to furnish power, gas,

compressed air and any other utilities required for its own use during
construction. The Contractor shall remove all temporary wiring, switches,
lights, piping and connections to service facilities used during construction.
Such connections shall not be made without approval of the Inspector.

Temporary Supports. The Contractor shall provide such temporary
supports as may be required during construction, including those necessary
to ensure the stability of the proposed excavation.

Equipment. The Contractor shall furnish all special apparatuses,

welding machines, air compressors, hoisting equipment, tools, implements,
cartage, scaffolding, ladders, planks, acetylene gas, oxygen gas, expendable
materials, temporary light and heat, construction materials, shims and all
other materials that may be required for the proper execution of the work.

Temporary Buildings. The Contractor will furnish, place, and equip,

at its own expense, and as it deems necessary, any portable construction
building(s) such as a trailer, storage sheds or chemical sanitary facilities.
These portable facilities must be within the designated project limits;
otherwise, the Contractor is solely responsible for making necessary
arrangements with the proper landowner when the buildings are set up
outside of the project limits. The type and number of buildings are subject to
the approval of the Inspector. All written instructions, orders, and other
communication delivered to the temporary construction office set up on the
site shall be considered as having been delivered to the Contractor itself. The
Contractor shall provide and pay for its own fire protection, watchman,
temporary utility hookups, etc. The Contractor will promptly remove from
the project any office facilities, equipment or materials when so instructed by
the Inspector.

Sanitation Facilities. The Contractor shall provide and pay for

adequate temporary toilet facilities for personnel during the project
construction period. Toilets shall be of types approved by DEP and the State
Division of Health, and situated only in approved locations. The Contractor
shall be responsible for operation and sanitary maintenance of the temporary
toilets and shall have them removed upon completion of construction.
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ARTICLE III - GENERAL REQUIREMENTS

13.0 CONSTRUCTION SIGN

13.1

13.2

133

Work Required.

The work to be performed under this Section consists of providing all labor,
material and equipment necessary to install a project sign as indicated on the detail
included herein and as specified herein.

Materials.

(a)

(b)

(a)

(b)

Sign face shall be 3/4" Marine Exterior plywood or aluminumor composite
material. Posts and cross-brace shall be No. 2 Grade Pine or Fir, kiln dried
and pressure treated.

Hardware:

(1)  All hardware shall be manufactured from good, commercial-
quality material and meet all applicable ASTM standards.

(2)  Spikes and nails shall be common wire-type and shall meet AISI
steel specifications 1010 or 1020.

3) All hardware shall be hot-dip galvanized in accordance with
ASTM A-153.

Execution.

Project Sign. The sign board shall be cut to the dimensions shown on

the detail herein. The sign shall painted with one (1) coat of primer and two
(2) coats of white enamel. All exterior cut edges shall be smooth sanded prior
to painting. All edges shall be double primed. The letters, border and strips
shall be painted as shown on the detail drawing. Posts and cross-brace shall
be painted with two (2) finished coats of brown enamel.

The Contractor shall bolt the sign to posts and provide required cross-
bracing. The posts and sign shall be erected and posts set in gravel base, as
shown on the drawings. One (1) sign is required and is to be located at the
discretion of the Inspector.

Payment. Payment for the work which shall include installation of the
project sign shall be part of the lump-sum bid for '"Mobilization"'.
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Notes:

[

. Sign board to be %" by 4’X 8 marine plywood.

N

Sign board color is to be white and letter colors are to be dark green and sized as shown on the detail.
3. 2"X 4" treated cross brace let into posts.

Mount sign to posts using 3/8"”X 5” galvanized carriage bolt.
Posts are to be treated 4”X 4”X 12’ and panted brown.
6. Location determined by WVDEP.
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ARTICLE III - GENERAL REQUIREMENTS

140 CLEANING & FINAL CLEAN-UP

15.0

14.1

14.2

14.3

15.1

15.2

Housekeeping - Periodic Cleaning.

The Contractor shall at all times keep the construction site free of accumulations of
waste materials and rubbish caused by its operations. Periodically during the
progress of the work, and also when directed to do so by DEP, the Contractor shall
remove, or cause to be removed by sub-contractors responsible, accumulated waste
materials, rubbish, and debris, and leave the construction area in good order.

Final Clean-Up.

The Contractor at all times shall dispose of all debris and waste resulting from work
at the Contractor's dump site. The Contractor shall not put or spill any materials
into any drainage system which would pollute area streams or waterways. The
Contractor shall be liable for any stream pollution caused directly or indirectly by
its own employees or those of it sub-contractors.

Final.
Should disputes arise between Contractor and separate contractors, or sub-

contractors as to responsibilities for cleaning-up, and refusals to do so result
therefrom, DEP may hold final payment until the cleanup work is completed.

TESTING.

When Testing Required.

Testing shall be performed as required by the specifications or ordered by the
Regional Engineer. The Regional Engineer will determine the need, location, extent,
and time of any testing herein specified, or in addition to that which is herein
specified.

Payment for Testing,

The Contractor shall select an independent testing laboratory or utilize a laboratory
run by the Contractor, to perform all testing for compaction, concrete, and soils as
specified herein. All laboratory reports must be signed by a registered civil
professional engineer. The Contractor shall be responsible for testing payments as
an incidental to the various items of the bid schedule. If the Contractor allows work
to proceed beyond a testing point resulting in the disassembly of structures or the
uncovering of work for testing, payment for such will be the responsibility of the
Contractor at no extra cost to DEP.
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ARTICLE III - GENERAL REQUIREMENTS

16.0 PROJECT COMPLETION - CERTIFICATES

16.1

16.2

16.3

All certificates of testing, quality, compliance, and performance, as required,
requested, and/or specified, shall be delivered to DEP upon delivery or completion
of the work covered by the certificates.

All certificates of approval, compliance, and completion as required by codes,
inspection and regulatory agencies, and local, State and Federal governmental
authorities, shall be delivered to DEP upon completion of the work and inspections
covered by such certificates.

The contractor shall submit to the WVDEP as built drawings certified by a Licensed
Land Surveyor identifying all changes occurring on the project. The drawings shall
be of professional quality. Unsuitable drawings will be returned for revisions.
These drawings shall be approved by WVDEP prior to scheduling a Final
Inspection.

1



DEPARTMENT OF ENVIRONMENTAL PROTECTION
OFFICE OF ABANDONED MILE LANDS & RECLAMATION

Report for Week Ending: Project Name:
By: Location:
Title: Contractor:

Daily Activity Summary

Sunday

Monday

Tuesday

Wednesday

Thursday

Friday

Saturday




DEPARTMENT OF ENVIRONMENTAL PROTECTION
OFFICE OF ABANDONED MILE LANDS & RECLAMATION

Weekly Quantity Summary
Report By: For Week Ending:

Pay Iltem Units Quantity Performed

Attach any sheets applicable to this weeks work and check appropriate box.

Change Orders [} Field Changes [
Test Results ] Explanation of work stoppages not due to weather (]
Other (explain) [_]




ARTICLE IV - SPECIAL CONDITIONS
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ARTICLE IV - SPECIAL CONDITIONS

Sections Included:

Use of Minority, Women's, & Small Business Enterprises

1.0

2.0 Erosion & Sediment Control

3.0 Debarment and Suspension Requirements
4.0 Certification Regarding Lobbying
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ARTICLE IV - SPECIAL CONDITIONS

1.0  USE OF MINORITY, WOMEN'S, & SMALL BUSINESS ENTERPRISES

1.1 Should the Contractor intend to sublet a portion of the work on this project, it
shall seek out and consider minority, women's, and small business enterprises as
potential sub-contractors. The Contractor shall contact minority, women's, and
small businesses to solicit their interest, capability, and prices, and shall retain
proper documentation to substantiate such contacts.

1.2 The Contractor will sign and provide the enclosed Minority, Women's and

Small Business Affirmative Action Certification to DEP along with the name(s) of
any subcontractor(s) it submits for approval.
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION
CONSTRUCTION CONTRACTOR'S
MINORITY, WOMEN'S AND SMALL BUSINESS
AFFIRMATIVE ACTION CERTIFICATION

We, , the undersigned, Construction Contractor on
the Abandoned Mine Lands & Reclamation construction contract herein, intending to sub-
contract a part of our contract work under Requisition No. , hereby certify as follows:

1) We will include qualified small, minority and women's businesses on solicitation lists;
2) We will assure that small, minority and women's businesses are solicited whenever

they are potential sources;

3) We will, when economically feasible, divide total requirements into smaller tasks or
quantities so as to permit maximum small, minority and women's business participation.

4) Where our requirements permit, we will establish delivery schedules which will
encourage participation by small, minority and women's businesses.

5) We will utilize the services and assistance of the Small Business Administration, the
Office of Minority Business Enterprise of the Department of Commerce and the
Community Services Administration as required.

We understand that we may obtain the information required under the foregoing
provisions from the Governor's Office of Community & Industrial Development's Small
Business Development Center, 1115 Virginia Street, East, Charleston, West Virginia
25301, Phone 304/348-2960.

6) We will submit this certification to the Construction Supervisor when we submit
proposed subcontractors for approval.

7 We agree that all documentation relative to affirmative action taken by us to seek out
and consider the use of minority, women's and small business enterprises as sub-
contractors shall be made available for inspection by representatives of the West Virginia
Department of Environmental Protection and the U.S. Office of Surface Mining
Reclamation and Enforcement;

8) This certification is an integral part of our proposal for the construction contract.

Signed this day of + 20

Signature of Authorized Representative

Title



ARTICLE IV - SPECIAL CONDITIONS

2.0 EROSION & SEDIMENT CONTROL

The manual entitled '"West Virginia Department of Enviromental Sediment Contol Design
Manual BMP", 2006, is incorporated herein by reference as a guide for erosion and sediment
control, except that where any provision of said manual is in conflict with any special erosion and
sediment control provision set out and contained in this specification book and/or in the plans for
this project, the plans and/or specification book shall prevail and be followed.
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DISCLOSURE OF LOBBYING ACTIVITIES
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352

Approved by OMB
0348-0046

(See reverse for public burden disclosure.)

1. Type of Federal Action:
a. contract
b. grant
c. cooperative agreement
d. loan
e. loan guarantee
f. loan insurance

2. Status of Federal Action:
a. bid/offer/application
b. initial award
¢. post-award

3. Report Type:
a. initial filing

b. material change
For Material Change Only:
year quarter
date of last report

4. Name and Address of Reporting Entity:
[ Prime [] subawardee

Tier , ifknown:

Congressional District, if known: 4¢

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name
and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:
$

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, Ml):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11 d through this form is authorized by tile 31 U.5.C. section
* 1352, This disclosure of lobbying ities is a ial rep jion of fact
upen which reliance was placed by the tier above when this transaclion was made
or enfered Iinto, This disclosure is required pursuant lo 31 U.S.C, 1352, This
information will be available for public inspection. Any person wha falls to file the
required disclosure shall be subject lo a civil penalty of not less than §10,000 and

not more than $100,000 for each such faiure.

Signature:
Print Name:
Title:

Telephone No.: Date:

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev, 7-97)




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal
action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each paymentor agreementto make
paymentto any lobbying entity for influencing or attempting to influence an officer or employeeof any agency, a Member of Congress, an officer or employeeof
Congress, or an employeeof a Member of Congress in connection with a covered Federalaction. Completeall items that apply for both the intial filing and material
change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

10.

1.

. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.
. Identify the status of the covered Federal action.

- Identify the appropriate classification of this report. I this is a followup report caused by a material change to the information previously reported, enter

the yearand quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal
action.

- Enterthe full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known, Check the appropriate classification

of the reporting entity that designatesif it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee
of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

- If the arganizationfiling the report in item 4 checks "Subawardee,” then enter the full name, address, city, State and zip code of the prime Federal

recipient. Include Congressional District, if known.

. Enterthe name of the Federal agency making the award or loan commitment. Include at least one organizationallevel below agency name, if known. For

example, Department of Transportation, United Stales Coast Guard.

. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance

(CFDA) number for grants, cooperative agreements, loans, and loan commitments.

- Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number;

Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan

commitment for the prime entity identified in item 4 or 5.

(a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting
entity identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address If different from 10 (a). Enter Last Name, First Name, and
Middle Initial (MI).

The certifying official shall sign and date the form, print his/fher name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Con
Number. The valid OMB control number for this information collection is OMB No. 0348-0048. Public reporting burden for this collection of information is
estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data

needed,

and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of

information, including suggestions for reducing this burden, to the Office of Managementand Budget, Paperwork Reduction Project (0348-0046), Washington,
DC 20503.




ASSURANCE REQUIREMENT REGARDING EQUAL EMPLOYMENT OPPORTUNITY
FOR VENDORS, SUPPLIERS AND CONTRACTORS ENGAGED IN
COMMERCIAL TRANSACTIONS WITH
THE WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

We, , the undersigned, desiring to avail
ourselves of the benefits of engaging in commercial transactions with the West Virginia
Department of Environmental Protection, hereby agree that:

1) All employment and personnel practices under this contract, Requisition No.
, will be conducted without regard to race, sex, religion or national origin;
2) We will include in all recruitment advertisements the following wording:
""An Equal Opportunity Employer"; and
3) We will provide the Chief of the Abandoned Mine Lands and Reclamation
Division or his/her authorized representative, upon request, documentation that will

enable him/her to judge the extent of our compliance with the requirements of
Governor's Executive Order No. 4-65, of December 15, 1965.

Signed this day of , 20

Signature of Authorized Representative

Title



ARTICLE 1V - SPECIAL CONDITIONS
3.0 GOVERNMENT-WIDE DEBARMENT & SUSPENSION REQUIREMENTS
U. S. Department of the Interior
Certification Regarding
Debarment, Suspension, Ineligibility and

Voluntary Exclusion

Lower Tier Covered Transactions

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out
below.
2. The certification in this clause is a material representation of fact upon which reliance was placed when this

transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an
erroneous certification, in addition to other remedies available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies, including suspension and/or debarment.

. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

4, The terms "covered transaction," "debarred", "suspended", “ineligible", "lower tier covered transaction",
"participant”, "person”, "primary covered transaction", "principal", "proposal", and "voluntarily excluded", as used in this
clause, have the meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order 12549.
You may contact the person to which this proposal is submitted for assistance in obtaining a copy of those regulations.

& The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enterinto any lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized bythe
department or agency entering into this transaction orjginated.

6. The prospective lower tier participant further agrees by submitting this proposal, that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary ExclusionLower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier
covered transaction that is not debarred, suspended ineligible, or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not required to, check the Non procurement List (Tel.#).

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render in good faith the certification required by this clause. The knowledge and information of a participant is not required
to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available remedies, including suspension and/or
debarment.



U. S. Department of the Interior
Certification Re%arding
Debarment Susgension, neligibility and
Volun ary Exclusion

Lower Tier Covered Transactions

This certification is required by the regulations implementing Executive Order 12549,
Debarment and Suspension, 43 CFR Part 12, Section 12.510, Participants' responsibilities. The
regulations were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211).
For assistance in obtaining a copy of the regulations, contact the U.S. Department of the Interior,
Acquisition and Assistance Division, Office of Acquisition and Property Management, 18th and C
Streets, N.W., Washington D.C. 20240.

(1)  The prospective lower tier participant certifies, by submission of this proposal, that
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department or agency.

2) Where the prospective lower tier participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach an explanation to this
proposal.

Name and Title of Authorized Representative

Signature Date



ARTICLE IV - SPECIAL CONDITIONS

Instructions for Certification Regarding Lobbying

- This certification and a disclosure form should be filed by each person as required, with each
submission that initiates agency consideration of such person for: (1) award of a Federal
contract, grant, or cooperative agreement exceeding $100,000 or (2) an award of a Federal loan
or a commitment providing for the United States to insure or guarantee a loan exceeding
$150,000.

. This certification and a disclosure form should be filed by each person as required, upon
receipt by such person of (1) a Federal contract, grant, or cooperative agreement exceeding
$100,000, or (2) a Federal loan or a commitment providing for the United States to insure or
guarantee a loan exceeding $150,000, unless such person previously filed a certification, and a
disclosure form, if required, at the time agency consideration was initiated.

- Any person who requests or receives from a person referred to in paragraphs (1) and (2) above:
(1) a subcontract exceeding $100,000 at any tier under a Federal contract; (2) a subgrant,
contract, or subcontract exceeding $100,000 at any tier under a Federal grant; (3) a contract or
subcontract exceeding $100,000 at any tier under a Federal loan exceeding $150,000; or (4) a
contract or subcontract exceeding $100,000 at any tier under a Federal cooperative agreement,
shall file a certification, and a disclosure form, as required, to the next tier above.

- All disclosure forms, but not certifications, shall be forwarded from tier to tier until received by
the person referred to in paragraphs(1) or (2) above. That person shall forward all disclosure
forms to the appropriate Bureau/Office within the Department of the Interior.

. Any certification or disclosure form filed under paragraph (4) above shall be treated as a
material representation of fact upon which all receiving tiers shall rely. All liability arising
from an erroneous representation shall be borne solely by the tier filing that representation and
shall not be shared by any tier to which the erroneous representation is forwarded. Submitting
an erroneous certification or disclosure constitutes a failure to file the required certification or
disclosure, respectively. If a person fails to file a required certification or disclosure, the United
States may pursue all available remedies, including those authorized by Section 1352, title 31,
U.S. Code.
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U. S. Department of the Interior
CERTIFICATION REGARDING LOBBYING

This certification is required by Section 1352, title 31, U. S. Code, entitled ''Limitation on use of
appropriated funds to influence certain Federal contracting and financial transactions."

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE)

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, and officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned
shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions. To obtain a Standard Form LLL, contact DEP or the U.S. Office
of Surface Mining, 603 Morris Street, Charleston, WV 25301, phone number 347-7158.

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

Signature Date
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PREVAILING WAGE RATES

can be obtained by contacting:

WYV Division of Labor
Capitol Complex
Bldg. 6, Room 749B
Charleston, WV 25305

Phone: (304) 558-7890

Website: www.sos.wv.gov
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CONSTRUCTION SPECIFICATIONS

Morrisvale (Holestin) Drainage

BOONE COUNTY, WEST VIRGINIA

STATE OF WEST VIRGINIA
DEPARTMENT OF ENVIRONMENTAL PROTECTION
ABANDONED MINE LANDS AND RECLAMATION

June 2015

12367



TABLE OF CONTENTS

SECTION PAGE
I. SPECIAL PROVISIONS
L. Location/Site DeSeription ......ccssisississsssisssnsssssnssissssinssessnsssssosanisnssnson 3
IL. Reference Specifications/Definitions ......ieenecniinsinnnneineeneein. 3
IIL.  Scojie 0f WOTK .coamssmsvionissismisssssossusssssssarsssssassisnivonennssssvosssviussansassas 4
IV. Bidders to Examine LOCation. . isiisissisiosssnsssssssssssssvssassssassasansanisins 5
Y Schedule of Workiiiuinnnissiiinisssuimsssissmimmmmimisinsiie S
VI. Measurement of QUANTIties...ccovieieirrreeeecrsrnnesssssssnssssessssssssnsssssssssssssnnes 5
VILI. Borrow (Disposal) AT€as .c.ssssssssssosssecssssssssnsssassnsassessosssssroassessssessssosss 5
VIII. Disposal of Unsuitable Material ... vvmeeneenmeenniiecniicniiiinieccane, 7
IX. Interpretation of Approximate Estimate of Quantities.......cceueruennnens 7
X. S ATCLY cerrsrnessrsecasssssssansssascossssensssssessonnssnnsssansnsnssssersssensasssussssbasssssbsssseasss i)
5, (O 7 1L T OSSO A
XII. Laws 10/ be ObServed i amanmimsasnisissassassssssesssssssassssnnosnonsssnansonse 8
XITL. Periiits; Licénses, anad FeeS.cuniwsaivssesniivissiessoisssavimives 8
XIV. Electricity, Water Supply and Sanitary Facilities ......ccccceneevnnineennens 8
XV. Utilities and Other ObStructions .......cceceerieericsrennsssnnensiineeenssannennne 8
XVL  Site ClEMNMD wronnamsmmsosmssosssisensissmnsassossessassiassssnesssarssneimsessnasassssst 9
XVIL Rock BISSINE .ivuiinniissssinssisinssssissisvsosssrisissssnsisoissis 9
XVIIL Temporary Access Roads...c.uiiowsossssssorcsssisasssssossonsonisicsssassossase 9
XIX. Site Conditions and Environmental Protection .........ccoiveiineeninniennns 9
XX. Control and Review of Work by the Engineer......oiieivinniiniiinnninnns 10
XXI. Citation of Other Specifications ......cvceveeiiicsiirieesrassenneserisierissessseessaene 10



1.0

2.0

3.0

4.0

6.0

7.0

8.0

10.0

11.0

II. TECHNICAL SPECIFICATIONS

Mobilization and DemobiliZation ..., 12
Construction Layout Staken...cumesscmsssmsanasesrsssaarssssssssarsrarsorsusasses 14
OQuiality CONLIOL s e 17
Site Preparation qucsisssissmsineosiassmiirsivisssmisisansiomsisssemssiirissssismissmvpoios 20
Sediment and Erosion Control ..iaisiiviseiimmsissiiisnsoiinsimsmss 26
REVEZELALION 1iveiruensrrnsrensenissesnssnissesssssnestssessassessanssasessasssnssssessasessasessassanses 30
DESINATE SIMICIINES ciniscsseinsissiiinirmsiisssisasts s eiasiiniis 37
Unclassified EXCAVALION ......cuimieissimirivssssssinssiisrmsosisosssvssrssssssorssossssrissvosases 45
Utilities mnmumianianmii i st sina 49
Traffic Control .issmsosassreomassonsorsnssssssssssesnsssnsssansansnssansanenssasssnsassshsssnsassons 50



Highway Ma
Morrisvale (Holestin Draina-e' WV-5721

/&

N
N\ b
- n

O
eSS
25O O
= o 2
gnED
al:)c_)

om

Griffithsville Quad
Latitude: 38° 8’ 27”



3994 008 = Youl | :9[edg
'V SS 18 :opnybuo «LT 8 ,8€ :9pNIET
Ayunog suoog - penp 3||IASYILLD

m.u . — A 5 1




1L

I

Morrisvale (Holestin) Drainage
1. SPECIAL PROVISIONS

LOCATION /SITE DESCRIPTION

The Morrisvale (Holestin) Drainage is located on Rattlesnake Hollow off Route 8/1 near
Morrisvale West Virginia. There are two sites that consist of collapsed portals that
discharge iron water.

The Project will consist of dewatering the mines by horizontal borings and installing
permanent mine drains and constructing channels and a culvert to control drainage.

Directions to site:

From Charleston, drive 119 South to Rt. 3 West toward Julian (MP 58.5); Turn Right
onto Rt. 3 W and drive 3.5 miles; Turn Left onto Horse Creek Road (x-bridge) and go 3.3
miles; Turn Right onto Dodson Fork Rd. and go 0.4 miles; Turn Right onto Rattlesnake
Hollow and drive 0.5 miles to end of road to Holestin residence.

The GPS location is as follows: 3808277  81° 55" 24.4”

REFERENCE SPECIFICATIONS / DEFINITIONS

All references to *Owner” in these Specifications shall mean West Virginia Department
of Environmental Protection, Office of Abandoned Mine Lands and Reclamation
(WVDEP).

All references to “Engineer” in these Specifications shall mean the Regional Engineer or
authorized representative.

All references to “ASTM™ shall mean the American Society of Testing and Material
Specifications, Latest Edition unless otherwise noted.

All references to “AASHTO Specifications™ shall mean the Standard Specifications for
Transportation Materials and Methods of Sampling and Testing by the American
Association of State Highway and Transportation Officials, latest edition, and all
subsequent addenda thereto.

All references to “WVDOH Standard Specifications” shall mean State of West Virginia
Department of Transportation, Division of Highways Standard Specifications for Roads
and Bridges, adopted 2010, and all-subsequent addenda thereto.

All references to the “Contractor” shall be understood to mean the successful bidder and/
or firm or corporation undertaking the execution of the work under the terms of these
Specifications.
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All references to “OSHA™ shall be understood to mean The Occupational Safety and
Health Administration and the standards set in the Occupational Safety and Health Act of
1970.

All references to “refuse” and/or “mine spoil” shall be understood to mean all coal refuse,
shale, sandstone and other rock fragments that were generated and disposed of as such
within the project area during mining and processing of coal.

All references to “AMD” shall be understood to mean all acid mine drainage discharges
from the project site.

All references to “OSMRE™ shall be understood to mean Office of Surface Mining
Reclamation and Enforcement.

All references to “NEPA™ shall be understood to mean National Environmental Policy
Act.

All reference to “NPDES” shall be understood to mean National Pollutant Discharge
Elimination System

SCOPE OF WORK

The work covered by the Special Provisions and Technical Specifications consists of
furnishing all labor, plant, power, equipment and supplies, and performing all operations
necessary for the completion of the project. The Contractor shall perform all operations
necessary for:

e providing sediment control as shown on the plans;

e Install a construction entrance to the project areas;

e [Install Pipes;

e Construct Channels;

e Dewater by horizontal borings;

e Re-vegetate all disturbed areas;

e Place Gravel Drive Rehabilitation stone on areas designated on the plans.

The Contractor shall also be responsible for surveying, including establishing
construction baseline, measuring and developing all completed quantities on the job, and
the ordering, purchase and delivery of any and all materials required for construction or
required for development of support arecas. The Contractor shall perform all other
operations as incidental to the program as specified herein.



IV,

VI

VIIL.

BIDDERS TO EXAMINE LOCATION

Prospective bidders are required to examine the locations of the proposed work and to
determine, each in their own way, the difficulties which may be encountered in the
prosecution of the same. The submission of a bid shall be prima facie evidence that such
examination and determinations have been made by the Bidder. No claims for additional
compensation will be considered by the Owner based on obstruction or conditions at the
location of the work, which may add to the difficulties or costs of construction, even
though such obstructions or conditions are not shown on the contract plans or indicated in
the other construction documents. Prospective bidders are advised that should they deem
it necessary to obtain any subsurface samples of test borings etc. at the site, they should
obtain their own permission from the landowners.

SCHEDULE OF WORK

Before commencing work on this project, the Contractor shall prepare and submit a
schedule of construction activities for approval by the Owner.

The Contractor shall provide adequate supervision, labor, tools, equipment, and materials
to prosecute the work energetically and complete the work within the time specified.

It is the intention not to delay the work for the checking of lines or grades, but if
necessary, working operations shall be suspended for such reasonable time as the
Engineer may require for the purpose. No special compensation shall be paid for the cost
to the Contractor for any of the work or delay occasioned by checking lines and grades,
by making other necessary measurements, or by inspection.

The work hours on this project shall be between 7:00 am and 7:00 pm Monday through
Saturday. Work on Sundays and major holidays will not be allowed on this project.
Major holidays are as follows: New Year’s Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving and Christmas.

MEASUREMENT OF QUANTITIES

The Contractor shall be responsible for providing all necessary volumetric, dimension,
and weight measurement equipment necessary to prosecute the work as shown on the
Construction Drawings and to accurately determine quantities for payment of Contract
Bid Items as approved by the Engineer. Such measurements and equipment shall be
subject to the approval of the Engineer for use in this project.

BORROW (DISPOSAL) AREAS

All borrow (disposal) areas must be approved by WVDEP. Should the Contractor decide
to obtain and utilize any borrow areas outside of construction limits, or move material
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from one property owner to another, unless designated on the plans, the Contractor shall
be responsible to obtain from the property owner(s) of the borrow areas, all necessary
rights of entry, including rights of entry for WVDEP and OSMRE for inspection
purposes. The said rights of entry agreement must state that the property owner(s)
indemnify and hold harmless the WVDEP for Contractor’s action for any injury or
damages whatsoever resulting from the use of the property.

The Contractor also shall submit a borrow/disposal area reclamation plan for prior
approval by WVDEP. The Contractor shall observe the following NEPA compliance
schedule relative to selecting and utilizing any off site borrow areas and/or any waste
disposal areas.

a. No borrow (disposal) site operations will affect a site listed in, eligible for or
proposed to be listed in the National Register of Historic Places.

b. No borrow (disposal) operations will be located within one-quarter mile of any
federally listed established or prospective component of the National Wild and
Scenic River System under 16 USC 1274 and 1276.

¢ Borrow (disposal) site operations will not cause a significant encroachment within
the base floodplain (CE.O. 11988: Floodplain Management).

d. Borrow (disposal) site operations will not be located in or affect a critical habitat
of a Federally listed endangered or threatened species under 16 USC 1531, et. seq.

& No borrow (disposal) operations will occur in wetland areas which are designated
by appropriate agencies.

& Borrow (disposal) site operations will be consistent with any approved plans
governing ambient air quality.

g. Adherence to these mitigation measures does not relieve the Contractor of the
obligation or responsibility to obtain any other federal, state, or local approvals
required to use borrow (disposal) areas and conduct such activities.

h. Documentation: Copies of borrow (disposal) site approvals and concurrences will
be submitted to the WVDEP prior to the commencement of reclamation activities.

i. Site Monitoring: Borrow (disposal) activities will be monitored by the state to
ensure compliance with contractual requirements, applicable federal, state, and
local laws, and any permit conditions.
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IX.

XL

DISPOSAL OF UNSUITABLE MATERIAL

All waste areas shall be obtained in accordance with Special Provisions Section VII
(Borrow/Disposal Areas) of these specifications. All unsuitable materials (wood, trash,
debris, and garbage) as determined by the Engineer shall be wasted by the Contractor, at
his/her expense, outside the limits of work conforming to the requirements of Sections
4.3.8 of these Specifications. Wood may be burned in conformity with Sections 4.3.7 of
these Specifications.

The Contractor shall observe the NEPA compliance schedule relative to selecting and
utilizing any off-site disposal areas in accordance with Special Provisions Section VII of
these Specifications.

INTERPRETATION OF APPROXIMATE ESTIMATE OF QUANTITIES

The estimate of quantities of work to be done and/or materials to be furnished under the
Special Provisions and Technical Specifications, as shown on the Contract Bid Schedule,
is approximate and is given only as a basis of calculation upon which the award of the
Contract is to be made. DEP may omit any item or items in the contract, provided that
the notice of intent to omit such item or items is given to the Contractor before any
material has been purchased or labor involved has been performed, and such omission
shall not constitute grounds of any claim for damages or loss of anticipated profits. DEP
may omit any item or items shown on the estimate, at any time, by agreeing to
compensate the Contractor for the reasonable expense already incurred and to take over
at actual cost any unused material purchased in good faith for use for the item or items
omitted.

SAFETY

All regulations of the Occupational Safety and Health Act of 1970 (OSHA) are in effect
for this Contract. WVDEP shall not be liable for any citations received by the Contractor
as a result of failure to comply with applicable OSHA standards. Compensation is to be
included in the various items of the contract for the expense involved in complying with
these standards. In addition, the Contractor shall comply with Section 107.7 of the
WVDOH Standard Specifications regarding public convenience and safety.

REGULATIONS

All appropriate townships, county, state, and federal regulations shall apply to this
Contract. It shall be the Contractor's sole responsibility to be aware of these regulations
and to comply with them. WYVDEP shall not be liable for any citations received by the
Contractor. The Contractor shall keep the existing roads open and safe to public
vehicular traffic as shown on the DOH approved Traffic Control Plan and Permit. The
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XIV.

XV.

contractor shall provide appropriate barriers and warning devices as directed by the
Engineer.

LAWS TO BE OBSERVED

The Contractor shall at all times, observe, comply with, and post as required all federal,
state, and local laws, ordinances, and regulations in any manner affecting the conduct of
the work or applying to employees on the project as well as all orders or decrees which
have been or may be promulgated or enacted by any legal bodies or tribunals having
authority or jurisdiction over the work, materials, employees, or contract. The Contractor
shall protect and indemnify WVDEP and its representatives against any claim or liability
arising from or based on the violation of any such law, ordinance, regulation, order, or
decree whether by the Contractor or by the Contractor's employees.

PERMITS, LICENSES AND FEES

The Contractor shall procure all permits and licenses, pay all charges and fees, and give
all notices necessary and incidental to the due and lawful prosecution of the work.
Permits required for this project may include but not be limited to: Water Quality
Certification from WVDEP and burning permits from WVDNR and WVDEP Office of
Air Quality. A copy of the permit/permits as procured shall be furnished to the Owner
prior to initiation of the work under this Contract. The WVDEP will obtain the Permits
(MM 109 Form) from WVDOH and NPDES from WVDEP.  Contractor shall be
responsible for any Stream Activity Permits necessary to complete the project work.

ELECTRICITY, WATER SUPPLY AND SANITARY FACILITIES

Arrangements for connecting to electric service, water supply and sanitary facilities shall
be made by the Contractor, and all costs for such arrangements shall be borne by the
Contractor at no additional cost to the Department.

UTILITIES AND OTHER OBSTRUCTIONS

The Contractor shall be solely responsible to correctly locate all existing active
underground and overhead utilities at the project sites and take precautions to avoid
damage to them. Any existing utility lines damaged by the Contractor shall be replaced
by the Contractor or repaired at no cost to the Owner. The Contractor shall notify the
utility companies likely to be affected well in advance and before beginning any work
within the project sites. In the event of damage to the existing utilities or other facilities,
the Contractor shall notify the affected utility Owner(s) and the Engineer immediately
and make, or have made, all necessary repairs and bear the expense thereof and resulting
damages caused thereby. It shall be the responsibility of the Contractor to arrange for
relocating the utility lines, where required and as directed by the Engineer, in accordance
with the guidelines set forth by the utility company, prior to beginning construction. The
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Contractor will be reimbursed for actual charges invoiced by the utility company. The
utility companies (and WVMIS) must be contacted by the Contractor at least one week
prior to commencement of construction activities for the purpose of field locating and
marking utility owned facilities within the project area. The name and phone number of
the WVMIS Utility location service and of the utility companies are as follows:
WVMIS1-800-245-4848

SITE CLEANUP

Before the project shall be considered as having been satisfactorily completed, the
Contractor shall clean and remove, from the project site, all surplus and discarded
materials, and equipment and shall further remove all debris and objectionable materials
of any kind from areas used or disturbed by the construction operations within or within
sight of the project area.

XVII. ROCK BLASTING

All blasting operations shall be conducted in strict accordance with applicable state and
federal laws relating to rock blasting and the storage and use of explosives. The
contractor shall maintain and keep in full force and effect blasting insurance to protect
and indemnify the Owner and/or his agents or representative from claims for damages
and shall defend all suits at law. The Contractor shall submit to the Owner a request for
permission to blast rock, a reclamation plan for the area to be disturbed, and proof of
blasting insurance coverage prior to initiating blasting operations. Failure to obtain
approval for blasting prior to initiating the work will result in no payment for items
utilizing this rock.

XVIII TEMPORARY ACCESS ROADS

The Contractor shall construct and maintain temporary access roads for convenient
access to the various parts of the work, and for other necessary purposes incidental to the
performance of this contract. The location of access roads shall be approved by the
Engineer prior to construction. No separate payment for construction and maintenance of
such roads will be made. The Contractor shall erect such temporary fences or guards as
may be necessary to keep unauthorized persons away from the work. Grading and
surfacing of temporary access roads, excavations, fills and embankments for purposes of
construction, or for convenience, beyond the limits of ordered excavations and all
temporary fences and guards, shall be provided by the Contractor and shall be maintained
in good condition. The Contractor shall be required to maintain all roads used by his
hauling equipment in a dust controlled condition. Upon completion, the Contractor shall
return the disturbed areas to the approximate original condition as approved by the
Engineer.

XIX. SITE CONDITIONS AND ENVIRONMENTAL PROTECTION

Conditions at the site shall be examined by the Contractor, and he shall assume
responsibility as to the contours and the character of the earth, rock, water and other items
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XXI.

that may be encountered during the excavation and filling operations. Ground water may
be encountered at various locations within the proposed work areas.

The Contractor shall be responsible for the operation and maintenance of any required
diversion or pumping facilities for removing ground water from work areas during
progress of the work under this contract.

The Contractor shall take any necessary steps to prevent erosion or silting problems from
occurring and to minimize pollution or sedimentation of the stream. If any such problems
develop, the Contractor shall be responsible for taking immediate corrective action.

The Contractor shall be responsible for the repair or replacement of streets or driveways
(blacktop, gravel & concrete), trees, shrubs, fences, or any other physical features

disturbed by construction under this contract to original condition or better.

The Contractor shall be responsible for the replacement of any existing boundary or
survey corner markers disturbed by construction activities.

CONTROL AND REVIEW OF WORK BY THE REGIONAL ENGINEER

All services rendered by the Regional Engineer consist of professional opinions and
recommendations made in accordance with generally accepted engineering practice.
Under no circumstances is it the intent of the Regional Engineer to directly control the
physical activities of the Contractor or the Contractor's workmen's accomplishment of
work on this project.

The presence of the Department's Field Representative and/or Regional Engineer at the
site is to provide the Department a continuing source of professional advice, opinions and
recommendations based upon the Field Representative's and/or Regional Engineer's
observations of the Contractor's work and does not include any superintending,
supervision or direction of the actual work of the Contractor or the Contractor's
workmen.

Any construction review of the Contractor's performance conducted by the Regional
Engineer is not intended to include review of the adequacy of the Contractor's safety
measures in or near the construction site.

CITATION OF OTHER SPECIFICATIONS

Whenever the Specifications for this contract refer to the specifications of any society,
institute, association or government organization, then such specifications cited shall
become a part of this contract as if written in full. Commonly used abbreviations have
the following meanings:

ASTM - American Society for Testing Materials
ASA - American Standards Association
AWWA - American Water Works Association
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AASHTO - American Association of State Highway and Transportation Officials
ACI - American Concrete Institute

Where reference is made to a Specification, it shall be the latest revision at the time
called for bids, except as noted on the Plans or elsewhere herein.
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1.2

1.3

II. TECHNICAL SPECIFICATIONS

1.0 MOBILIZATION AND DEMOBILIZATION

Description

This work shall consist of the performance of construction preparatory operations,
including the movement of personnel and equipment to the project sites and for the
establishment of the Contractor’s offices, buildings and other facilities including the
construction of all temporary access roads as necessary to begin work on a substantial
phase of the contract. The location of the Contractor’s office to be established shall be
approved by WVDEP. It also shall include all demobilization activities involving the
removal from the sites of all plant, equipment, supplies and personnel after completion of
the work including cleanup of all rubbish and waste materials generated during the
construction of this project and restoration of any damage to existing site improvements
resulting from the Contractor’s activities at the site. This item shall also include the
installation of the project sign at the beginning of the project and the removal of the sign

prior to the Final Inspection. All equipment and material storage areas shall be approved
by WVDEP.

Upon receipt of a notice to proceed, the Contractor shall initiate and complete measures
necessary to commence the work. Mobilization shall also consist of delivering to the site
and assembling in working order all necessary equipment, materials, and supplies to be
furnished by the Contractor to complete the work.

Demobilization shall consist of the removal from the site of all the Contractor’s
equipment and materials after completion of the work and cleanup of the site. Work shall

be done to the satisfaction of the Regional Engineer.

Method of Measurement

The method of measurement will be per lump sum.

Basis of Pavment

The bid for “Mobilization and Demobilization™ shall be a lump sum and cannot be more
than 10% of the TOTAL AMOUNT BID for the project. Partial payments will be as
follows:

(a) One-half of the amount bid will be released to the Contractor with the first
estimate payable, not less than 15 days after the start of work at the project site.
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(b)  The final one-half of the amount bid shall be released with the last estimate
payable after the work is accepted by the WVDEP and after all Final Inspection
submittals are received and approved by WVDEP.

Nothing herein shall be construed to limit or preclude partial payments otherwise
provided for by the contract. No deduction will be made nor will any increase be
made, in the lump sum mobilization and demobilization item amount regardless of
decreases or increases in the final total contract amount or for anv other cause.

Pay Item

Item 1.0 “Mobilization and Demobilization™ per lump sum cannot be more than 10% of
the TOTAL AMOUNT BID for the project.
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2.3

2.0 CONSTRUCTION LAYOUT

Description

This item consists of furnishing, placing, and maintaining construction layout stakes,
necessary for the proper performance of the work under this contract including
borrow/waste areas. It shall further consist of determining the exact units of measure for
payment. It also consists of checking and making any field adjustment to the plan
alignment, grades and elevations as considered necessary by the Engineer. Additionally,
this item shall also include the preparation of *“As-Built” Plans including the Reclamation
Plan and any others specifically requested by the WVDEP. All of these “As-Built”
Plans shall be provided prior to the Final Inspection Meeting. This item will be paid
according to the following schedule: up to fifty percent of the total bid amount of this
item will be released for payment when all required layout work is completed. The
remaining 50% will be paid on the final invoice once the As-Builts are submitted and
approved.

Materials

Conventional survey stakes, hubs, batter boards, flagging, templates, straightedges and
other devices necessary for laying out all parts of the work.

Construction Methods

2.3.1 The Contractor shall be responsible for the proper layout of the work. The Owner
will provide the Contractor with survey information regarding the baselines and
the existing surface features shown on the Construction Drawings. The
Contractor shall make all calculations involved and shall furnish and place all
layout stakes.

2.3.2 The Contractor shall provide field forces and shall set all additional stakes as
needed, such as offset stakes, reference point stakes, slope stakes, grade stakes,
stakes for drainage, or other structures, supplementary bench marks, and any other
horizontal or vertical controls necessary to secure a correct layout of the work
including the re-establishment of the survey and construction baselines (as
necessary), as shown on the Construction Drawings.

2.3.3 The Contractor shall be responsible for assuring the layout staking work is in
conformance to the lines, grades, elevations, dimensions, and locations shown on
the Construction Drawings or as required by the Engineer. The Contractor shall
furnish a copy of his/her survey records for review by the Engineer and for the
Owner's permanent file. These records shall be furnished as they are completed
during the progress of the work.
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Any inspection or review of the Contractor's layout by the Engineer and the
acceptance of all or any part of it shall not relieve the Contractor of his/her
responsibility to secure the proper dimensions, grades, and elevations of the
several parts of the work.

The Contractor shall exercise care in the preservation of stakes and
benchmarks, including existing property line markers, and shall have them
reset at his/her expense when any are damaged, lost, displaced or removed.
The Contractor shall use competent personnel and suitable equipment for the
layout work required and shall provide that it be done under the supervision of, or
directed by, a Licensed Land Surveyor registered in the State of West Virginia.
As the initial survey is completed, the Licensed Land Surveyor shall certify that
the site layout is complete for all necessary grades (both cut and fill), location and
grades of all ditches, all cross-sections related to cut-fill where grade lines are
necessary for construction and or billing. This layout shall include location stakes
and cut-fill lines marked on the stakes for each pre-manufactured or formed on
site structures (manholes, drop inlets, headwalls, etc.). The layout shall also
include centerline stake with cut-fill lines for each channel and any areas of
excavation and re-grade. The certified layout and cross-sections surveyed must
be submitted to the WVDEP for approval prior to beginning construction for each
item.

As-Built plans shall be provided to the WVDEP prior to the Final Inspection
Meeting. The As-Builts shall include two discs each of the plans in PDF and
AutoCAD 2007-2014 format on CD-ROM or DVD and one paper copy of the
plans with the same size and scale as contained on the original plans. The As-
Builts Shall include the following:

1. The As-Builts shall show all pay items remaining on site post construction.

The As-Builts shall show all horizontal and vertical dimensions of all installed

components (i.e. pipes, drop inlets, mine seals, drainage channels, splash pads

and manholes) as well as surveyed locations of the installed structures..

Cut-fill sections shall have the area of the section marked by the section for

easier calculation.

4. The As-Builts shall have the lines on the plans shown in either color or line
type to distinguish between our original plan lines, the contractor’s original
survey lines and the final grade lines. This will apply for all cross-sections on
the project.

5. All waste and borrow areas shown on the As-Builts.

6. All work completed by the Licensed Land Surveyor on the As-Builts must be
certified by the Licensed Land Surveyor as to completeness and accuracy of
the plan submittal.

7. As-builts must show total quantities for all items on the project. The format
shall be in a tabular form.

)
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2.4

Measurement and Pavment

Measurement and payment for furnishing, setting, maintaining, and resetting the stakes
when necessary, and for furnishing all engineering personnel, equipment, materials, and
all incidentals thereto, shall be by the lump sum bid for “Construction Layout”. The lump
sum payment also shall include the cost for providing the Engineer pre- and post-
construction ground line cross-sections for all disturbed or re-graded areas including
borrow arecas and “As-Built” Plans as described herein. Said lump sum bid cannot be
more than 5% of the TOTAL AMOUNT BID for the project. Neither deduction nor
increase_will be made in_the lump sum “Construction Layout” item amount
regardless of decreases or increases in the final total contract amount or for any
other cause. This item will be paid according to the following schedule: up to fifty
percent of the total bid amount of this item will be released for payment when all
required lavout work is completed. The remaining fiftv percent will be paid on the
final invoice once the As-Builts are submitted and approved.

Pav Item

Item 2.0, “Construction Layout”, per lump sum cannot be more than 5% of the TOTAL
AMOUNT BID for the project.
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3.1

3.2

3.0 QUALITY CONTROL

Description

This work shall consist of testing for verification that the materials supplied and the work
performed are in accordance with these specifications. When there is a discrepancy
between the Plans and Specifications on this project the following hierarch of documents
shall apply:

L

LS ]

Any and all addendums that were generated for the project either before or after
construction began.

Plans shall be the document that shall be used in places where discrepancies occur
between the Plans and Specifications.

The Specifications shall apply in all areas of agreement with the Plans.

Materials

3.2.1 The Contractor shall submit a minimum of two (2) copies of shop drawings,

catalog cuts and material certifications (as applicable) to the Engineer for all
offsite materials to be incorporated into the work. Written approval from the
Engineer will be required prior to incorporation of these items into the work.

3.2.2 The Contractor shall submit at least two (2) copies of the results of all tests

conducted on in-situ material, concrete and grout to be used in this project.

1. As a minimum, the compaction tests will include moisture content & density
tests of the soil in accordance with the provisions of ASTM D698 (Standard
Proctor) field density tests following compaction. A new Standard Proctor
will be run when soil type changes occur on site and/or at the direction of the
Engineer or his representative.

Soil tests to determine the lime and nutrient requirements of the areas to be re-
vegetated.

3. Compressive strength test for grout in accordance with ASTM C109, and for

concrete in accordance with ASTM C31 & C39.

b2

3.2.3 Tests Required

Grout Testing for compressive strength

Pipe line Compaction Testing for backfill material density

Slope fill Compaction Testing for backfill material density

Material Certification Manufacture certification on all materials on project
Sandstone Riprap Sodium sulfate test




3.3

3.4

Construction Methods

3.3.1

332

333

3.34

The Contractor shall furnish the services of his own testing laboratory or select an
independent testing laboratory, as long as the laboratory is under the direct
supervision of a Registered Professional Civil Engineer. The laboratory must be
approved by the Owner.

The Contractor shall furnish a certified technician to perform the required testing
at the project site. The technician shall submit a copy of his certification and a
copy of that certification shall be submitted WVDEP at the Pre-Construction
Conference. The technician shall be responsible for chain of custody of any
samples that must leave the site.

Testing for compaction, soil nutrient and lime requirements for soil, compressive
strength tests for concrete and grout, shall be performed as required by these
specifications and/or ordered by the Engineer or his representative in writing. The
Engineer will determine the locations and time of any testing herein specified and
the need and extent of any testing in addition to that which is herein specified.

The contractor shall be responsible for performing laboratory tests of the coal,
mine spoil, and any natural soil to identify the compaction requirements for their
use as fill and cover material, respectively. In addition, field density tests shall be
performed in accordance with the Construction Specifications. All test results
shall be submitted to the Engineer for approval of compaction criteria prior to
compacting the fill material and after fill material is placed to verify that the
required compaction is obtained.

Only new and first class materials, which conform to the requirements of these
Specifications, shall be used unless specified otherwise. When requested by the
Owner, the Contractor shall furnish a written statement of the origin, composition,
and manufacturer of any or all materials (manufactured or produced) that are to be
used in the work. The sources of supply of each material used shall be
approved bv the Engineer before delivery is started. If, at any time, sources
previously approved fail to produce materials acceptable to the Owner, the
Contractor shall furnish materials from other approved sources.

Method of Measurement

The method of measurement for quality control work done as described above will be on
a lump sum basis.



35

3.6

Basis of Payment

The quantity of quality control work done will be paid at the contract lump sum price bid
for this item. Said lump sum bid cannot be more than 3% of the TOTAL AMOUNT BID
for the project. Nothing herein shall be construed to limit or preclude partial payments on
this item up to 100% of the bid amount. No deduction or increase shall be made in the
lump sum “Quality Control” item amount regardless of decreases or increases in the

final total contract amount or for any other cause.

Pav Item

Item 3.0, “Quality Control”, per lump sum cannot be more than 3% of the TOTAL
AMOUNT BID for the project.
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4.1

4.0 SITE PREPARATION

Description

4.1.1

4.1.3

Clearing & Grubbing

Work performed under this section shall include the removal and disposal of all
trees, stumps, shrubs and any other vegetation, wood, debris, garbage of any
nature from those areas specified below and/or shown on the plans and/or any
other areas as approved by WVDEP. This work shall also include the preservation
from injury to all vegetation, utilities or other objects to remain as well as all other
ancillary work as described.

Access Road Construction

Access roads constructed to gain access to, travel between or otherwise required
for equipment/vehicular site access shall be kept to a minimum and only
constructed where necessary upon approval from the WVDEP, where applicable.
If the Contractor constructs such travel routes, they shall be reclaimed and
revegetated according to Section 6 upon completion of the construction activities,
as deemed necessary by the WVDEP, with associated costs being incidental. Any
additional access shall require the Contractor to obtain written permission from
the respective land owner. The existing access roads shall be maintained during
construction (except when culvert, ditch and road construction are being
performed), and shall be left in a condition equal to, or better than, the existing
condition upon completion of construction.

Any re-grading necessary for the construction of the Vegetated Access Road will
be incidental to the cost of the work described herein.

Final grading, stabilization, and providing final drainage control for existing
access roads shall be performed after reclamation operations for the project have

been completed.

Gravel Drive Rehabilitation

The Gravel Drive Rehabilitation roads shall be covered with a layer of Class I
crusher run stone. In areas that will not support the stone due to soft conditions,
stabilization fabric will be required. Re-grading of any areas where stone is not
required but inside of the construction limits.

4.1.4 Spill Containment Area

Spill containment measures shall be used for fuel and lubricant storage areas. All
containers, barrels, buckets, cans, etc., are to be legally disposed of offsite. Used
lubricants are to be disposed of according to state law to minimize pollution to the
local surface and ground water supplies. Spills are the responsibility of the
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Contractor and need immediate clean up and maintained at no expense to the
State. Fuel tanks manufactured with secondary containment are desirable; the
minimum secondary containment shall be 110 percent.

4.2 Materials

4.2.1

4.2.2

4.2.3

4.2.4

4.2.5

Any equipment and construction materials required for clearing, grubbing,
grading and stone placement.

Stone to be placed for “Gravel Drive Rehabilitation” shall conform to the
requirements for Class 1 Aggregate. The Gravel Drive Rehabilitation shall be
covered with a layer of Class 1 Aggregate as shown on the plans or as designated
by the Engineer.

Stone to be placed for “Access Road Rehabilitation™ shall conform to the
requirements for Class 1 Aggregate. The Access Road Rehabilitation shall be
covered with a layer of Class 1 Aggregate. In areas that will not support the stone
due to soft conditions, stabilization fabric will be required as directed by the
Engineer.

Stone for the temporary stream crossings shall consist of 3" x 6™ stone with 1-12”
crusher run stone to choke off the voids.

Pipe for the temporary stream crossings shall consist of 2-12” diameter pipe
capable of withstanding traffic loads needed to complete the construction.

4.3 Construction Methods

4.3.1

4.3.2

4.3.3

4.3.4

The specific areas to be cleared and grubbed are as shown on the Contract
Drawings and are generally described as, but not limited to, those specific areas
of excavation, backfill, soil borrow or drainage structure installation.

The Contractor shall clear the site within the limits of the areas to be regraded.
The WVDEP shall exercise control over clearing and shall designate all trees,
plants and other objects to be removed or to remain.

Clearing and grubbing shall be completed prior to initiation of earthwork
operations only to the extent necessary to complete the work. The Contractor
shall confine his operations strictly to required areas. If he clears and grubs
beyond the required areas, whether knowingly or accidentally, he shall, at his
expense, replant and otherwise restore all areas outside the limit lines to a
condition equal to that existing prior to start of work.

All timber eight (8) inches in diameter and larger at stump height shall be saw
cut prior to grubbing operations. Timber shall be topped with the branches
removed and stacked and stockpiled in an appropriate manner in an accessible
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4.3.5

4.3.6

4.3.7

4.3.8

4.3.9

location approved by the WVDEP on the property from which it was cut. Timber
to be stockpiled shall not be pushed down by equipment prior to being cut nor
can it be indiscriminately shoved into a stockpile.

All stumps, roots, buried logs and brush shall be removed. Grass, however, may
be incorporated into the resoiling material. Taproots and other projections over
12 inches in diameter shall be grubbed out to a depth of at least ten (10) inches
below the planned subgrade or slope elevation. All holes remaining after the
grubbing operation shall have the sides broken down to flatten out the slopes,
and shall be filled with suitable materials, moistened and properly compacted.

Cleared and grubbed areas shall be worked such that positive drainage is provided
to prevent ponding of water except for the purpose of sediment control sumps as
approved by the WVDEP.

All organic material shall be burned completely to ash or otherwise removed from
the site and disposed of in a manner approved by the WVDEP. Burning of the
combustible material will not be permitted on or near refuse, mine portals or
within close proximity to coal seams, residence, structures or utilities. The
Contractor shall obtain all permits and licenses required prior to burning the
material. A plan showing the location of material to be burned and all fire control
measures to be implemented, including copies of permits and licenses, shall be
submitted to the WVDEP’s representative at the site for approval. If a permit
cannot be obtained because of the conditions stated above the tree top and stumps
can be chipped or disposed of offsite to an approved location.

All other materials generated from required clearing and grubbing operations shall
be removed and disposed of by the Contractor. All garbage, construction debris,
mining debris, etc., shall be disposed of in approved waste areas or landfills
(disposal tickets must be furnished to WVDEP). It shall be the responsibility of
the Contractor to obtain, at no expense to the WVDEP, all necessary waste and
borrow areas or landfills for the disposal of waste materials in accordance with
any applicable local, state, and/or federal regulations including compliance with
NEPA requirements (See Section VII for NEPA Compliance Schedule). All
waste and borrow areas must be approved by the WVDEP and the Contractor
must provide a reclamation plan for approval. In addition, for all waste and
borrow areas outside the construction limits, the Contractor must obtain from the
property owner a right-of-entry agreement in which the property owner
indemnifies and holds the WVDEP harmless from any injury or damages
whatsoever resulting from the use of the property.

It shall be the sole responsibility of the Contractor to correctly locate and avoid all
underground, on-ground, and overhead utilities, facilities and other structures and
constructions, and for that purpose, shall employ all necessary precautions and
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4.3.10

4.3.11

4.3.12

4.3.13

4.3.14

4.3.15

4.3.16

methods to insure avoidance of and damage to such constructions. In the event
damage does occur, the Contractor shall notify the affected Owner and the
WVDEP immediately and make or have made all necessary repairs and bear the
expense thereof and resulting damage caused thereby. See “Special Provisions”,
Section XV “Utilities and Other Obstructions™, of these specifications for more
information on utilities.

Buildings, mining related structures, existing ruins and foundation structures,
shall be removed to the existing ground level, which operation shall include
removal of concrete slabs or any other type of floors and/or walls resting upon
the ground. Basement floors shall be shattered. Pits, trenches, holes or
basements shall be backfilled. Coal and/or refuse spillage, concrete, cinder
blocks, and foundation ruins shall be excavated and/or removed and incorporated
into the fill material. Demolished concrete, cinder blocks and foundation ruins to
be incorporated into the fill shall be of size less than 2 feet in any dimension.
Boulders, structures, concrete pads and foundations shall be broken and buried in
the deepest portion of the fill areas. Broken pieces shall not be consolidated in
one area, but shall be dispersed throughout the fill areas to ensure that
compaction requirements are achieved.

Trash, garbage, railroad ties, roofing shingles, tires, plastic, metal and other
unsuitable material resulting from demolition shall be disposed of by the
Contractor at his/her own responsibility and expense outside the work limits in
an approved landfill, as approved by the Engineer, unless otherwise directed
(disposal tickets must be furnished to WVDEP). Bricks and stone blocks shall
be disposed as per Section 4.3.10 of these specifications.

In the area where structures and buildings are demolished and removed, the
removal operation shall extend to 1 foot below finished grade. The area shall
then be regraded as necessary to blend into adjacent finished grades. Regrading
shall be such that all areas are free draining and surface runoff will not pool or
impound as directed by the Engineer.

Should offsite disposal or borrow be necessary, the Contractor shall observe the
NEPA Compliance Schedule as per Section VII of the Special Provisions.

Existing site access roads shall provide safe, all-weather access to the site. These
existing roads, including stoned and paved roads, shall be maintained during
construction and left in a better than or equal to condition. The Contractor is
responsible for locating and avoiding all underground and overhead utilities and
constructions during access road grading and maintenance.

Stone to be placed for “Access Road Rehabilitation” shall conform to the
requirements from Class 1 Aggregate. The stone shall be removed and the road
revegetated as approved by the WVDEP.

Stone to be placed for “Gravel Drive Rehabilitation” shall conform to the
requirements for Class 1 Aggregate. The Gravel Drive Rehabilitation shall be
23



4.4

covered with a layer of Class 1 Aggregate.

4.3.17 Any existing property markers disturbed or removed during construction activities
shall be replaced accurately and to an “as good as™ or “better than” condition and
as approved by the WVDEP. This work will be paid under Section 2.0
Construction Layout of these Specifications.

4.3.18 Temporary stream crossings will be constructed at the locations and details shown
on the drawings. The crossings shall be removed at the completion of

construction as approved by the WVDEP.

Method of Measurement

4.4.1 There shall be no measurement of the “Site Preparation™ item as it is a lump sum.

4.42 Access Road Rehabilitation shall be based upon weigh tickets from the
commercial supplier of the stone that is delivered and placed at the locations
identified on the plan drawings.

4.4.3 Gravel Drive Rehabilitation shall be by ton based upon weigh tickets from the
commercial supplier of the stone that is delivered and placed at the locations
identified on the plan drawings.

4.4.4 Temporary stream crossings shall be based on a per each basis.

Basis of Pavment

4.5.1 The “Site Preparation” item shall be paid at the bid lump sum price. The amount
shall not exceed 10% of the TOTAL AMOUNT BID for each bid. Payment
shall be full compensation for doing all the work herein prescribed in a
workmanlike and acceptable manner; including the furnishing of all labor,
materials, tools, equipment, supplies, and incidental necessary to complete the
work. This includes all clearing grubbing and demolition required on the project
site.

No deduction will be made, nor will any increase be made, in the lump sum “Site
Preparation” amount regardless of decreases or increases in the final total
contract amount or for any other cause.

4.5.2 The “Access Road Rehabilitation™ item shall be paid per unit bid and shall
include the following items: materials, labor, equipment and incidentals
necessary to perform the work which price and payment shall be full
compensation for all work performed.

4.5.3 The “Gravel Road Rehabilitation” item shall be paid per unit bid and shall

include the following items, which price and payment shall be full compensation
for all materials, labor, equipment and incidentals necessary to perform the work.
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4.6

4.5.4 The “Temporary Stream Crossings™ shall be paid per unit bid and shall include
materials, labor, equipment and incidentals necessary to perform the work.

Pav Items

Item 4.1, “Site Preparation”, per lump sum. Cannot be more than 10% of the “Total
Amount Bid” for the project.

Item 4.2, “Access Road Rehabilitation”, per ton.
Item 4.3, “Gravel Drive Rehabilitation™, per ton.

[tem 4.4, “Temporary Stream Crossing”, per each.
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5.0 EROSION & SEDIMENT CONTROL

Description

This item shall consist of furnishing all materials, equipment, labor and incidentals
necessary for the installation of Straw Wattles, Sediment Control Barrier (e.g. silt fence
or super silt fence) structures, and Stabilized Construction Entrances as designated in the
Drawings. Sediment control shall be placed on regraded outslope areas concurrent with
construction and prior to revegetation. Additional quantities may be added at the
discretion of the WVDEP.

The CONTRACTOR shall be given a NPDES Permit with an approved erosion and
sediment control plan at the pre-construction meeting. This plan shall include measures to
be utilized for temporary and permanent sediment and erosion control. This plan shall
also include the measures as outlined herein. The NPDES approved plan does not relieve
the CONTRACTOR of his/her responsibility to be in compliance with any and all
permits. All costs associated with meeting the federal and/or state regulations shall be
the sole responsibility of the Contractor.,

NOTE: Sediment Control Measures shall be required on the perimeter of the project site
for sediment control in accordance with the NPDES requirements. The silt fence for
sediment control shall be place before any construction work begins. This fence shall
remain and be maintained during the entire construction process.

The following are the minimum requirements of the NPDES Permit and/or the NPDES
BMP Manual.

VEGETATIVE PRACTICES

e [Except as noted below, stabilization measures shall be initiated as soon as
practicable in portions of the site where construction activities have temporarily
or permanently ceased, but in no case more than fourteen days after the
construction activity in that portion of the site has permanently ceased.

e Where the initiation of stabilization measures by the fourth day after construction
activity temporarily or permanently ceases is precluded by snow cover,
stabilization measures shall be initiated as soon as conditions allow.

e Where construction activity will resume on a portion of the site within 14 days
from when activities ceased, (e.g., the total time period that construction activity
is temporarily halted is less than 14 days) then stabilization measures do not have
to be initiated on that portion of the site by the seventh day after construction
activities have temporarily ceased.

e Areas where the seed has failed to germinate adequately (uniform perennial
vegetative cover with a density of 70%) within 30 days after seeding and
mulching must be reseeded immediately, or as soon as weather conditions allow.

e Diversions must be stabilized prior to becoming functional.
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EROSION & SEDIMENT CONTROL CONSTRUCTION SEQUENCE

5.2.1

Dl

Install stabilized construction entrance as shown on site plans.

Install perimeter sediment control devices as shown on site plans.

Clear and grub site.

Provide sediment control for any topsoil stockpiles.

Commence rough grading of site. Continue to maintain and inspect all erosion
and sediment controls.

Install additional erosion and sediment controls as shown on site plans.

Fine grade site.

Permanently seed and mulch all disturbed areas within 7 days of reaching final
grade and install erosion control wattles.

Upon completion of project including adequate stabilization, remove all
remaining erosion and sediment controls.

Materials

Sediment Control Barriers: silt fencing and super silt fencing materials and
installation shall meet all applicable requirements of the manufacturer’s
specifications.

Even with the specific prior approval of the WVDEP, the use of silt fence shall be
limited to relativity flat areas and the toe of selected slopes.

Stabilized Construction Entrances shall consist of coarse 3-6 inch stone over a
geotextile fabric.

Maintenance

5.3.1

53.2

During the course of the project, sediment control barriers shall be maintained in
sound condition and accumulations of silt which may threaten their effectiveness
shall be removed. Silt removed from the sediment control structures shall be taken
to an approved disposal area.

The Stabilized Construction Entrance shall be maintained in a condition that will
prevent tracking or flowing of sediment onto public rights-of-way. This may
require periodic top dressing with additional stone as conditions demand and
repair and/or cleanout of any measures used to trap sediment. All sediment
spilled, dropped, washed or tracked onto public rights-of-way must be removed
immediately.

Wheels on all vehicles shall be cleaned to remove sediment prior to entrance onto
public rights-of-way. If washing is required, it shall be done on an area stabilized
with stone and which drains into approved sediment trapping device. If the street
is washed, precautions must be taken to prevent muddy water from running into
waterways or storm Sewers.



At a minimum, all erosion and sediment controls on the site will be inspected at
least once every seven calendar days and within 24 hours after any storm event of
greater than 0.5 inches of rain per 24-hour period.

All controls should be cleaned out when sediment reaches one half the sediment
capacity of that control.

Inspection and maintenance records must be kept onsite.

54 Installation

5.4.1

Sediment Control Barrier:

Silt Fence: Fence posts shall be a minimum of 48" long driven 16" minimum into
the ground. Where ends of geotextile fabric come together, they shall be
overlapped, folded and stapled to prevent sediment bypass. Silt Fence shall be
inspected after each rainfall event and maintained when bulges occur or when
sediment accumulation reached 50% of the fabric height.

Stabilized Construction Entrance: A stabilized construction entrance shall be
required at the access point of the construction site. The stabilized construction
entrance shall consist of filter fabric and a minimum of six (6) inches of 3" to 6”
stone. The stone entrance shall be a minimum of seventy (70) foot long and
twelve (12) foot in width. This stone construction access must conform to the
detail drawings shown in the plans.

5.6 Method of Measurement

5.6.1

5.6.5

The method of measurement for “Silt Fence” installation and maintenance in
conformance with the specifications and accepted by the WVDEP shall be on a
per linear foot basis to include stakes, all necessary materials, supplies, labor and
equipment for installation and maintenance including sediment removal and
disposal.

The method of measurement for “Stabilized Construction Entrance” installation
and maintenance in conformance with the specifications and accepted by the
WVDEP shall be on per ton and shall be based upon weigh tickets from the
commercial supplier of the stone that is delivered and placed at the locations
identified on the plan drawings. This item shall include all necessary materials,
stabilized fabric, supplies, labor and equipment for installation and maintenance
including periodic top dressing with additional stone and removal at completion
of the project work.

5.7 Basis of Payment

5.71

Silt Fence payment shall be based on the contract unit price bid for the following
items, which price and payment shall be full compensation for all materials, labor,
equipment and incidentals necessary to perform the work. Additionally, payments
shall constitute full compensation for any required maintenance, sediment
removal and disposal.



5.7.2 Stabilized Construction Entrances payment shall be based on the contract unit
price bid for the following items, which price and payment shall be full
compensation for all materials, labor, equipment and incidentals necessary to
perform the work. Additionally, payments shall constitute full compensation for
any required maintenance including periodic top dressing with additional stone
and removal at completion of the project work.

Pay Items
Item 5.1, “Silt Fence™, per linear foot.

Item 5.2, “Stabilized Construction Entrance”, per ton.
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6.1

6.2

6.0 REVEGETATION

Description

This work shall cover all operations incidental to the establishment of vegetation within
the limits of construction as shown on the Drawings and any other areas as approved by
the WVDEP. This work also includes the furnishing and the application of fertilizer,
agricultural limestone and mulch and the furnishing and sowing of seed, all in accordance
with these Specifications and as designated herein.

No areas outside the limits of construction shall be disturbed without prior approval from
the WVDEDP in order to ensure that Right-of-Entry has been obtained.

Any areas outside the limits of construction, disturbed by the Contractor shall be re-
vegetated by the Contractor at no expense to the WVDEP.

Materials

6.2.1 Fertilizer
The commercial fertilizer to be used shall consist of 10-20-20 grade of uniform
composition and furnished in standard containers. These containers, in

accordance with applicable state and federal laws, must be clearly marked with
the following information:

a. Weight
b. Name of Plant Nutrients
& Guaranteed Nutrients Percentages

Fertilizer shall be applied at a minimum rate of 1,000 Ibs/acre. Fertilizer shall be
applied immediately to all areas reaching final grade.

6.2.2 Lime

The lime to be used will be an agricultural grade pulverized limestone containing
a minimum of 75% total carbonates or calcium carbonate equivalent. Fineness
will be such that no less than 70% will pass through a #100 sieve and 100% will
pass through a #20 sieve.

Lime shall be applied immediately to all areas requiring seeding reaching final
grade by 1 of the 2 methods listed in Section 6.2.1, “Fertilizer”.

6.2.3 Seed Mixtures

The variety of grass and legume seed furnished for the project shall bear a tag, in
accordance with applicable state and federal laws, with the following information
listed:
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Lot Number

Seed Producers Name
Percent Purity
Percent Germination

Date of Germination Testing
Weed Seed Content (should be <0.25% by weight)

e

All leguminous seed shall be inoculated with the specified strain of rhizobia
which shall be a pure culture of bacteria selected for maximum vitality. No
rhizobia shall be used which has passed the expiration date on each package. The
inoculant shall be applied at five times the recommended rate except when used in
a hydroseeding mixture when the rate will be ten times the recommended rate.

6.2.3.1 Temporary Seed Mixture

All stockpiles or other disturbed areas which will require further
disturbance in which the additional disturbance will be delayed for a
period of two (2) weeks or longer shall be vegetated according to the
following guidelines.

SPRING SUMMER FALL  WINTER

Variety of 3/15-5/15  5/15-8/15 8/15-10/15 10/15-11/15
Seed 00 eemeeeeeeeeeee- Ibs/acre
Annual Ryegrass 40 40

(Lolium multiflorum)

German Millet * 40
(Setaria italica)

Cereal Rye
(Secale cereale) 170

*Do not use Japanese Millet

All areas to be temporarily seeded which are to be re-disturbed shall be
fertilized with 500 lbs/acre of 10-20-20. All areas reaching final grade to
be temporarily seeded shall be fertilized according to Section 6.2.1. Lime
shall be applied according to Section 6.2.2 and mulched according to
Section 6.2.4.
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6.2.3.2 Lawn Seed Mixture

Existing lawn areas disturbed by construction shall be reseeded using the
following mixture:

Rate Seed Minimum Specifications

1b/1000 sq. ft. Variety 0% Purity %Total Germination

0.45 Red Fescue 98 85
(Pennlawn)

0.90 Kentucky Bluegrass 85 75

0.70 Merion Bluegrass 90 75

0.20 Annual Ryegrass™ 95 85

*Use Annual Ryegrass only in mixtures seeded after August 1 and prior to May 15.

6.2.3.3 Permanent Seed Mixture

Permanent vegetation shall be established on all areas reaching final grade
or other areas not likely to be destroyed by further construction activities.
Any areas which reach final grade between March 15 - May 15 or August
15 - October 15 shall be seeded with the appropriate temporary seed
mixture according to Section 6.2.3.1. These areas shall then be reseeded
with a permanent seed mixture, without Annual Ryegrass, during the next
defined seeding period according to this section. The actual date of
permanent seeding will require the Engineer's approval.

SPRING FALL
Variety of 3/15-5/15 8/15-10/15
Seed * = e Ibs/acre----------
Orchardgrass 30 30
(Dactylis glomerata)
Birdsfoot Trefoil (1) 15 15
(Lotus corniculatus)
Red Clover 10 10
(Trifolium pratense)
Annual Ryegrass (2) 25 25
(Lolium multiflorum)
Spring Oats 35 0
or
Winter Wheat 0 90
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6.2.4

(1) Herbaceous legumes must be treated with the appropriate bacterium
before seeding. On areas which are steeply sloping (steeper than 1.7:1) or
slide prone, substitute Crownvetch (Coronilla varia) at 20 Ibs./acre for
Birdsfoot Trefoil.

(2) Use Annual Ryegrass only in mixtures seeded after August 1 and
before May 1.

*Use only certified “blue tag” seed. Seed-rate suggested is for pure live
seed (PLS) in Ibs/acre.

*For shaded areas add the following quantity of seed to the standard
mix:

Lawn Seed Mixture Add 4 1bs/10001t> of Red Fescue.

Permanent Seed Mixture Add 3 lbs/acre of White Clover
Add 10 Ibs/acre of Perennial Rye
Add 10 Ibs/acre of Blue Grass
Add 50 Ibs/acre Cover Grain (Wheat or Rye)

Mulch Material

Mulching procedures shall take place immediately following seeding. Mulch
material shall consist of erosion matting, straw, or wood cellulose fiber.

6.2.4.1 Straw

Straw mulch shall include baled wheat or oats straw, or baled grass hay.
Straw mulch shall be dry and reasonably free of weed, seeds, sticks, or
other foreign material. Straw mulch shall be applied at a rate of 2
tons/acre. (No baled grass hay shall be used in vard areas.) The straw
mulch shall be anchored with 100 gallons/acre asphalt emulsion or 750
Ibs/acre wood cellulose fiber.

6.2.4.2 Wood Cellulose Fiber

Wood cellulose fiber may be used only on slopes steeper than 2H:1V at a
rate of 1,500 Ibs/acre. A mulch for use with the hydraulic application of
seed, fertilizer, and lime shall consist of wood cellulose fiber. It shall be
processed in such a manner that it will contain no growth or germination
inhibiting factors and shall be dyed green. It shall be manufactured in
such a manner the (1) after addition and agitation in slurry tanks with
fertilizers, lime seeds, and water, the fibers in the material will become
uniformly suspended to form a homogeneous slurry and (2) the material,
when hydraulically sprayed on the ground, will form a blotter-like ground
cover impregnated uniformly with seed, will allow rainfall to percolate to
the underlying soil. Wood cellulose shall only be used on areas that have
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6.3

been approved by WVDEP.

The wood cellulose fiber shall be supplied in packages having a gross
weight not to exceed 100 pounds. Weight specifications of this material
from suppliers, and for all applications, shall refer only to air dry weight
of the fiber material. Air dry weight is based on the normal weight
standard of the Technical Association of the Pulp and Paper Industry for
Wood Cellulose and is considered equivalent to 10 percent moisture.
Each package of the cellulose fiber shall be marked by the manufacturer to
show the air dry weight content.

6.2.5 Water

Water shall be reasonably free of injurious and other toxic substances harmful to
plant life. The source of water is subject to the approval of the WVDEP.

Construction Methods

6.3.1

6.3.2

6.3.3

6.3.4

6.3.5

6.3.6

All revegetation activities shall be conducted immediately following completion
of final grading so as to utilize the fine soil material as a seedbed before this
material is lost via subsequent rainfall.

On sites where appropriate equipment can operate the seedbed shall be prepared
by breaking up surface crusts and loosening the soil material to a minimum of
three (3) inches. Disking, harrowing, cultipacking or other acceptable tillage
operations may be used to prepare the seedbed. On sites where appropriate
equipment cannot operate, the seedbed shall be prepared by “tracking in” with a
dozer with a minimum of 1 '4”grouser depth or scarifying by other approved
methods.

Seedbed preparation and seeding shall take place progressively as various re-
graded areas are brought to final grade.

All seeding operations shall be performed immediately following seedbed
preparation in such a manner that the seed is applied in the specified quantities
uniformly on the designated areas.

Seed Application shall consist of approved hydro seeding methods where feasible.
Any seed left in hydro seeder overnight shall be re-inoculated before that seed
shall be applied. Other methods of seed application may be utilized for site-
specific reasons when approved by the WVDEP.

a. Apply and incorporate fertilizer during seedbed preparation.
b. Apply fertilizer in hydro seeding mixture following seedbed
preparation.

Any area failing to establish a vegetative stand due to weather or adverse soil
conditions shall be reseeded, re-limed, re-fertilized and re-mulched as approved
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by the WVDEP.

6.3.7 The Contractor shall maintain all seeded areas until final acceptance of the
project. All areas shall be protected from any further equipment traffic and any
damaged areas shall be repaired and reseeded. Maintaining seeded areas shall
consist of watering, refilling, re-fertilizing, re-liming, re-seeding, and re-mulching
erosion gullies and all bare areas.

6.3.8 Lime rate shall be formulated from soil test results. In the absence of soil testing,
a rate of three (3) tons per acre will serve as a preferred minimum.

6.3.9 Satisfactory soil is considered to be reasonably free of subsoil, clay clumps,
stones and other objects over four (4) inches in one dimension, and shall be free

of objectionable material.

6.3.10 A second and third seeding will be applied as needed, or as approved by the
WVDEP.

6.3.10.1 Second Step Seeding

The second step seeding will take place during the first defined
seeding period following the initial seeding. No payment shall be
made for second step seeding, this work is part of the contract if
completed before the final inspection or shall be considered warranty
if completed after the final inspection. The following shall be used as
a guide for second step application.

a. For areas with less than a 50 percent stand or subject to severe
erosion, apply the complete amount of seed, fertilizer, lime
much as specified.

b. For areas with over 50 percent stand apply one half the original
fertilizer, lime and seed. If erosion is a problem, apply one half
of the original mulch specified in Section 6.2.4.

6.3.10.2 Third Step Seeding

The third step seeding shall consist of spot applications on areas not
showing a satisfactory stand. The seeding shall take place at the next
defined seeding period following the second step application. The
quantity of material to be used shall be determined on the same basis
as the second step application in Section 6.3.10.1.

6.4 Method of Measurement

The method of measurement for re-vegetation will be per lumpsum. Payment to
include all temporary seeding, lime, fertilizer, seed and mulch for the first seeding
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only. Subsequent seeding will not be measured or paid for but will be considered
incidental to initial seeding.

The Contractor shall be paid only for those areas disturbed and re-vegetated during
operations necessary for completion of the work. The quantity shall not include areas
disturbed for storage facilities and staging areas unless prior approval was obtained
from the WVDEP. No payment shall be made for any seeding conducted after the final
inspection; this work is considered warranty.

6.5 Basis of Payment

6.5.1 Payment will be made at the contract per lump sum for these items, which price
and payment shall be full compensation for doing all the work herein described in
a workmanlike and acceptable manner; including the furnishing of all labor,
materials, tools, equipment, supplies and incidentals as necessary to complete the
work. Payment for seeding includes all seeding (i.e. — temporary, first and second
seeding). No additional payment will be made for second or third seeding.

6.5.2 Temporary seeding will be incidental to the seeding item and no separate
measurement or payment will be made for temporary seeding. There will be no
separate payment for maintaining seeded arecas. No payment will be made for

seeding after the final inspection. All work performed after the final inspection
will be done under warranty.

6.6 Pay Items

[tem 6.0 “Revegetation”, per lump sum.
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7.0 DRAINAGE STRUCTURES

Description

This work shall consist of furnishing all labor, equipment and materials necessary to
construct the drainage structures shown on the drawings and as specified herein. The
work shall include, but not be limited to, the following:

Horizontal boring, pipes, grouted riprap channel and riprap channel.

The contractor is also advised that abandoned mine workings could contain dangerous
gases such as methane and blackdamp. The contractor shall be responsible for worker
safety when working around mine openings.

Materials

7.2.1

7.2.2

72.3

7.2.4

Excavated Materials shall consist of in place natural ground and rock. All
excavation shall be considered incidental to placement of drainage structures.

Riprap for Ditches shall consist of sound, non-acid producing, durable limestone
or sandstone from a WVDEP approved source. The rock riprap shall have a
maximum weighted loss of thirty percent when subjected to five (5) cycles of the
Sodium Sulfate Soundness Test — ASTM C88 (ASTM C88-05 Standard Test
Method for Soundness of Aggregates by Use of Sodium Sulfate or Magnesium
Sulfate). as modified by the American Association of State Highway and
Transportation Officials (AASHTO) T-104. The use of on-site rock materials for
riprap, must have approval from the WVDEP and meet all standard for the riprap
installation. The use of on-site stone shall be determined by the Engineer.Shale is
not acceptable.

Grout to be used in the grouted riprap ditches shall consist of a mixture of one
part Sulfate Resistant Type II Portland Cement and three parts sand, using water
to produce a workable consistency. The amount of water shall be as approved or
as designated by the WVDEP. The mortar shall be Type II sulfate resistant non
shrink Portland cement meeting the requirements of ASTM C150. Admixtures
and/or pozzolon may be used with the approval of the Engineer

The minimum required compressive strength of the grout shall be 2000 psi @ 28
days. All testing shall be the responsibility of the contractor as part of Section 3
of these specifications. Two sets (4 cylinders) of test cylinder per day shall serve
as a minimum. Grout test cylinders shall be made and tested in general
accordance with ASTM C-31 and C-39 respectively. One cylinder shall be tested
at 7 days age, one test cylinder shall be tested at 14 days age, one test cylinder
shall be tested at 28 days age and one cylinder shall be held as a spare. Minimum
testing shall be one test per day and every fifty (50) cubic yards thereafter.

HDPE Pipes: The 18" HDPE pipes shall consist of corrugated high density
polyethylene pipe, such as ADS’s Hi-Q pipe, or approved equal unless otherwise
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7.2.6

noted on the plans.
Horizontal Boring for Mine Drains

7.2.5.1 Mine Drain Pipes: 12-inch diameter PVC pipe, caps and fittings, SDR-35,
perforated and non-perforated as shown. A minimum of 20 feet on its
inby end shall be perforated.

7.2.5.2 Casing Pipe: Pipe for the 16-inch diameter casing shall be schedule 40
carbon steel, perforated as a minimum 20 feet on its inby end and/or as
determined by pilot hole drilling data.

7.2.5.3 Grout: A suitable grout mix (one part cement and two parts fly ash with
sufficient water to produce a workable consistency) to grout the annular
space between non-perforated portion of the 12-inch mine drain pipe and
the 16-inch casing. This grout seal shall extend 20 If from the outlet end
of the boring toward the inlet end of the boring. The grout shall have a
minimum 28-day compressive strength of 2000 psi.

Equipment for Horizontal Boring for Mine Drains

7.2.6.1 A suitable boring machine capable of drilling a minimum of 4-inch and a
maximum of 18-inch diameter holes horizontally maintaining the
alignment and grade as shown on the project plans.

7.2.6.2 A suitable self leveling laser or similar equipment to check the line and
grade of the drill hole for mine drain pipe.

7.2.6.3 Suitable drill bits and stabilizer that provide a full diameter, straight hole
whether horizontal or inclined.

7.2.6.4 Such casing (standpipes), valves, fittings, and other accessories as may be
necessary to provide a safe drilling of the pilot holes for dewatering the
mine pool in a controlled manner, capable of shutting off the mine pool
discharge whenever deemed necessary by the WVDEP.

7.2.6.5 Suitable grout pump, pipes or tubes for grouting the annular space
between the drill hole and the mine drain pipe.

Construction Methods

2l

The channels shall be constructed to the approximate line, grade, and templates as
shown on the plans or as directed by the WVDEP. Excess material from channel
and pipe trench excavation that is suitable for soil cover may be segregated,
stockpiled and utilized to supplement “Revegetation” operations. Otherwise,
excess material from ditch and pipe trench excavation will be required to be
disposed of by the Contractor in an offsite disposal area obtained by the
Contractor in accordance with Section VIII of the Special Provisions for these
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7.3.4

specifications. Sections of channels that are cut to rock shall not require lining
but shall be paid the appropriate size channel. The rock placement in the
backfilled channel shall be uniformly graded and placed in the depths that are
shown on the plans. It is not the intent of the rock placement to fill all voids in
the riprap fill with small stone but to leave the rock face irregular to provide
splash points to slow the water down as it flows through the channel.

Grouted Riprap and Riprap Channels shall be placed and constructed as shown on
the plans.

Grout, where required to be placed on riprap, shall be applied as soon as possible
after placement of riprap. The stone shall be thoroughly wet immediately before
grout is applied. As soon as grout is deposited on the surface it shall be
thoroughly worked into the joints to achieve 100 percent penetration. The stones
shall then be brushed so that their top surfaces are exposed. The grout shall be
protected from running water to prevent damage until sufficiently cured.

Cure the grout for at least 3 days by keeping it continuously wet, or applying a
transparent membrane curing compound.

A set of four (4) compressive strength test cylinders shall be taken in AM and PM
during installation or as directed by the engineer. One seven-day, one fourteen
day, one twenty-eight day and one reserve cylinder are required. The sampling
for strength tests shall be in accordance with ASTM C 172.

Cylinders for acceptance tests shall be molded and cured in accordance with
ASTM C 31. Cylinders shall be tested in accordance with ASTM C 39.

The acceptability of the grout will be determined by laboratory tests and/ or visual
inspection as required by the WVDEP. Grout specified on the basis of
compressive strength will be considered satisfactory if the average of all strength
test results equal or exceed the specified strength and no individual strength test
falls below the required strength by more than 2000 psi.

A grout key shall be installed at the upstream end of each of the grouted riprap
channels, or on a cold joint to direct the flow of water into the channel and
prevent undercutting of the grouted riprap. The grout key shall be installed to the
dimensions depicted by the typical detail in the plans. The grout keys required on
the grouted channel or bench aprons shall be incidental to the channel
construction.

The HDPE culvert shall be installed at the location shown on the plans. The
trench for the culvert shall be excavated in accordance with the detail provided in
the plans. Pipe bedding shall conform to the details. Fine aggregate shall be
placed in the bottom of the trench to the dimensions indicated by the details for
leveling purposes.

7.3.4.1 Trench width for the pipe shall not be less than the outside diameter of the

39



T3

pipe plus one half of the diameter (with a minimum of one foot) on each
side of the pipe measured to the face of the trench or to the sheeting when
used, and shall be excavated to depth, line and grade, as shown on the
Construction Drawings. Trenching will involve excavation of in place
material including soil. Trench bottom shall be thoroughly cleaned of any
rock debris prior to the placement of the pipe.

7.3.4.2 Trench excavation exceeding 5 feet in depth shall be supported with
suitable shoring or sides of the excavation shall be cut to stable slopes as
recommended in the OSHA Publication “Excavating and Trenching
Operations”, OSHA 1926 and approved by the Engineer to prevent caving,
slipping or cracking of the sides to protect workmen from any injury. Any
shoring installed shall be removed following backfilling the trench.

7.3.4.3 Culvert bedding and trench backfilling for at least one foot above the top
of the culvert shall be Class | Crusher Run aggregate. The bedding shall
be placed at the bottom of the trench and shall be properly shaped to
receive the culvert providing a minimum of four (4) inches of bedding for
the culvert. The trench shall be kept dry during installation of the culvert.

7.3.4.4When the bedding is in place, the culvert shall be positioned in the trench,
as shown on the Construction Drawings, and all joints (if any) sealed as
per manufacturer’s recommendations.

7.3.4.5 After the culvert is placed, the trench shall be backfilled as shown on the
Construction Drawings. The backfill material shall be placed in maximum
six (6) inch lifts and shall be compacted using a tamper. The aggregate
backfill shall extend to at least one (1) foot above the top of the culvert as
shown on the Construction Drawings. The remainder of the trench may be
backfilled with in place material as approved by the Engineer.
Compaction of the backfill material shall be at least 95 percent of the
maximum dry density obtained by ASTM Method D698 (Standard
Proctor). Field density testing and testing frequency shall be as directed
by the WVDEP.

7.3.4.6 The inlet end of the culvert shall be protected by grouted rock riprap and
shall be included in measurement for grouted riprap channel. The outlet
end of the culvert shall be protected by 18” thick layer of rock riprap and
shall be paid as 2’ rock riprap channel.

Horizontal Mine Drainage System: Prior to installing permanent mine drains, the
existing mine pool shall be drained completely in a safe and controlled manner
through two (2), 6-inch diameter pilot holes drilled from a boring pit to facilitate
the horizontal drilling activities. The pilot holes shall be drilled about four feet
apart at the approximate alignment and grades shown on the plans. A drilling log
shall be completed and kept at the site during all phases of the pilot hole
installation. Depending on the results of the drilling for the first pilot hole, the
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drilling of the second pilot hole may be waived or altered as directed by the
WVDEP.

The drilling sites will require excavation to provide access for the drilling
assembly. Measures must be employed to assure that site preparation is
conducted in a safe manner. All appropriate accessories for the drill to function
properly including motor controls, wiring, and three phase power shall be
properly installed and provided with safety measures to prevent electrocution
hazards to all persons who may visit the site. All material common to the
operation must be stored and maintained properly.

The mine workings to be dewatered were located by the exploratory borings.
The existing bore logs may be used as a guide to intercept the mine workings.
There are piezometers that may be used for monitoring the mine water level.
The Contractor shall monitor the water level within the mine and perform the
dewatering work in the safest manner possible. Any damages due to improperly
controlled flows from the proposed borings shall be the sole responsibility of the
Contractor. The Contractor will be required to submit surveying information,
proposed hole alignment and other relevant information to the WVDEP for
approval before drilling.

Pilot holes for dewatering the mine pool shall be drilled through proper standpipe
casing and valves so that once the pilot holes encounter water, the outflow can be
controlled and/or, if required, can be shut off. Adequate piping is to be installed,
or other arrangements shall be made that are previously approved by the engineer,
so that water discharging from the pilot holes can be safely drained and the boring
pit can be maintained relatively dry, and soil erosion can be minimized.

The Contractor shall use a self-leveling laser or similar instrument to check the
line and grade elevation during drilling operations. At every 20 feet of drilling
advancement, and at the beginning of each work shift, the Contractor shall
remove the drilling tool from the hole, “defog” the casing pipe and check the line
and grade elevation. If misalignment occurs during the operations, the Contractor
shall be responsible for abandoning the hole, backfilling and sealing the
misaligned hole with grout, and drilling a new hole at the desired alignment and
grade. No payment shall be made for a misaligned hole.

Advancement of the pilot holes (and subsequent construction of the permanent
mine drains) beyond the limits shown on the plans may be required if significant
water volumes are not encountered. Following the completion of the pilot hole
drilling, the Contractor shall allow the existing mine pool to drain while
periodically measuring the mine pool elevation through the piezometers.
Discharged mine water shall be tested for pH throughout the dewatering process
and may have to be treated with soda ash briquettes (i.e. a pH between 6.0 and 9.0
should be maintained for discharged mine water).

All excess material generated by the work involved in this section may have to be
placed into a temporary waste area within the construction limits and may be used
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as random backfill. On-site waste arecas must be approved by the engineer. If an
off-site waste area is utilized, the provisions of Section VII will be utilized.

After the existing mine pool is drained, the Contractor shall enlarge the pilot holes
by reaming to sufficient diameter so that 16-inch diameter steel casing can be
installed. Pipe sections shall be welded together as drilling advances. The pipe
shall be field perforated with 2-inch diameter holes on the inlet end for a
minimum of 20 feet and/or as determined by the WVDEP from information
obtained from the pilot hole drill log.

A permanent 12-inch diameter PVC drain pipe shall be installed inside the 16-
inch steel casing as directed by the WVDEP.

Each permanent 12-inch PVC mine drain at its outlet end shall be provided with
stainless steel rod guards to prevent entry of obstructions into the mine drain.

After the permanent mine drain pipes are installed, the annular space between the
12-inch diameter PVC pipe and the 16-inch diameter steel casing shall be filled
along the non-perforated section with grout. This will extend into the casing 20 If
from the outlet end of the 16 casing. Mine drainage conveyance pipes shall be
attached to the end of the mine pipes to take the mine drainage from borings to the
receiving drainage structure.

Trenches and excavation for the boring pit exceeding 5 feet in depth shall be
adequately supported with suitable temporary shoring/bracing or other means,
with all trenching and excavation activities being performed in accordance with
OSHA Regulations 29 CFR Part 1926 to prevent caving, slipping or cracking of
the sides and to protect workmen from injury. Any temporary shoring installed
shall be removed promptly following backfilling of the trench and excavation. It
shall be the responsibility of the Contractor to design the shoring or other means
of supporting the trench and excavation sides to prevent failure. Excavation
stability and safety, as with all other safety aspects of this project, are the
Contractor’s responsibility, with the WVDEP and Engineer accepting no
responsibility or liability for damages or injuries arising from the work described
herein.

At the completion of the dewatering system installation, all excavated areas shall
be backfilled in twelve inch loose lifts, and compacted. Backfill material shall be
suitable on-site material which is dry to damp and free of organic material. Any
material planned for use as backfill material shall be approved by the engineer
before use. If off-site material is utilized, the Contractor will be required to obtain
an agreement from the borrow area landowner as indicated in Section VII.

All remaining disturbed areas shall be re-graded as directed by the WVDEP,
including the drilling access roads, and revegetated in accordance with Section
6.0.

7.3.6 Piezometer Abandonment: Temporary piezometers which have been installed for
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7.4

Contractor use, must be removed and abandoned by a person who has been
certified by the State of West Virginia in accordance with 47CSR59 “Monitoring
Well Regulations™. This certification is necessary for any person to operate in the
State of West Virginia and includes construction, installation, alteration and/or
abandonment of any monitoring wells and select boreholes.

Method of Measurement

7.4.1

7.4.2

7.4.3

7.4.4

The method of measurement for the grouted riprap and Riprap Channels shall be
on a linear foot basis measured along the flowline of the channel. The unit price
shall include excavation, purchase and placement of rock, grout and all equipment
and labor necessary for their installation. The grout keys shall be considered part
of the channel in which they are located and not as a separate item.

The method of measurement for installation of the 18" Diameter HDPE Culvert
shall be on a linear foot basis measured on the top of the pipe. This unit price
shall include the cost of trench excavation and backfilling, waste disposal,
furnishing and placement of select aggregate bedding, HDPE pipe, culvert outlet
riprapped where required and all other items necessary for construction.

The method of measurement for installation of “Pilot Holes™ shall be per the
linear foot, properly installed. This shall include the cost of furnishing all labor,
materials, tools and equipment required for installing the holes, removing all
cuttings and maintaining the holes open and clean until enlarged and incidental
work connected therewith.

The method of measurement for installation of “*12-inch Diameter Mine Drains”
shall be per the linear foot, properly installed. This shall include the cost of
furnishing all labor, materials, tools and equipment required for installing the
drains, including the removal and disposal of all cuttings, proper installation of
the 16-inch diameter casing, 12-inch diameter SDR-35 pipe, grouting and all
incidental work connected therewith. This work shall also include the
abandonment of all piezometers.

7.4.5 The method of measurement for the Horizontal Boring Conveyance Pipe shall be

7.4.6

on a linear foot basis.

A Dewatering Plan shall be submitted and approved by the engineer prior to any
work taking place. The Contractor shall install and operate a water treatment
system utilizing soda ash briquettes in a manner approved by the engineer to
maintain a pH between 6.0 and 9.0 in all water above base flow while dewatering
mine. Anytime a mine portal is being dewatered a call must be made to the spill
hotline at 1-800-642-3074 to advise of the work being performed. Contractor
must get either a confirmation number or a name of the person taking the call.
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7.6

Basis of Pavment

7.5.1

7.5.3

7.5.4

TDD

The unit price for the “Grouted Riprap and Riprap Channels” shall include
excavation, purchase and placement of rock and grout, grout key and all
equipment, material and labor necessary for their installation.

The unit price for “18-inch Diameter HDPE Culvert” shall include the cost of
trench excavation and backfilling, including waste disposal, furnishing and
placement of materials, HDPE pipe and all other items necessary for construction.

The unit price for the “Pilot Holes™ shall include the setup of the boring machine
and all the material and equipment necessary to complete the drilling into the
mine void.

The unit price for the “16-inch Diameter Casing” shall include the setup of the
boring machine, the 16” steel casing pipe, and all the material and equipment
necessary to complete the installation into the mine void.

The unit price for the “12-inch Horizontal Boring Conveyance Pipe” shall include
the 12" PVC Conveyance Pipe and all the material and equipment necessary to
complete the installation of the conveyance pipe into the receiving drainage
structure.

7.5.6 The unit price for Soda Ash Briquettes shall be for each 50 pound bag used.

Pay Items

Item 7.1, “2” Grouted Riprap Channel”, per linear foot.

Item 7.2, *“2° Rock Riprap Channel”, per linear foot.

Item 7.3, “2-1/2° Rock Riprap Channel”, per linear foot.

Item 7.4, “18-inch Diameter HDPE Culvert”, per linear foot.

Item 7.5, “Pilot Holes™, per linear foot.

Item 7.6, “16-inch Diameter Casing”, per linear foot.

Item 7.7, “12-inch Diameter Conveyance Pipe”, per linear foot

Item 7.8, “Soda Ash Briquettes (50 Ib bag)", per each.
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8.1

8.2

8.3

8.0 UNCLASSIFIED EXCAVATION

Description

This work shall consist of excavating, transporting, stockpiling, placing and compacting
mine spoil, soil, rock, coal refuse or other materials encountered in the re-grading,
backfill and any other indicated incidental work. Rock and soil shall be classified as
unclassified excavation.

Materials

On-site soil encountered in areas of proposed disturbance should be utilized for later
revegetation whenever possible. The soil materials present in all areas to be excavated
or filled shall be gathered and stockpiled in a suitable location, at the discretion of the
WVDEP. Where required, strip soil to whatever depths encountered in a manner to
prevent intermixing with underlying subsoils. Disturbance of the subsoils is to be
minimized whenever possible. Remove heavy growths of grass from areas before
stripping. Stockpile soil in storage piles in an area that will not create slope instability to
provide free drainage of surface water. Cover stockpiles or use temporary seeding if
necessary, to prevent erosion.

The regrading plan shall be conducted in a manner such that a 12- inch thick layer of
soil material is uniformly spread over any areas of exposed refuse or unsuitable material
resulting from the regrading operation. The soil cover shall not be compacted to the
specifications stated for fill compaction, but shall be placed in a manner to allow for
proper establishment of vegetation as described in the seedbed preparation portion of the
Revegetation specifications. The required soil amendments are to be incorporated into
this top-dressing material while it is in a loose state, to facilitate proper mixing of these
materials within the soil matrix. The soil cover shall then be prepared by tracking-in
with a dozer perpendicular to the slope. The WVDEP may require that the soil cover be
scarified prior to seeding if compaction is considered excessive or if rills develop.

Borrow/Disposal Area

It is anticipated that the excavating and/or regrading operations for the coal refuse
material will require use of the potential soil borrow areas as per Section 8.4 of these
specifications. However, if off site borrow/disposal areas should be necessary to provide
for material shortages or excess material disposal, then the Contractor is responsible for
locating these areas, providing proof the material is acceptable for its intended use and
obtaining right-of-entry agreements in which the property owner indemnifies and holds
WVDEP/OSMRE harmless from any injury or damage whatsoever resulting from the
Contractor’s use of the property. All prospective Contractors and Bidders must obtain
their own permission from the landowner for any subsurface tests, borings, or pits. The
Contractor shall be held responsible for compliance with all NEPA and NPDES
requirements and shall provide proof of such compliance to the WVDEP. The Contractor
shall submit a reclamation plan to the WVDEP and must obtain approval for said plan
prior to any disturbance to the borrow/disposal site.
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8.4 Soil Cover

This work consists of covering all areas having exposed refuse at the final grades with a
1-foot thick layer of suitable soil material. Also, any exposed refuse within the
construction limits that is not being regraded shall be covered with a 1-foot thick layer of
suitable soil material. The soil shall be obtained in conjunction with clearing and
grubbing operations, regrading, drainage feature excavation, and/or from designated or
determined soil borrow areas, both on or off-site. A minimum of 12 inches of soil
material shall be placed over all refuse encountered during construction. Excavation of
soil cover shall be as per Section 8.5.1. It is anticipated an adequate amount of soil cover
will be available on-site. However, the Contractor is responsible for securing an off-site
borrow area in the event that adequate soil is not available on site at no additional cost to
WVDEP. If, during the course of construction, the need for off-site borrow areas
becomes evident, the Contractor shall obtain prior approval from the WVDEP for such
borrowing and the borrow area must comply with the attached NEPA regulations. The
Contractor shall obtain Right-of-Entry Agreements for any soil or rock borrow areas
outside the construction limits which provide for entry by the WVDEP and OSM for
inspection purposes, with such agreements stating that the property owner(s) indemnifies
and holds the WVDEP and OSM harmless from injury or damage whatsoever resulting
from the use of the property.

8.5 Construction Methods

8.5.1 Excavation

Material excavation shall consist of the required removal of materials from the
areas shown and the sloping and finishing of the areas to the required lines and
grades as shown on the drawings. The slopes may be varied only by permission
of the WVDEP. Any excavation beyond planned grades will not be paid for
unless prior authorization is obtained from the Engineer. Slopes shall be trimmed
neatly to present a uniform surface, free from hollows and protrusions and loose
or overhanging rocks. The tops of all slopes shall be rounded to form a smooth,
uniform transition to the existing ground. Areas cut to grade in refuse are to be
undercut one foot below the final grades shown on the reclamation plan with final
grades achieved by placing one foot of soil cover material atop the undercut areas.

The reclamation approach described in these construction specifications is
intended to provide a lasting, stable configuration. The Contractor is required to
exercise care to avoid conditions which may result in unstable conditions during
the construction process. The Contractor shall be responsible for protecting
residences from damage.

The Contractor must utilize material removal techniques, which are generally
considered to be conducive to retaining slope stability. Additionally, disturbed
slopes shall be brought to the design template as soon as practical and shall be
protected in accordance with Section 6, “Revegetation™.
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8.5.2 Material Placement

Depositing and compacting fill in layers shall be started at the lowest point in the
fill below grade, at the bottom of ravines and at the toe of the slope on side hills
fills. Prior to fill placement, existing foundation for the embankment will be
proof-rolled and all unsuitable material, as determined by the WVDEP, will be
removed. Rock that is found on site can be buried after the rock is broken into
2°x2°x2" sections and then placed at the lowest possible point of the fill. The area
around the rock shall be well compacted before proceeding to the next backfill
lift.

Excavated material shall be placed in embankments in successive layers not to
exceed one (1) foot in thickness before compaction. The layers shall be
constructed approximately horizontal. Each layer, before starting the next, shall
be leveled and smoothed by means of power driven graders, dozers, or other
suitable equipment with adequate weight, capacity, and power to do the work.
Layers shall be extended across the entire fill at the level of deposition unless
otherwise authorized by the WVDEP. Each layer, before starting the next, shall
be compacted.

Fill materials to be used in any area of an embankment shall be free from trash,
debris, frozen soil, organic material or other foreign material.

Embankment fill and embankment subgrade materials shall be compacted to at
least 90% of Standard Proctor maximum dry density at a moisture content of not
less than 2% below nor greater than 3% above optimum. Testing shall be at a
frequency approved by the engineer. One lot (5 tests) per day during fill
placement of 5000 cubic yards or more shall serve as a minimum. When material
on the project has changed and compaction is no longer at 90% a new standard
proctor shall be required before using the new material.

Embankment fill material which does not contain sufficient moisture to be
compacted to the requirements specified herein shall receive applications of water
necessary for compaction. Water shall be applied with suitable sprinkling devices
and shall be thoroughly incorporated into the material which is to be compacted.
Embankment fill material which contains excess moisture shall be dried prior to
compaction. Sufficient discing equipment shall be continuously available at the
site and shall be used to add water or remove excess moisture from fill materials.

At the close of each day’s work, or when work is to be stopped for a period of
time, the entire surface of the compacted fill shall be sealed by a method approved
by the engineer. If, after a prolonged rainfall, the top surface of the embankments
are too wet and plastic to work properly, the top material shall be removed to
expose firm material. Ruts in the surface of any layer shall be suitably filled or
eliminated by grading before compaction. The disturbed areas will be revegetated
according to Section 6, “Revegetation™.
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8.6 Method of Measurement

There will be no separate method of measurement for excavation. Excavation will be
considered incidental to items requiring excavation.

8.7 Basis of Pavment

8.7.1 There will be no separate payment for excavation.
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10.1

10.2

10.3

10.4

10.0 UTILITIES

Description

This work shall consist of all necessary measures to relocate, maintain and protect all
utilities within the limits of work specified herein and on the construction drawings.

The contractor shall notify the utility in writing at least fifteen (15) but preferably thirty
(30) days prior to the time work within the area will be done.

The Contractor shall be responsible for making all necessary arrangements and/or
performing all necessary work to the satisfaction of the affected utility company and/or
the West Virginia Department of Highways in connection with any disturbances within
their right-of-way or services.

The Contractor shall be solely responsible for locating all utilities within the limits of
work. All damage made to existing utilities by the Contractor shall be the sole
responsibility of the Contractor. In the event damage does occur, the Contractor shall
notify the affected utility and the WVDEP immediately and make or have made all
necessary repairs and bear the expenses thereof and resulting damage caused thereby.

The Contractor shall obtain right-of-entry and/or any necessary permits for repairs or
relocation.

Utility Companies Contacts
Miss Utility of West Virginia 1-800-245-4848

Materials

All materials used for utility related disturbance shall be in accordance with these
specifications or as indicated by the affected utility.

Construction Methods

All work shall be in accordance with these specifications or in accordance with those
methods as indicated by the affected utility.

Method of Measurement

The Contractor will not bid on utility work but will be reimbursed the actual approved
payed invoice cost. The Contractor shall submit an estimate for utility relocation to the
WVDEP for approval from the utilities affected by the proposed reclamation will be
reimbursed.
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11.1

11.2

11.3

11.4

11.0 TRAFFIC CONTROL

Description

This work shall consist of all necessary measures to maintain and to protect traffic; to
protect the work in progress; to protect adjacent property from excess dust resulting from
the construction area, and to maintain traffic through, around., or adjacent to the
construction area, in accordance with these specifications or as directed by WVDEP.

Materials

All materials used for traffic control shall be in accordance with the current WV Division
of Highways Manual “Traffic Control for Streets and Highway Construction and
Maintenance Operations.”

Construction Methods

Control and protection of traffic through work areas shall comply with the current WV
Division of Highways Manual “Traffic Control for Streets and Highway Construction
and Maintenance Operations”. All traffic plans must be coordinated through the
WVDOH.

The Contractor shall be responsible for developing a traffic control plan that complies
with the WVDOH requirements. A copy of the traffic control operational plan and
WVDOH’s approval of said plan shall be submitted to the WVDEP Representative for
approval prior to its implementation. Access to residences shall be maintained during
construction. The Contractor shall give the WVDOH seven (7) working days notice prior
to the beginning of work so the public can be made aware of forthcoming construction
activities.

Method of Measurement

The method of measurement for determining the quantity of work done as described
above for Traffic Control work will not be a separate pay item, but will be considered
incidental to all other work associated with the construction of this Project as described in
these Specifications, and as shown on the Plans.

Permit fees and other miscellaneous associated costs associated with and required for any
Traffic Control work shall also be considered incidental to all other work associated with
the construction of this Project as described in these Specifications, and as shown on the
Plans. No separate pay item exists for Traffic Control work.
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